



OFFICE OF THE PROJECT DIRECTOR "ENGINEERING WING"

PEOPLE'S UNIVERSITY OF MEDICAL & HEALTH SCIENCES FOR WOMEN
SHAHEED BENAZIRABAD

PMC Hospital Road, Nawabshah (Shaheed Benazirabad), Sindh, Pakistan
Tel. (Direct): +92-244-9370427 Tel. (Extension): +92-244-9370427 (2267)
Fax: +92-244-9370263 E-mail: pd@pumhs.edu.pk Website: www.pumhs.edu.pk

Dated: 27-06-2025

SAY NO TO CORRUPTION

NAME OF WORK:- TENDERS FOR INSTALLATION OF SOLAR SYSTEM 600 KW AT MAIN CAMPUS.

MINUTES OF MEETING

A meeting for opening of tender for the work, "INSTALLATION OF SOLAR SYSTEM 600 KW AT MAIN CAMPUS" was held in the office of the Project Director Engineering Wing on 24-06-2025 at 01:00 noon. The following members of Tender Opening & Evaluation Committee were present.

- | | |
|--|-------------------|
| 1. Dr. Irshad Ahmed Memon
Registrar (PUMHSW) | Chairman |
| 2. Engr. Faheem Ahmed Soomro
Director Works & Services (USMS, Bhitshah) | Member |
| 3. Mr. Adil Rasheed
Director Finance (PUMHSW) | Member |
| 4. Mr. Qamaruddin Shaikh
Deputy Director Finance (QUEST, Nawabshah) | Member |
| 5. Engr. Dur Muhammad Mangi
Project Director (PUMHSW) | Member/ Secretary |

The Project Director (PUMHSW) briefed the Committee members that the sealed Tenders were invited from the contractors as per SPP Rules 2010 (Amended-2013) for the said work vide NIT No. PUMHSW/AEN/2025/77, which appeared in leading national dailies i.e. The Dawn, The Express & The Awami Awaz Dated 05-06-2025 and SPPRA EPADS Website & PUMHSW Website. He further briefed that purchasing date started from 05-06-2025 to 21-06-2025, bid submission date on EPADS was on 24-06-2025 upto 12:00 noon, whereas Opening date of the tender was same day i.e. 24-06-2025 @ 01:00 pm.

The Committee started proceedings of opening of tender in front of the bidders and read aloud the names of each bidder one by one by opening their respective bids and bid amount as detailed below;

S. No	Name of firm or Bidder	Estimated Cost In Rs.	Contractor quoted bid amount In Rs.	Call Deposit Amount In Rs.
01	M/s Nizam Energy (Pvt) Ltd	97,613,990.00	68,251,882.00	3,500,000.00
02	M/s Go Energy		85,711,855.00	4,286,000.00
03	M/s Sindh Construction Company		90,649,674.00	5,000,000.00
04	M/s WSKB & Company		92,613,990.00	4,900,000.00
05	M/s Hotchand Bhurmal		90,404,750.00	5,000,000.00
06	M/s Supertek		94,358,738.00	6,000,000.00
07	M/s Ahmed Awais & Co.		95,585,927.00	4,880,700.00
08	M/s Telecom Foundation JV Nimbgo		Financial Bid was not attached.	

The meeting ended with the vote of thanks to all members.

Engr. 
Dur Muhammed Mangi
 Project Director & Secretary/ Member of
 Tender Opening & Evaluation Committee
 PUMHSW, S.B.A

C.C:

- 1- Chairman Tender Opening & Evaluation Committee.
- 2- All the honourable members of Tender Opening & Evaluation Committee.





OFFICE OF THE PROJECT DIRECTOR "ENGINEERING WING"

PEOPLE'S UNIVERSITY OF MEDICAL & HEALTH SCIENCES FOR WOMEN
SHAHEED BENAZIRABAD

PMC Hospital Road, Nawabshah (Shaheed Benazirabad), Sindh, Pakistan
Tel. (Direct): +92-244-9370427 Tel. (Extension): +92-244-9370427 (2267)
Fax: +92-244-9370263 E-mail: pd@pumhs.edu.pk Website: www.pumhs.edu.pk

Dated: 02-07-2025

SAY NO TO CORRUPTION

NAME OF WORK:- **TENDERS FOR INSTALLATION OF SOLAR SYSTEM 600 KW AT MAIN CAMPUS.**

EVALUATION REPORT

The Notice for Inviting Tenders on single stage one envelope basis was floated for the "**INSTALLATION OF SOLAR SYSTEM 600 KW AT MAIN CAMPUS**" in the leading National Dailies i.e. The Dawn, The Express & The Awami Awaz on 05-06-2025 and also the Bidding Documents were uploaded on SPPRA EPADS website and PUMHSW website.

A meeting for opening of the tenders for subject work was held in the office of the Project Director Engineering Wing on 24-06-2025 at 01:00 pm. The following members of Tender Opening & Evaluation Committee were present.

- | | |
|--|-------------------|
| 1. Dr. Irshad Ahmed Memon
Registrar (PUMHSW) | Chairman |
| 2. Engr. Faheem Ahmed Soomro
Director Works & Services (USMS, Bhitshah) | Member |
| 3. Mr. Adil Rasheed
Director Finance (PUMHSW) | Member |
| 4. Mr. Qamaruddin Shaikh
Deputy Director Finance (QUEST, Nawabshah) | Member |
| 5. Engr. Dur Muhammad Mangi
Project Director (PUMHSW) | Member/ Secretary |

The Project Director (PUMHSW) briefed the Committee members that the sealed Tenders were invited from the contractors as per SPP Rules 2010 (Ammended-2013) for the said work vide NIT No. PUMHSW/AEN/2025/77, which appeared in leading national dailies i.e. The Dawn, The Express & The Awami Awaz Dated 05-06-2025 and SPPRA EPADS Website & PUMHSW Website. He further briefed that purchasing date started from 05-06-2025 to 21-06-2025, bid submission date on EPADS was on 24-06-2025 upto 12:00 noon.

Whereas Opening date of the tender was same day i.e. 24-06-2025 @ 01:00 pm.

The Committee started proceedings of opening of tender on computer screen (EPADs) in front of the bidders and read aloud the names of each bidder one by one by opening their respective bids and bid amount.

Whereas during technical evaluation of the bids following bidders stood qualified;

1. M/s WSKB & Company, Karachi
2. M/s Ahmed Awais & Co, Karachi
3. M/s Hotchand Bhurmal, Hyderabad.

Following bidders did not qualify in the technical evaluation;

(1) M/s Nizam Energy:- the bidder has not provided the Sindh Govt. Electrical License also the enlistment certificate issued by Ministry of Energy & Power valid upto 19th May, 2025 which has been expired.

(2) M/s Go Energy Solutions:- the bidder has not provided the Sindh Govt. Electrical License.

(3) M/s Sindh Construction Company:- due to lack of experience in similar projects, does not possess the valid specialized code for solar energy projects in Pakistan Engineering Council and Sindh Govt. Electrical License not renewed from 31st December, 2021 which has been expired.


(4) M/s Superfek:- due to non-provision of Sindh Govt. Electrical License.

(5) M/s Telecom Foundation JV Nimbgo:- due to non-provision of Financial Bid.

The bids were checked arithmetically also their C.D amount was checked @ 5% of corrected bid amount as detailed below;

S. No	Name of firm or Bidder	Estimated Cost in Rs.	C.D Amount Rs.	Contractor quoted bid amount	Arithmetically Corrected Bid Amount in Rs.	% Above/ Below	Ranking
01	M/s WSKB & Company	97,613,990.00	4,900,000.00	92,613,990.00	92,613,990.00	5.122 % Below	1 st Lowest Bidder
02	M/s Ahmed Awais & Co,		4,880,700.00	95,585,927.00	95,585,927.00	2.078% Below	2 nd Lowest Bidder
03	M/s Hotchand Bhurmal		5,000,000.00	90,404,750.00	96,424,748.00	1.218% Below	3 rd Lowest Bidder

The rates of 1st lowest bidder have been analyzed and the Committee has surveyed the market rates (quotation attached) and it is the opinion of Committee that the rates quoted by 1st lowest bidder are reasonable, workable within SPPRA Rules and commensurate with present market trend, so it recommends that the work, "**INSTALLATION OF SOLAR SYSTEM 600 KW AT MAIN CAMPUS**" may be awarded to 1st lowest bidder i.e. **M/s WSKB & Company, Karachi** at total tendered cost of **Rs. 92,613,990/=**.


Dr. Irshad Ahmed Memon
Registrar PUMHSW & Chairman of Tender
Opening & Evaluation Committee
PUMHSW S B A


Engr. Faheem Ahmed Soomro
Director Works & Services (USMS-Bhitshah) &
Member Tender Opening & Evaluation Committee
PUMHSW, S.B.A



Mr. Qamaruddin Shaikh
Deputy Director Finance QUEST Nawabshah &
Member of Tender Opening & Evaluation
Committee PUMHSW, S.B.A



Mr. Adil Rasheed
Director Finance PUMHSW
Member Tender Opening & Evaluation
Committee PUMHSW, S.B.A



Engr. Dur Muhammed Mangi
Project Director PUMHSW & Secretary/ Member
of Tender Opening & Evaluation Committee
PUMHSW, S.B.A

Technical Bid Evaluation Criteria of

INSTALLATION OF SOLAR SYSTEM 600 KW AT MAIN CAMPUS

ELIGIBILITY CRITERIA

S. No.	Name of the Company	Valid Registration with Pakistan Engineering Council in required category	Active Taxpayer FBR: Income Tax	Active Taxpayer SBR: Sales Tax	Electrical License of Sindh Govt	Call deposit 5% of bid amount	Cost of Bidding Documents	Status	Remarks
1	M/s Nizam Energy (Pvt) Ltd	YES	YES	YES	No-Electrical License	YES	YES	Disqualified	Certificate ministry of energy & power valid upto 19th May, 2025 which is also expired
2	M/s Go Energy Solutions	YES	YES	YES	No-Electrical License	YES	YES	Disqualified	---
3	M/s WSKB & Company	YES	YES	YES	YES	YES	YES	Qualified	---
4	M/s Sindh Construction Company	YES	YES	YES	Renewed till 31-12-2021 which is expired	YES	YES	Disqualified	No Specialized code for Solar Energy in PEC
5	M/s Hotchand Bhurmal	YES	YES	YES	YES	YES	YES	Qualified	---
6	M/s Supertek	YES	YES	YES	No-Electrical License	YES	YES	Disqualified	Certificate ministry of energy & power
7	M/s Ahmed Awan & Co	YES	YES	YES	YES	YES	YES	Qualified	---

Dr. Irshad Ahmed Memon
Registrar & Chairman Tender Opening & Evaluation
Committee PUMHSW

Engr. Faheem Ahmed Soomro
Director Works & Services (USMS Bhishan) &
Member Tender Opening & Evaluation
Committee PUMHSW

Mr. Adil Rashid
Director Finance & Member Tender
Opening & Evaluation Committee
PUMHSW

Mr. Qamaruddin Shaikh
Deputy Director Finance QUEST & Member
Tender Opening & Evaluation Committee
PUMHSW

Engr. Nur Muhammad Mangi
Project Director, Member & Secretary
Tender Opening & Evaluation
Committee PUMHSW

SUMMARY OF COMPARATIVE STATEMENT

NAME OF WORK:-

"INSTALLATION OF SOLAR SYSTEM 600 KW AT MAIN CAMPUS"


S. No	Name of firm or Bidder	Estimated Cost in Rs.	C.D Amount Rs.	Contractor quoted bid amount	Arithmetically Corrected Bid Amount in Rs.	% Above/ Below	Ranking
01	M/s WSKB & Company	97,613,990.00	4,900,000.00	92,613,990.00	92,613,990.00	05.122 % Below	1 st Lowest Bidder
02	M/s Ahmed Awais & Co.		4,880,700.00	95,585,927.00	95,585,927.00	02.078% Below	2 nd Lowest Bidder
03	M/s Hotchand Bhuromal		5,000,000.00	90,404,750.00	96,424,748.00	01.218% Below	3 rd Lowest Bidder


Dr. Irshad Ahmed Memon
Registrar PUMHSW & Chairman of Tender
Opening & Evaluation Committee
PUMHSW, S.B.A


Engr. Faheem Ahmed Soomro
Director Works & Services (USMS, Bhitshah) &
Member Tender Opening & Evaluation Committee
PUMHSW, S.B.A


Mr. Adil Rasheed
Director Finance PUMHSW
Member Tender Opening & Evaluation
Committee PUMHSW, S.B.A


Mr. Qamaruddin Shaikh
Deputy Director Finance QUEST Nawabshah
& Member of Tender Opening & Evaluation
Committee PUMHSW, S.B.A


Engr. Dur Muhammad Mangi
Project Director PUMHSW & Secretary/
Member of Tender Opening & Evaluation
Committee PUMHSW, S.B.A


INSTALLATION OF SOLAR SYSTEM 600 KW AT MAIN CAMPUS OF PUMHSW

ESTIMATED COST			M/s WSKB & Company	M/s Hotchand Bhurmal	M/s Ahmed Awais & Co
S.NO	DESCRIPTION	AMOUNT	AMOUNT	AMOUNT	AMOUNT
	Schedule Items				
1	Installation of Solar System	2,478,759.70	2,726,635.67	2,478,759.70	2,726,635.67
	Premium/ Rebate Offered		10 % Above	At Par	10% Above
	Total of Scheduled Items Rs.	2,478,759.70	2,726,635.67	2,478,759.70	2,726,635.67
	Non-Schedule Items				
2	Installation of Solar System	90,486,945.89	89,887,354.50	93,945,989.20	92,859,292.00
	Total of Non-Scheduled Items Rs.	90,486,945.89	89,887,354.50	93,945,989.20	92,859,292.00
	Total Rs.	92,965,705.59	92,613,990.17	96,424,748.90	95,585,927.67
	SRB @ 5%	4,648,285.28			
	Grand Total Rs.	97,613,990.87	92,613,990.17	96,424,748.90	95,585,927.67
	Total Rs. in Millions	97.614	92.614	96.425	95.586
% Below on Estimated Cost			5.122%	1.218%	2.078%
REMARKS			1st Lowest	3rd Lowest	2nd Lowest

INSTALLATION OF SOLAR SYSTEM 600 KW AT MAIN CAMPUS OF PUMHSW

ESTIMATED COST

S. No	S.I No.	Scheduled Items	Unit	Quantity	Rate	Amount	M/s WSKB & Company		M/s Hotchand Bhurmal		M/s Ahmed Awais & Co	
							Rate	Amount	Rate	Amount	Rate	Amount
1	S/O/ 88	Supply & Installation of 4 Core Standard wire 185 mm.sq cable along with conduit complete in all respect as directed.	Per Rft	70.00	18,045.87	1,263,210.90						
2	S/O/ 85	Supply & Installation of 4 Core Standard wire 95 mm.sq cable along with conduit complete in all respect as directed.	Per Rft	110.00	8,858.50	974,435.00						
3	S/O/ 81	Supply & Installation of 4 Core Standard wire 25 mm.sq cable along with conduit complete in all respect as directed.	Per Rft	95.00	2,538.04	241,113.80						
					Total Rs.	2,478,759.70		2,478,759.70		2,478,759.70		2,478,759.70
					% Above/ Below on Scheduled Items	10 % Above		247,875.97	At Par		10% Above	247,875.97
					Total Amount Rs.	2,478,759.70		2,726,635.67		2,478,759.70		2,726,635.67
Non-Scheduled Items												
S. No	N.S	Detail of Material	Unit	Quantity	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	1	Supply & Installation of Solar PV Panels N-Type bifacial 585/ 640/ 710 juko/canadian/ longi or equivalent A-grade imported, 20years warranty etc complete	Watt	800,000.00	55.00	44,000,000.00	55.00	44,000,000.00	50.50	40,400,000.00	42.00	33,600,000.00
2	2	Supply & Installation of On-Grid Inverter Max Efficiency 98.6% MPPT, Mounting bracket (Roof/Ground) Driven electrical appliances within (resistive load & inductive load) Operating range 380V-440V, Operating phase 3 Phase, Rated Output Power, 150KW, Inverter, SMA, Huawei, growatt or Equivalent 5 Years warranty etc complete in all respect, IP 65 for Outdoor / IP 54/65 for Indoor etc complete in all respects as directed.	Nos.	2.00	3,744,470.00	7,488,940.00	3,710,770.00	7,421,540.00	2,691,700.00	5,383,400.00	1,800,000.00	3,600,000.00



Scheduled Items						M/s WSKB & Company		M/s Hotland Bhurmal		M/s Ahmed Awais & Co		
3	3	Supply & Installation of On-Grid Inverter Max Efficiency 98.6% MPPT, Mounting bracket (Roof/Ground) Driven electrical appliances within (resistive load & inductive load) Operating range 380V-440V, Operating phase 3 Phase, Rated Output Power, 115KW, Inverter, SMA, Huawei, growatt or Equivalent 5 Years warranty etc complete in all respect, IP 65 for Outdoor/ IP 54/65 for Indoor etc complete in all respects as directed.	Nos.	3.00	2,975,000.00	8,925,000.00	2,948,225.00	8,844,675.00	2,277,000.00	6,831,000.00	1,542,000.00	4,626,000.00
4	4	Supply & Installation of 50KW On-Grid Inverter Max Efficiency 98.6% MPPT, Mounting bracket (Roof/Ground) Driven electrical appliances within (resistive load & inductive load) Operating range 380V-440V, Operating phase 3 Phase, Rated Output Power, 50KW, Inverter, SMA, Huawei, growatt or Equivalent 5 Years warranty etc complete in all respect, IP 65 for Outdoor / IP 54 for Indoor etc complete in all respects as directed.	Nos.	4.00	1,568,000.00	6,272,000.00	1,553,888.00	6,215,552.00	709,500.00	2,838,000.00	776,250.00	3,105,000.00
5	5	Supply & Installation of Steel Structure as per specification etc complete in all respect including foundation/ block civil work (1:2:4) with anti rust paint etc 16SWG gauge complete in all respects as directed.	Sq	38,276.90	264.81	10,136,105.89	258.00	9,875,440.20	298.00	11,406,516.20	680.00	26,028,292.00
6	6	Supply, installation, connection of wires/cables, testing and commissioning of 500 volts, 50 Hz, 3-phase and neutral distribution boards (DBs) concealed type, wall mounted to be installed as and where shown on drawings, made of M.S sheet 18 SWG. DB shall be equipped with suitable for 300KW load, separate neutral bus bar, earthing bus bar, digital meter etc complete in all respects as directed.	Nos.	1.00	600,000.00	600,000.00	578,342.30	578,342.30	588,933.00	588,933.00	300,000.00	300,000.00

Scheduled Items						M/s WSKB & Company		M/s Hotchand Bhurmal		M/s Ahmed Awais & Co		
7	7	Supply, installation, connection of wires/cables, testing and commissioning of 500 volts, 50 Hz, 3-Phase and neutral distribution boards (DBs) concealed type, wall mounted to be installed as and where shown on drawings, made of M.S. sheet 18 SWG. DB shall be equipped with SP breakers, DP Breakers, TP, separate suitable for 115KW load neutral bus bar, earthing bus bar, digital Multimeter etc complete in all respects as directed.	Nos.	3.00	200,000.00	600,000.00	198,200.00	594,600.00	360,000.00	1,080,000.00	300,000.00	900,000.00
8	8	Monitoring Devices Support of RS485, Ethernet and WiFi communication, energy meter, metro station, sensors and other equipment. PV-Plant maintenance via remote Web access for optimized OPEX. Active and reactive power control Local monitoring. Operating Temperature 30°C ~ 60 °C Storage Temperature 40 °C ~70°C Relative air humidity ≤95 % (non-condensing) complete in all respects as directed.	Sets	4.00	250,000.00	1,000,000.00	247,750.00	991,000.00	40,000.00	160,000.00	250,000.00	1,000,000.00
9	9	providing and laying 6mm double coated heat proof binned copper 1500 vdc XLPO single core flexible wire for PV inter connection Fast or equivalent etc complete as directed	Meter	11,000.00	610.00	6,710,000.00	605.00	6,655,000.00	1,277.00	14,047,000.00	1,050.00	11,550,000.00
10	10	Cable tray, 6" to 12" as per site requirement Hot dip Galvanized 18 SWG with SS nut bolts and complete accessories as directed	Meter	300.00	2,000.00	600,000.00	1,982.00	594,600.00	865.00	259,500.00	16,000.00	4,800,000.00
11	11	Earthing System with proper fitting etc complete in all respects as directed.	Sets	11.00	130,000.00	1,430,000.00	128,830.00	1,417,130.00	315,000.00	3,465,000.00	80,000.00	880,000.00
12	12	Lightening Spikes for sky lighting with specification etc complete in all respects as directed.	Sets	11.00	135,000.00	1,485,000.00	133,785.00	1,471,635.00	64,240.00	706,640.00	70,000.00	770,000.00
13	13	Fire Fighting extinguisher (Co2, Liquid, powder)/ Fire hydrants or equivalent etc complete as directed.	SET	4.00	60,000.00	240,000.00	59,460.00	237,840.00	45,000.00	180,000.00	150,000.00	600,000.00

Sl	Scheduled Items	Meter	11,000.00	90.90	999,900.00	M/s WSKB & Company		M/s Hotchand Bhurmal		M/s Ahmed Awaris & Co	
						90.00	990,000.00	600.00	6,600,000.00	100.00	1,100,000.00
14	Miscellaneous Items (Cable ties, hags flexible pipe, band etc.) complete in all respects as standard										
Total of Non					90,486,945.89		89,887,354.50		93,945,989.20		92,859,292.00


Penman
Shah
Shah
Shah
Shah

Bid Evaluation Report

1. Name of Procuring Agency: Peoples University of Medical & Health Sciences for Women Shaheed Benazirabad.
2. Tender Reference No: No. PUMHSW/AEN/2025/77, Dated: 04-06-2025
3. Tender Description/Name of work/item: Installation of Solar System 600 KW at Main Campus.
4. Method of Procurement: Open Tenders
5. NIT Published: Express, Dawn, Ibrat Dated: 05-06-2025, SPPRA ID No. S-250682941
6. Total Bid Documents Sold: 07 (Seven)
7. Total Bids Received: 07 (Seven)
8. Technical Bid Opening date: (if applicable) 24-06-2025 (Provide detail in separate form)
9. No. of Bid technically qualified (if applicable): 03 (Three)
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 24-06-2025 at 01:00 pm
12. Estimated Cost: Rs. 97,613,990.00


13. Bid Evaluation Report:

S. No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
01	M/s WSKB & Company	92,613,990.00	1 st Lowest Bidder	5.122 % Below	Reasonable, workable rates being accepted	----
02	M/s Ahmed Awais & Co.	95,585,927.00	2 nd Lowest Bidder	2.078% Below	----	----
03	M/s Hotchand Bhuremal	96,424,748.00	3 rd Lowest Bidder	1.218% Below	----	----


Dr. Irshad Ahmed Memon
Registrar PUMHSW & Chairman of
Tender Opening & Evaluation Committee
PUMHSW, S.B.A


Mr. Qamaruddin Shaikh
Deputy Director Finance (QUEST) Nawabshah &
Member of Tender Opening & Evaluation
Committee PUMHSW, S.B.A


Engr. Faheem Ahmed Soomro
Director Works & Services (USMS-Bhitshah) &
Member of Tender Opening & Evaluation
Committee PUMHSW, S.B.A


Mr. Adil Rasheed
Director Finance PUMHSW & Member
of Tender Opening & Evaluation Committee
PUMHSW, S.B.A


Engr. Dur Muhammad Mangi
Project Director PUMHSW & Secretary/ Member
of Tender Opening & Evaluation Committee
PUMHSW, S.B.A



OFFICE OF THE PROJECT DIRECTOR "ENGINEERING WING"

PEOPLE'S UNIVERSITY OF MEDICAL & HEALTH SCIENCES FOR WOMEN
SHAHEED BENAZIRABAD

PMC Hospital Road, Nawabshah (Shaheed Benazirabad), Sindh, Pakistan

Tel. (Direct): +92-244-9370427

Tel. (Extension): +92-244-9370427 (2267)

Fax: +92-244-9370263

E-mail: pd@pumhs.edu.pk

Website: www.pumhs.edu.pk

Dated: 24-06-2025

Attendance of Contractors who participated in the opening of the tenders of the work "Installation of Solar System 600 KW at Main Campus" at office of Project Director Engineering Wing on 24-06-2025 at 01:00 pm.

S. No	Name of the Firm/ Company	Name & Signature of Representative of Contractor
01	M/s Nizam Energy (Pvt) Ltd, Karachi	Afaqur Ahmed
02	M/s Telecom Foundation JV Nimgbo, Karachi	Saeed Ahmed Khan
03	M/s Sindh Construction Company, Nawabshah	Sarmad Ali
04	M/s WSKB & Company, Karachi	M. Saleh
05	M/s Go Energy Solutions, Karachi	Azhar Hussain
06	M/s Hotchand Bhuromal, Hyderabad	Imran Sheikh

07 M/s Superfek, Karachi
08 M/s Ahmed Awaiz & Co, Nawabshah

Dr. Irshad Ahmed Memon
Registrar & Chairman Tender Opening &
Evaluation Committee PUMHSW

Mr. Qamaruddin Shaikh
Deputy Director Finance QUEST
Nawabshah & Member Tender Opening &
Evaluation Committee PUMHSW

Engr. Faheem Ahmed Soomro
Director Works & Services USMS Bhitshah &
Member Tender Opening & Evaluation
Committee PUMHSW

Mr. Adil Rasheed
Director Finance & Member Tender
Opening & Evaluation Committee
PUMHSW

Engr. Qur Muhammed Mangi
Project Director, Member & Secretary
Tender Opening & Evaluation
Committee PUMHSW