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IT-1 

INVITATION FOR BIDS 

 
 

Bid Reference No. PUMHSW/P.D/2021/6340, Dated: 24-12-2021 

Method of Procurement: Single Stage One Envelope  

 

1. The “Vice Chancellor” through the Project Director Peoples  University of Medical & Health 

Sciences for Women Shaheed Benazirabad (Civil lines Nawabshah) Sindh” (the “Employer”) 

has received a fund from the Government of Sindh towards the cost of “Construction of Visitors 

Waiting Hall along with Reception at New Campus of Peoples University of Medical & 

Health Sciences for Women Shaheed Benazirabad”  and it is intended that part of the proceeds 

of the grant will be applied to eligible payments under the Contract for the “Construction of 

visitors waiting hall along with Reception at New Campus of Medical & Health Sciences for 

Women Shaheed Benazirabad. Bidding is open to all qualified Bidders.  
 

2. The Tender Documents is issued to the Bidders for the “Construction of visitors waiting hall 

along with Reception at New Campus of Peoples University of Medical & Health Sciences for 

Women Shaheed Benazirabad”  

 

3. Bidders may obtain further information, inspect and acquire the Bidding Documents from the 

Office of the Employer, at    

 

Project Director Office, 

Peoples University of Medical & Health Sciences for Women Shaheed Benazirabad (Civil lines 

Nawabshah) Sindh”   

Ph. No. 0244-9370427 

  

4. A complete set of Bidding Documents may be purchased by an interested bidder on submission of 

a written application to the above office and upon payment of a non-refundable fee of  

Rs. 5,000/- (Rupees Five Thousands only). in the form of Bank Draft in favor of Vice 

Chancellor PUMHSW, Shaheed Benazirabad.  

 

5. All bids must be accompanied by the Bid Security 5% of total Bid in form of  pay order/ Deposit 

at call along with Bidding documents on or before 11:00 am hours, on 19-01-2022. Bids will be 

opened at  12:00 noon hours on same day, in the presence of bidder’s representatives who choose 

to attend at the following address:- 

 

 

Project Director Office, 

Peoples University of Medical & Health Sciences for Women Shaheed Benazirabad (Civil lines 

Nawabshah) Sindh”   

Ph. No. 0244-9370427 

 

6. All bidders must fill in check list before submission of bids in their own interest as per section G 

of Instructions to Bidders which is a mandatory requirement. 
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IB-1 

 

INSTRUCTIONS TO BIDDERS 

 

(Note: These Instructions to Bidders along with Bidding Data Sheet will not be part of the Contract and 

will cease to have effect once the contract is signed.) 

 

A.  GENERAL 

IB.1  Scope of Bid 

 

1.1 The Employer as defined in the Bidding Data Sheet hereinafter called “the Employer” wishes to 

receive bids for the construction and completion of Works as described in these Bidding 

Documents, and summarized in the Bidding Data Sheet hereinafter referred to as the “Works”. 

 

1.2 The successful bidder will be expected to complete the Works within the time specified in 

Appendix-A to Bid. 

 

IB.2 Source of Funds 

 

2.1 The Employer has received a fund from Government of Sindh indicated in the Bidding Data Sheet 

in various currencies towards the cost of the project specified in the Bidding Data Sheet and it is 

intended that part of the proceeds of the fund will be applied to eligible payments under the 

Contract for which these Bidding Documents are issued. 

 

IB.3 Eligible Bidders 

 

3.1 This Invitation for Bids is open to all qualified bidders  

 

IB.4 One Bid per Bidder 

 

4.1 Each bidder shall submit only one bid per each building or for all buildings either by himself, or as 

a partner in a joint venture. A bidder who submits or participates in more than one bid (other than 

alternatives pursuant to Clause IB.16) will be disqualified. 

 

IB.5 Cost of Bidding 

 

5.1 The bidders shall bear all costs associated with the preparation and submission of their respective 

bids and the Employer will in no case be responsible or liable for those costs, regardless of the 

conduct or outcome of the bidding process. 

 

IB.6 Site Visit 

 

6.1 The bidders are advised to visit and examine the Site of Works and its surroundings and obtain for 

themselves on their own responsibility all information that may be necessary for preparing the bid 

and entering into a contract for construction of the Works. They are to certify in a letter submitted 

with his tender that he has done so.   All cost in this respect shall be at the bidder’s own expense. 
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IB-2 

 

6.2 The  bidders  and  any  of  their  personnel  or  agents  will  be  granted permission by the  

Employer to enter upon his premises and lands for the purpose of such inspection, but only upon 

the express condition that the bidders, their personnel and agents, will release and indemnify the 

Employer, his personnel and agents from and against all liability in respect thereof and will be 

responsible for death or personal injury, loss of or damage to property and any other loss, damage, 

costs and expenses incurred as a result of such inspection. 

 

B. BIDDING DOCUMENTS 
 

IB.7 Contents of Bidding Documents  

 

7.1 The Bidding Documents, in addition to invitation for bids, are those stated below and should be 

read in conjunction with any Addenda issued in accordance with Clause IB.9. 

 

7.1.1 Volume - I 

1. Instructions to Bidders. 

2. Bidding Data Sheet. 
 

 a – General Conditions of Contract    (G.C.C) 

 b – Particular Conditions of Contract (P.C.C) 

3. Bill of Quantities  
 

4. Specifications – Special Provisions. 

5. Appendices to Bid.  

6. Form of Bid Security. 

7. Forms of Performance Security 

7. Form of Contract Agreement. 

8. Mobilization Advance Guarantee/Bond and Form of Indemnity Bond for Secured Advance. 

9.         Addenda or Corrigenda issued by Employer  
 

7.1.2 Volume – II  

1.  Specifications & Technical Provisions. 
 

7.1.3 Volume – III    

1. Drawings. 

 

7.2 The bidders are expected to examine carefully the contents of all the above documents. Failure to 

comply with the requirements of bid submission will be at the Bidder’s own risk. Pursuant to 

Clause IB.26, bids which are not substantially responsive to the requirements of the Bidding 

Documents will be rejected. 

 

IB.8 Clarification of Bidding Documents 
 

8.1 Any prospective bidder requiring any clarification (s) in respect of the Bidding Documents may 

notify the Employer in writing at the Employer’s address indicated in the Invitation for Bids. The 

Employer will respond to any request for clarification which he receives earlier than 10 days prior 

to the deadline for submission of bids. 
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 Copies of the Employer’s response will be forwarded to all purchasers of the Bidding Documents, 

including a description of the enquiry but without identifying its source. 

 
 

IB-3 

 

IB.9 Amendment of Bidding Documents 

 

9.1 At any time prior to the deadline for submission of bids, the Employer may, for any reason, 

whether at his own initiative or in response to a clarification requested by a prospective bidder, 

modify the Bidding Documents by issuing addendum. 

 

9.2 Any addendum thus issued shall be part of the Bidding Documents pursuant to IB 7.1 hereof and 

shall be communicated in writing to all purchasers of the Bidding Documents. Prospective bidders 

shall acknowledge receipt of each addendum in writing to the Employer. 

 

9.3 To afford prospective bidders reasonable time in which to take an addendum into account in 

preparing their bids, the Employer may extend the deadline for submission of bids in accordance 

with Clause IB.20 

 

C. PREPARATION OF BIDS 

 

 

IB.10 Language of Bid 

 

10.1 The bid and all correspondence and documents related to the bid exchanged by a bidder and the 

Employer shall be in the bid language stipulated in the Bidding Data Sheet and Particular 

Conditions of Contract. Supporting documents and printed literature furnished by the bidders may 

be in any other language provided the same are accompanied by an accurate translation of the 

relevant parts in the bid language, in which case, for purposes of evaluation of the bid, the 

translation in bid language shall prevail. 

 

IB.11 Documents Comprising the Bid  

 

11.1 The Bid shall comprise the Price Bid, containing the documents listed in Bidding Data Sheet under 

the heading of IB 11.1 A respectively.  Each bidder shall furnish all the documents as specified in 

Bidding Data Sheet 11.1 A. 

 

11.2 Bids submitted by a JV shall include a copy of the Joint Venture Agreement entered into by all 

partners.  Alternatively, a Letter of Intent to execute a Joint Venture Agreement in the event of a 

successful bid shall be signed by all partners and submitted with the bid, together with a copy of 

the proposed agreement. The role to be played by each partner to be specified therein. Bids 

submitted by a joint venture of two (2) or more firms shall comply with the following 

requirements: 
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(a) In case of a successful bid, the Form of JV Agreement shall be signed so as to be legally 

binding on all partners within 7 days of the receipt of letter of acceptance failing which the 

contract and the letter of acceptance shall stand void and redundant.  

(b) One of the joint venture partners shall be nominated as being in charge; and this 

authorization shall be evidenced by submitting a power of attorney signed by legally 

authorized signatories of all the joint venture partners; 

 

 

 

IB-4 

 

(c) The partner-in-charge shall always be duly authorized to deal with the Employer regarding 

all matters related with and/or incidental to the execution of Works as per the terms and 

Conditions of JV Agreement and in this regard to incur any and all liabilities, receive 

instructions, give binding undertakings and receive payments on behalf of the joint venture; 

 

(d) All partners of the joint venture shall at all times and under all circumstances be liable 

jointly and severally for the execution of the Contract in accordance with the Contract 

terms and a statement to this effect shall be included in the authorization mentioned under 

Sub-Para (b) above as well as in the Form of Bid and in the Form of JV Agreement (in case 

of a successful bid); and 

 

(e) A copy of JV agreement shall be submitted before signing of the Contract, stating the 

conditions under which JV will function, its period of duration, the persons authorized to 

represent and obligate it and which persons will be directly responsible for due 

performance of the Contract and can give valid receipts on behalf of the joint venture, the 

proportionate participation of the several firms forming the joint venture, and any other 

information necessary to permit a full appraisal of its functioning. The JV Agreement shall 

be made part of the contract. No amendments / modifications whatsoever in the joint 

venture agreement shall be agreed to between the joint venture partners without prior 

written consent of the Employer. 

 

11.3 The Bidder shall furnish, as part of the Financial Bid, a Financial Proposal including a statement of 

work methods, equipment, Construction Schedule and any other information as stipulated Bidding 

Forms, in sufficient detail to demonstrate the adequacy of the Bidders’ proposal to meet the work 

requirements and the completion time referred to in Sub-Clause 1.2 hereof.   
 

IB.12 Bid Prices 

 

12.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole of 

the Works as described in IB 1.1 hereof, based on the unit rates and / or prices submitted 

by the bidder. 

 

12.2 The bidders shall fill in rates and prices for all items of the Works described in the Bill of 

Quantities. Items against which no rate or price is entered by a bidder will not be paid for 

by the Employer when executed and shall be deemed covered by rates and prices for other 

items in the Bill of Quantities. 
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12.3 All duties, taxes and other levies payable by the Contractor under the Contract, or for any 

other cause, as on the date 28 days prior to the deadline for submission of bids shall be 

included in the rates and prices and the total Bid Price submitted by a bidder. 

 

 Additional / reduced duties, taxes and levies due to subsequent additions or changes in 

legislation shall be reimbursed / deducted as per Sub-Clause 70.2 of the General 

Conditions of Contract Part-I. 

 

 

 

IB-5 

 

12.4 The rates and prices quoted by the bidders are subject to adjustment during the 

performance of the Contract in accordance with the provisions of Clause 70 of the 

Conditions of Contract. The bidders shall furnish the prescribed information for the price 

adjustment formulae in Appendix-C to Bid, and shall submit with their bids such other 

supporting information as required under the said Clause. 

12.5     All discounts offered by the bidders should be as per the procedure given in the Bidding 

Data Sheet accompanying the instructions to bidder  

 

 

IB.13 Currencies of Bid and Payment 

 

13.1 The unit rates and the prices shall be quoted by the bidder entirely in Pak rupees.                         

A bidder expecting to incur expenditures in other currencies for inputs to the Works 

supplied from outside the Employer’s country (referred to as the “Foreign Currency 

Requirements”) shall indicate the same in Appendix-B to Bid. The proportion of the Bid 

Price (excluding Provisional Sums) needed by him for the payment of such Foreign 

Currency Requirements either (i) entirely in the currency of the Bidder’s home country or, 

(ii) at the bidder’s option, entirely in Pak rupees provided always that a bidder expecting to 

incur expenditures in a currency or currencies other than those stated in (i) and (ii) above 

for a portion of the foreign currency requirements, and wishing to be paid accordingly, 

shall indicate the respective portions in his bid. 

 

13.2 The rates   of   exchange   to   be   used   by   the   bidder for   currency   conversion shall 

be the TT&OD Selling Rates published or authorized by the State Bank of Pakistan 

prevailing on the date 28 days prior to the deadline for submission of bids. 

 

 For the purpose of payments, the exchange rates used in bid preparation shall apply for the 

duration of the Contract. 
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IB.14 Bid Validity 

 

14.1 Bids shall remain valid for the period stipulated in the Bidding Data Sheet after the Date of 

Bid Opening specified in Clause IB.23. 

 

14.2 In exceptional circumstances, prior to expiry of the original bid validity period, the 

Employer may request that the bidders extend the period of validity for a specified 

additional period which shall in no case be more than the original bid validity period. The 

request and the responses thereto shall be made in writing. A bidder may refuse the request 

without forfeiting his Bid Security. A bidder agreeing to the request will not be required or 

permitted to modify his bid, but will be required to extend the validity of his Bid Security 

for the period of the extension, and in compliance with Clause IB.15 in all respects. 
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IB.15 Bid Security 

 

15.1 Each bidder shall furnish, as part of his bid, a Bid Security in the amount stipulated in the 

Bidding Data Sheet in Pak Rupees or an equivalent amount in a freely convertible 

currency. 

 

15.2 The Bid Security shall be, at the option of the bidder, in the form of Deposit at Call or a 

Bank Guarantee issued by a Scheduled Bank in Pakistan or from a foreign bank duly 

counter guaranteed by a Scheduled Bank in Pakistan in favor of the Employer valid for a 

period 28 days beyond the Bid Validity date. 

 

15.3 Any bid not accompanied by an acceptable Bid Security shall be rejected by the Employer 

as non-responsive. 

 

15.4 The bid securities of unsuccessful bidders will be returned as promptly as possible, but not 

later than 28 days after the expiration of the period of Bid Validity. 
 

15.5 The Bid Security of the successful bidder will be returned when the bidder has furnished 

the required Performance Security and signed the Contract Agreement. 
 

15.6 The Bid Security may be forfeited: 

 

(a) if the bidder withdraws his bid except as provided in IB 22.1; 
  
(b) if   the   bidder   does   not   accept   the   correction   of   his Bid  Price  pursuant  

 to IB 27.2 hereof; or 

 

 (c) In the case of successful bidder, if he fails within the specified time limit to: 

(i) furnish the required Performance Security; or 

(ii) sign the Contract Agreement. 
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(iii)       Furnish the required JV agreement within 7 days of the receipt of letter   

                                     of acceptance. 

 

IB.16 Alternate Proposals by Bidder 

 

IB.1       Should any bidder consider that he can offer any advantages to the Employer by a modification to 

the designs, specifications or other conditions, he may, in addition to his bid to be submitted in 

strict compliance with the Bidding Documents, submit any Alternate Proposal(s) containing (a) 

relevant design calculations; (b) technical specifications; (c) proposed construction methodology; 

and (d) any other relevant details / conditions, provided always that the total sum entered on the 

Letter of Price Bid shall be that which represents complete compliance with the Bidding 

Documents. The technical details and financial implication involved are to be submitted in two 

separate sealed envelopes as to be followed in main bid proposals. 

 

16.2 Alternate Proposal(s), if any, of the lowest evaluated responsive bidder only may be considered 

by the Employer as the basis for the award of Contract to such bidder. 

 

 

IB-7 

 

IB.17 Pre-Bid Meeting 

 

17.1 The Employer may, on his own motion or at the request of any prospective bidder(s), hold 

a pre-bid meeting to clarify issues and to answer any questions on matters related to the 

Bidding Documents. The date, time and venue of pre-bid meeting, if convened, is as 

stipulated in the Bidding Data Sheet. All prospective bidders or their authorized 

representatives shall be invited to attend such a pre-bid meeting. 

 

17.2 The bidders are requested to submit questions, if any, in writing so as to reach the 

Employer not later than seven (7) days before the proposed pre-bid meeting. 

 

17.3 Minutes of the pre-bid meeting, including the text of the questions raised and the replies 

given, will be transmitted without delay to all purchasers of the Bidding Documents. Any 

modification of the Bidding Documents listed in IB 7.1 hereof which may become 

necessary as a result of the pre-bid meeting shall be made by the Employer exclusively 

through the issue of an Addendum pursuant to Clause IB.9 and not through the minutes of 

the pre-bid meeting.  

 

17.4 Absence at the pre-bid meeting will not be a cause for disqualification of a bidder. 

 

IB.18 Format and Signing of Bid 

 

18.1 Bidders are particularly directed that the amount entered on the Letter of Price Bid shall be 

for performing the Contract strictly in accordance with the Bidding Documents. 

 

18.2 All appendices to Bid are to be properly completed and signed. 
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18.3 No alteration is to be made in the Letters of Price Bids nor in the Appendices thereto 

except in filling up the blanks as directed. If any such alterations be made or if these 

instructions be not fully complied with, the bid may be rejected. 

 

18.4 The Bidder shall prepare one original of the Price Bid comprising the Bid as described in 

Bidding Data Sheet against IB 11 and clearly mark it “ORIGINAL - PRICE BID”. In 

addition, the Bidder shall submit One (1) copy of the Bid and clearly mark as “COPY.” In 

the event of any discrepancy between the original and the copies, the original shall prevail. 

 

18.5 The original and all copies of the Bid shall be typed or written in indelible ink and shall be 

signed by a person duly authorized to sign on behalf of the Bidder. This authorization shall 

consist of a written confirmation as specified in the Bidding Data Sheet and shall be 

attached to the bid. The name and position held by each person signing the authorization 

must be typed or printed below the signature. All pages of the Bid, except for unamended 

printed literature, shall be signed or initialed by the person signing the bid. 

 

 

 

 

IB-8 

 
 

18.6 The bid shall contain no alterations, omissions or additions, except to comply with 

instructions issued by the Employer, or as are necessary to correct errors made by the 

bidder, in which case such corrections shall be initialed by the person or persons signing 

the bid. 

 

18.7 Bidders shall indicate in the space provided in the Form of Bid their full and proper 

addresses at which notices may be legally served on them and to which all correspondence 

in connection with their bids and the Contract is to be sent. 

 

18.8 Bidders should retain a copy of the Bidding Documents as their file copy. 

 

 

 

D. SUBMISSION OF BIDS  

 

IB.19 Sealing and Marking of Bids 

 

19.1 Each bidder shall submit his bid as under: 

 

(a) ORIGINAL and each copy of the Bid shall be separately sealed and put in separate 

envelopes and marked as such. 

 

(b) The envelopes containing the ORIGINAL and copies will be put in one sealed 

envelope and addressed / identified as given in IB 19.2 hereof. 
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(c) The Financial bid should comprise of documents listed in Bidding Data Sheet 

(BDS) 11.1 (A)  

 

19.2 The inner and outer envelopes shall:- 

 

(a) be addressed to the Employer at the  address provided in the Bidding Data Sheet; 

 

(b) bear the name and identification number of the contract as defined in the Bidding 

Data Sheet; and 

 

(c) provide a warning not to open before the time and date for bid opening,                                 

as specified in the Bidding Data Sheet. 

 

19.3 In addition to the identification required in IB 19.2 hereof, the inner envelope shall indicate 

the name and address of the bidder to enable the bid to be returned unopened in case it is 

declared “late” pursuant to Clause IB.21. 

 

19.4 If the outer envelope is not sealed and marked as above, the Employer will assume no 

responsibility for the misplacement or premature opening of the Bid. 
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IB.20 Deadline for Submission of Bids 

 

20.1 (a) Bids must be received by the Employer at the address specified no later than the 

time and date stipulated in the Bidding Data Sheet. 

 

 (b) Bids with charges payable will not be accepted, nor will arrangements be 

undertaken to collect the bids from any delivery point other than that specified 

above. Bidders shall bear all expenses incurred in the preparation and delivery of 

bids. No claims will be entertained for refund of such expenses. 
 

(c) Where delivery of a bid is by mail and the bidder wishes to receive an 

acknowledgment of receipt of such bid, he shall make a request for such 

acknowledgment in a separate letter attached to but not included in the sealed bid 

package. 
 

(d) Upon request, acknowledgment of receipt of bids will be provided to those making 

delivery in person or by messenger. 

 
 

20.2 The Employer may, at his discretion, extend the deadline for submission of bids by 

issuing an amendment in accordance with Clause IB.9, in which case all rights and 

obligations of the Employer and the bidders previously subject to the original 

deadline will thereafter be subject to the deadline as extended. 
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IB.21 Late Bids 

 

21.1 (a) Any bid received by the Employer after the deadline for submission of bids 

prescribed in Clause IB.20 will be returned unopened to such bidder.  

 

(b) Delays in the mail, delays of person in transit, or delivery of a bid to the wrong 

office shall not be accepted as an excuse for failure to deliver a bid at the proper 

place and time. It shall be the bidder’s responsibility to determine the manner in 

which timely delivery of his bid will be accomplished either in person, by 

messenger or by mail. 

 

 

IB.22 Modification, Substitution and Withdrawal of Bids 
 

22.1 Any bidder may modify, substitute or withdraw his bid after bid submission provided that 

the modification, substitution or written notice of withdrawal is received by the Employer 

prior to the deadline for submission of bids. 
 

 

22.2 The modification, substitution, or notice for withdrawal of any bid shall be prepared,                        

sealed, marked and delivered in accordance with the provisions of Clause IB.19                            

with the    outer   and    inner    envelopes    additionally    marked    “MODIFICATION”, 

 “SUBSTITUTION” or “WITHDRAWAL” as appropriate 
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22.3 No bid may be modified by a bidder after the deadline for submission of bids except in 

accordance with IB 22.1 and 27.2. 

 

22.4 Withdrawal of a bid during the interval between the deadline for submission of bids and the 

expiration of the period of bid validity specified in the Form of Bid may result in forfeiture 

of the Bid Security in pursuance to Clause IB.15. 

 

 

 

E. BID OPENING AND EVALUATION  

 

IB. 23  Bid Opening 

 

 

23.10 The Employer shall conduct the opening of Price Bids of all Bidders who has been Pre-

qualified, in the presence of Bidders` representatives who choose to attend at the address, 

date and time specified by the Employer. The Bidder’s representatives who are present 

shall be requested to sign a register evidencing their attendance 
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23.11 All envelopes containing Price Bids shall be opened one at a time and the following read 

out and recorded: 

(a) The name of the Bidder; 

(b) Whether there is a modification or substitution; 

(c) The Bid Prices, including any discounts and alternative offers; and 

(d) Any other details as the Employer may consider appropriate. 

 

Only Price Bids and discounts, read out and recorded during the opening of Price Bids 

shall be considered for evaluation. No Bid shall be rejected at the opening of Price Bids. 

 

23.12 Employer shall prepare minutes of the bid opening, including the information disclosed to 

those present in accordance with the IB 23.5 and 23.11. 

 

IB.24 Process to be Confidential 

 

24.1 Information relating to the examination, clarification, evaluation and comparison of bid and 

recommendations for the award of a contract shall not be disclosed to bidders or any other 

person not officially concerned with such process before the announcement of bid 

evaluation report which shall be done at least ten (10) days prior to issue of Letter of 

Acceptance. The announcement to all Bidders will include table(s) comprising read out 

prices, discounted prices, price adjustments made, final evaluated prices and 

recommendations against all the bids evaluated. Any effort by a bidder to influence the 

Employer’s processing of bids or award decisions may result in the rejection of such 

bidder’s bid. Whereas any bidder feeling aggrieved may lodge a written complaint not later 

than fifteen (15) days after the announcement of the bid evaluation report; however mere 

fact of lodging a complaint shall not warrant suspension of the procurement process. 
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IB.25 Clarification of Bids 

 

25.1 To assist in the examination, evaluation and comparison of bids, the Employer may, at his 

discretion, ask any bidder for clarification of his bid, including breakdowns of unit rates. 

The request for clarification and the response shall be in writing but no change in the price 

or substance of the bid shall be sought, offered or permitted except as required to confirm 

the correction of arithmetic errors discovered by the Employer in the evaluation of the bids 

in accordance with Clause IB.28. 

 

25.2 If a Bidder does not provide clarification of its Bid by the date and time set in the 

Employer’s request for clarification, its bid may be rejected. 

 

 

IB.26 Examination of Bids and Determination of Responsiveness 

 

26.1 Prior to the detailed evaluation of bids, the Employer will determine                           

whether each bid is substantially responsive to the requirements of the Bidding Documents. 
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26.1 A Substantially responsive bid is one (ii) has been properly signed; (iii) is accompanied by 

the required Bid Security; (iv) Includes signed Integrity Pact where required as per clause 

IB.35 and (v) conforms to all the terms, conditions and specifications of the Bidding 

Documents, without material deviation or reservation. A material deviation or reservation 

is one (i) which affect in any substantial way, the scope, quality or performance of the 

Works; (ii) which limits in any substantial way, inconsistent with the Bidding Document, 

the Employer’s rights or the bidder’s obligations under the Contract;(iii) 

adoption/rectification whereof would affect unfairly the competitive position of other 

bidders presenting substantially responsive bids. Only substantially responsive bid shall be 

considered for evaluation. 

 

26.3 If a bid is not substantially responsive, it will be rejected by the Employer, and may not 

subsequently be made responsive by correction or withdrawal of the                                              

non-conforming deviation or reservation. 

 

 

IB.27 Correction of Errors 

 

27.1 Bids determined to be substantially responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as follows: 

 

(a) where there is a discrepancy between the amounts in figures and in words, the 

amount in words will govern; and 
 

(b) where there is a discrepancy between the unit rate and the line item total resulting 

from multiplying the unit rate by the quantity, the unit rate as quoted will govern, 

unless in the opinion of the Employer there is an obviously gross misplacement of 

the decimal point in the unit rate, in which case the line item total as quoted will 

govern and the unit rate will be corrected. 

IB-12 
 

27.2 The   amount   stated   in   the    Letter of Price Bid will   be   adjusted by the Employer in 

accordance with the above procedure for the correction of errors and with the concurrence 

of the bidder, shall be considered as binding upon the bidder. If the bidder does not accept 

the corrected Bid Price, his Bid will be rejected, and the Bid Security shall be forfeited in 

accordance with IB 15.6(b) hereof. 

 

IB.28 Evaluation and Comparison of Bids 

28.1 The Employer will evaluate and compare only the Bids determined to be substantially 

responsive in accordance with Clause IB.26. 

 

28.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price 

by adjusting the Bid Price as follows: 

 

 (a) making any correction for errors pursuant to Clause IB.27; 

(b) excluding Provisional Sums and the provision, if any, for contingencies in the 
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Summary Bill of Quantities, but including competitively priced    Day work; and 

making an appropriate adjustment for any other acceptable variation or deviation. 

 

28.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, 

applied over the period of execution of the Contract, shall not be taken into account in Bid 

evaluation. 

 

28.4 If the Bid of the successful bidder is seriously unbalanced in relation to the Employer’s 

estimate of the cost of work to be performed under the Contract, the Employer may require 

the bidder to produce detailed price analyses for any or all items of the Bill of Quantities to 

demonstrate the internal consistency of those prices with the construction methods and 

schedule proposed. After evaluation of the price analyses, the Employer may require that 

the amount of the Performance Security set forth in Clause IB.32 be increased at the 

expense of the successful bidder to a level sufficient to protect the Employer against 

financial loss in the event of default of the successful bidder under the Contract. 

 

 

F. AWARD OF CONTRACT 

 

IB.29 Award 

 

29.1 Subject to Clauses IB.30 and IB.34, the Employer will award the Contract to the bidder 

whose bid has been determined to be substantially responsive to the Bidding Documents 

and who has offered the lowest evaluated Bid Price, provided that such bidder has been 

determined to be eligible in accordance with the provisions of Clause IB.3 and qualify 

pursuant to Sub-Clause IB 29.2. 

 

29.2    The Employer, at any stage of the bid evaluation, having credible reasons for or prima facie 

evidence of any defect in bidder’s capacities, may require the bidders to provide 

information concerning their professional, technical, financial, legal or managerial 

competence whether already pre- qualified or not; 
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Provided that such qualification shall only be laid down after recording reasons in writing 

They shall from part of the records of that bid evaluation report. 

 

 

IB.30 Employer’s Right to Accept any Bid and to Reject any or all Bids 

 

30.1 Notwithstanding Clause IB.29, the Employer reserves the right to accept or reject any Bid, 

and to annul the bidding process and reject all bids, at any time prior to award of Contract, 

without thereby incurring any liability to the affected bidders or any obligation except that 

the grounds for rejection of all bids shall upon request be communicated to any bidder who 

submitted a bid, without justification of grounds. Rejection of all bids shall be notified to 

all bidders promptly. 
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IB.31 Notification of Award 

 

31.1 Prior to expiration of the period of bid validity prescribed by the Employer,                                

the Employer will notify the successful bidder in writing (“Letter of Acceptance”) that his 

Bid has been accepted. This letter shall name the sum which the Employer will pay the 

Contractor in consideration of the execution and completion of the Works by the 

Contractor as prescribed by the Contract (hereinafter and in the Conditions of Contract 

called the “Contract Price”).         

 

31.2 No Negotiation with the bidder having evaluated as lowest responsive or any other bidder 

shall be permitted, however, Employer may have clarification meetings to get clarify any 

item in the bid evaluation report. 

 

31.3 The notification of award and its acceptance by the bidder will constitute the formation of 

the Contract, binding the Employer and the bidder till signing of the formal Contract 

Agreement. 

 

31.4 Upon furnishing by the successful bidder of a Performance Security and signing of contract 

agreement, the Employer will promptly notify the other bidders that their Bids have been 

unsuccessful and return their bid securities. 

 

IB.32 Performance Security 

 

32.1 The successful bidder shall furnish to the Employer a Performance Security in the form and 

the amount stipulated in the Bidding Data and the Conditions of Contract within a period of 

14 days after the receipt of Letter of Acceptance. 

 

32.2 Failure of the successful bidder to comply with the requirements of Sub-Clause IB.32.1 or 

Clauses IB.33 or IB.35 shall constitute sufficient grounds for the annulment of the award 

and forfeiture of the Bid Security. 
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IB.33 Signing of Contract Agreement 

 

33.1 Within 14 days from the date of furnishing of acceptable Performance Security under the 

Conditions of Contract, the Employer will send the successful bidder the Contract 

Agreement in the form provided in the Bidding Documents, incorporating all agreements 

between the parties. 

 

33.2 The formal Agreement between the Employer and the successful bidder shall be executed 

within 14 days of the receipt of the Contract Agreement by the successful bidder from the 

Employer. 
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IB.34 General Performance of the Bidders 

 

 The Employer reserves the right to obtain information regarding performance of the bidders on 

their previously awarded contracts/works. The Employer may in case of consistent poor 

performance of any Bidder as reported by the employers of the previously awarded contracts, 

inter-alia, reject his bid and/or refer the case to the Pakistan Engineering Council (PEC). Upon 

such reference, PEC in accordance with its rules, procedures and relevant laws of the land take 

such action as may be deemed appropriate under the circumstances of the case including black 

listing of such Bidder and debarring him from participation in future bidding for similar works. 

 

 

IB.35 Integrity Pact 

 

 The Bidder shall sign and stamp the Integrity Pact provided at Appendix-L to Bid in the Bidding 

Documents for all Federal Government procurement contracts exceeding Rupees ten million. 

Failure to provide such Integrity Pact shall make the bidder non-responsive.  

 

IB.36 Instructions Not Part of Contract 

 

Bids shall be prepared and submitted in accordance with these Instructions which are provided to 

assist bidders in preparing their bids, and do not constitute part of  the Bid or  the Contract and will 

cease to have effect once the Contract is signed. 
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Bidding Data Sheet 

 

 

The following specific data for the Works to be bidded shall complement, amend, or supplement the 

provisions in the Instructions to Bidders.  Wherever there is a conflict, the provisions herein shall prevail 

over those in the Instructions to Bidders. 
 

Instructions to Bidders  
 

Clause Reference 

 

1.1 Name and Address of the Employer:  

 

 

The “Vice Chancellor” through the Project Director 

Peoples University of Medical & Health Sciences for Women Shaheed Benazirabad” 

 

1.2 Name of the Project & Summary of the Works: 

 

Name of the Project: 

 

“Construction of visitors waiting hall along with Reception at New Campus of Peoples 

University of Medical & Health Sciences for Women Shaheed Benazirabad”  

 

Contract No: PUMHSW/P.D/2021/6340, Dated: 24-12-2021 

 

Summary of works:   

 

The works comprise “Construction of Visitors Waiting Hall along with Reception at New 

Campus of Peoples University of Medical & Health Sciences for Women Shaheed 

Benazirabad”. Following execution and completion of above stated works, the Contractor shall 

be obliged to remedy defects therein in accordance with the provisions of Contract. 

A more detailed Scope of Work is provided in the Bill of Quantities, Specifications and the 

Drawings. 

2.1 Name of the Borrower/Source of Financing/Funding Agency: 
 

The employer has received a fund from the Government of Sindh for Development towards the 

cost of the Works to be executed under this Contract. 
 

8.1 Time limit for clarification: 

Minimum number of days to seek clarification by the prospective bidder may be inserted as 10 

days. 
 

10.1  Bid language: 

 

English shall be used in bidding. 

 

 



 

 

21 

BDS-2 

 

11.1 Documents Accompanying the Bid. 

 

11.1(A) The Bidder shall submit with its Price Bid the following documents:  

 

(a) Letter of Price Bid  

(b)  Bid Security                                                               (IB.15) 

(c) Written confirmation authorizing the signatory  

of the Bid to commit the Bidder                                

(d)   Special Stipulations (as filled by the  Employer)      (appendix –A) 

(e) Foreign Currency Requirements                                (appendix –B) 

(If required and only in case of International Bidding)                                            

(f) Price Adjustment under Clause 70                            (appendix –C) 

(g) Bill of Quantities                                                       (appendix –D) 

(h)   Proposed Construction Schedule                               (appendix –E) 

(i)   Method of Performing the Work                               (appendix –F) 

(j)   Availability of Critical Equipment                            (appendix –G) 

(k)   Construction Camp and Housing Facilities               (appendix –H) 

(l)   List of Sub-contractors (as required)                         (appendix –I) 

(m)   Estimated Progress Payments                                    (appendix –J) 

(n) Organization Chart for Supervisory Staff                 (appendix –K) 

(o)   Integrity Pact                                                             (appendix –L) 

 

 

 

12.5 Discount Offered by the Bidder 

 

Any discount offered by the Bidder on its quoted prices, shall only be considered if such discount 

is either shown on the duly filled-in, signed and stamped Form of Bid or on the Summary Page of 

the Priced Bill of Quantities (BOQ). In case of any discrepancy or difference in the rate or amount 

of discount mentioned on the Form of Bid (as duly filled-in and signed), and on the Summary Page 

of the Prices BOQ, the discount shown on the Priced BOQ shall prevail. 

 

Discount, if offered, through a separate letter of discount submitted with the Bid, will not be 

entertained and shall be considered null & void. 

 

 

13.1 Currency of Bid & Payment  

 

Delete the text of Sub-clause 13.1 and replace with the text; “Bidders are required to quote entirely 

in Pak. Rupees”. 

 

14.1     Period of Validity: 

 

90 days from the opening of Financial Bid. 
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15.1 Amount of Bid Security: 
 

5% of Bid Amount in favor of employer in form of Bank Guarantee/ C.D from a Scheduled Bank in 

Pakistan.  

 
 

17.1 Venue of the Pre-bid Meeting: 

 

 

 

Project Director Office, 

Peoples University of Medical & Health Sciences for Women Shaheed Benazirabad. 

Ph. No. 0244-9370427 

 

 

 

18.4 Number of Copies of the Bid to be Completed and Returned: Technical & Financial Proposals 

separately. 

 

One original and two copies.  

 

19.2(a) Employer’s Address for the Purpose of Bid Submission:  
 

 
 

 

Project Director Office, 

Peoples University of Medical & Health Sciences for Women Shaheed Benazirabad. 

Ph. No. 0244-9370427 

 

19.2(b) Name of the Contract: 

 

Bid for “Construction of visitors waiting hall along with Reception at New Campus of 

Peoples University of Medical & Health Sciences for Women Shaheed Benazirabad”  
 

 

 

19.2(c) Warning: 

Do not open before the time and date of Bid Opening intimated through invitation letter / invoice. 

 

 

20.1(a) Deadline for Submission of Bids: 

 

 At 11:00 am hours, on 19-01-2022 
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23.1 Venue, Time and Date of Bid Opening: 

 

 

Project Director Office, 

Peoples University of Medical & Health Sciences for Women Shaheed Benazirabad. 

Ph. No. 0244-9370427 

 

 

 

 

at 12:00 Noon hours      on 19-01-2022 

 

 

 

29. Award: 

In addition to the provisions of Sub-clause 29.2, the criteria given in clause IB-11 will be applied 

for award. 

 

 

32.1 Form and Amount of Performance Security: 

 

Time for furnishing Performance Security shall be 14 days after issuance of Letter of Acceptance. 

The successful bidder shall furnish to the Employer in the form of unconditional on demand bank 

guarantee, (Standard Form prescribed in the Bidding Documents) from a Schedule Bank in 

Pakistan. The amount of guarantee shall be equal to 10% of the Total Contract Price stated in 

the Letter of Acceptance. 
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GENERAL CONDITIONS OF CONTRACT 
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CONDITIONS OF CONTRACT 
 

 

 

PART 1 
GENERAL CONDITIONS 

(BASED ON FIDIC) 

PUBLISHED BY  

PAKISTAN ENGINEERING COUNCIL ISLAMABAD 
(also available on PEC website www.pec.org.pk) 

LATEST EDITION 

BE READ, REFERRED AND FOLLOWED  

IN CONJUNCTION WITH  

PART II 
] 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.pec.org.pk/
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PARTICULAR CONDITIONS OF CONTRACT 
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PART II - PARTICULAR CONDITIONS OF CONTRACT 

 

1.1 Definitions 

 

(a) (i) The “Employer” is The “Vice Chancellor” through the Project Director PUMHSW, Shaheed 

Benazirabad or their appointed representative in writing. 

 This definition of employer applies everywhere in the documents & substitutes the other 

definitions if mentioned anywhere else. 

 

(a) (ii) Add the following text at the end: 

 “and who is duly registered with Pakistan Engineering Council in the appropriate category 

possessing valid registration.” 
 

(a) (iv) “Engineer” means the Engineer Designated as such here below or other Engineer appointed from 

time to time by the employer and notified in writing to the Contractor to act as the Engineer for the 

purpose of the Contract in place of the Engineer so designated. Pursuant to and subject to the 

foregoing the Engineer. 

 
 

(a) (vi)“Bidder or Tenderer” means any person or persons, company, corporation, firm or joint venture 

submitting a Bid or Tender. 
 

(b) (i) The words “ if completed” appearing in the third line and at the end of the paragraph are deleted. 

 
 

(b) (v) Add the following at the end of the paragraph: 

The word “Tender” and its derivatives are synonymous with “Bid” and the word “Tender 

Documents” with “Bidding Documents”. 

 
 

(b)(vii): The words between brackets “if any” are deleted. 

 
 

(b)(viii): Amend Part – I to read as under: 

“Appendices to Tender” means Appendices A through N annexed to the Tender and forming part 

thereof. 
 

Through Part – I, the term ‘Appendix to Tender’ wherever appears in the text shall be replaced by 

the term “Appendices to Tender”. 

 

(b)(ix) “Programme” means the programme to be submitted by the Contractor in accordance with Sub-

Clause 14.1 and any approved revisions thereto. 

 

(d)(iii) “Defects Liability Certificate” means the final certificate of completion of the Works issued by the 

Engineer certifying that the works have been completed and any defects therein have been 

remedied by the Contractor. 

 
 

(e)(i) Delete the text and substituted with the following: 
 

  “Contract Price” means the sum stated in the Letter of Acceptance as payable to the Contractor for 

the execution, completion and maintenance of the Works subject to such additions thereto or 
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deductions there from as may be made and remedying of any  defects therein in accordance with 

the provisions of the Contract.   

 

 

PC-2 

 

(h) “Project” means “Construction of visitors waiting hall along with Reception at New Campus 

of Peoples University of Medical & Health Sciences for Women Shaheed Benazirabad. 

 

 

2.1 Engineer's Duties and Authority 

 

a. With reference to Sub-Clause 2.1(b), the following provisions shall also apply; 

 

b. The Engineer shall obtain the specific approval of the Employer before carrying out his duties 

in accordance with the following Clauses:  

 

(i) Consenting to the sub-letting of any part of the Works under Sub-Clause 4.1 “Subcontracting”. 

(ii) Certifying extension in time under sub clause 12.2 (a) “Not foreseeable physical obstruction or 

conditions”. 

(iii) Any action under clause 10”Performance Security” and Clauses 21,23,24 & 25 “insurance” of 

sorts. 

(iv) Any action under Clause 40 “Suspension” 

(v) Any action under Clause 44 “Extension of Time for completion”. 

(vi) Any action under Clause 47 “Liquidated Damages for Delay”  

(vii) Issuance of “Taking Over Certificate”  

(viii) Issuing a Variation Order under Clause 51 

(ix) Fixing rates or prices under Clause 52.1. 

(x) Release of Retention Money to the Contractor under Sub-Clause 60.3 “Payment of Retention 

Money”. 

(xi) Issuance of “Final Payment Certificate” under Sub-Clause 60.8. 

(xii) Issuance of “Defect Liability Certificate” under Sub-Clause 62.1. 

(xiii) Certifying additional payment under Sub Clauses 65.3 & 65.5. 

(xiv) Release from performance  under the law under Sub Clause 66.1 

(xv) Certifying additional cost under clause – 70. 

 

(Note: Any other acts directed by Employer) 
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2.1(c)   The following words are added at the end of this Sub Clause. 

 “or to order any works involving delay or any extra payment by the Employer or to make any 

variation of or in the Works or the Contract.” 
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2.2 Engineer’s Representative 
 

Add the following paragraph: 
 

 The Employer shall ensure that the Engineer’s Representative is a professional Engineer as defined 

in the Pakistan Engineering Council Act 1975 (V of 1976) 

 

  Add the following Sub-Clauses: 

 

2.7 Engineer Not Liable 
 

  Approval, reviews and inspection by the Engineer of any part of the Works does not               

relieve the Contractor from his sole responsibility and liability for the supply of materials, plant 

and equipment for construction of the Works and their parts in accordance with the Contract and 

neither the Engineer's authority to act nor any decision made by him in good faith as provided for 

under the Contract whether to exercise or not to exercise such  authority shall give rise to any duty 

or responsibility of the Engineer to the Contractor, any Subcontractor, any of their representatives 

or employees or any other  person performing any portion of the Works. 

 

  Add the following Sub Clause: 

    

2.8 Replacement of the Engineer 

 

 “If the Employer intends to replace the Engineer, the Employer shall, not less than 14 days before 

the intended date of replacement, give notice to the Contractor, of the name, address and relevant 

experience of the intended replacement Engineer. The Employer shall not replace the Engineer 

with a person against whom the Contractor raises  reasonable objection by notice to the Employer, 

with supporting particulars.” 
 

4.1 Subcontracting 

 

  The words “the Engineer” in the third line are deleted and the words “ the Employer” are 

substituted thereof. 

 

4.3 Approval of Sub - Contractors  

 Prior approval of Engineer shall be obtained for employment of sub-contractors if need for which 

full details of sub-contractor would be needed including resources available, key    Prior approval of Engineer Prior approval of Engineer shall be obtained for employment of sub-contractors if                              need  for which full details of sub-contractor would be needed including 

resources available, key staff and past experience of the firm before accord of such an approval. 
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In the event of dispute between sub-contractor and main contractor, the contractor shall indemnify 

the Employer and Engineer against such dispute and resulting litigation. Also contractor shall not 

nominate employer and Engineers as “respondents” or “witness” in courts of law in process of 

their litigations.  

 

5.1 Language(s) and Law 

 

           (a)        The Contract Documents, shall be drawn up in the English language. 

 (b)       The applicable law shall be the law in force from time to time in country of the  

             Employer i.e Pakistan. 
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5.2 Priority of Contract Documents 

 

     Delete the documents listed at (1) to (6) of the Sub-Clause and substituted with the following: 

 (a) The Contract Agreement; 

 (b) The Letter of Acceptance; 

 (c) The completed Form of Bid; including Appendices A to N except Appendix D to  

 Bid (i.e Prices Bill of Quantities); 

 (d) The Particular Conditions of Contract – Part II; 

 (e) The General Conditions – Part I; 

 (f) The Specifications 

 (g) The Drawings; 

 (h) The Priced Bill of Quantities (Appendix D) 

 

In case of discrepancies between drawings, those of larger scale shall govern unless they  are 

superseded by a drawing of later date regardless of scale. All Drawings and Specifications shall be 

interpreted in conformity with the Contract and these Conditions. Addendum, if any, shall be 

deemed to have been incorporated at the appropriate places in the documents forming the Contract. 
 

Add the following Sub-Clauses: 

 

 
 

6.1       Custody and Supply of Drawings and Documents 

 The words “ Unless otherwise provided by the Contract” are added before the words  “ the  

       Drawings” at the beginning of the Sub-Clause.” 

“Specification and other documents as the engineer may request in writing for the use of Employer 

free of cost 

 

 

6.6 Shop Drawings 

 

Before commencing the supply and fabrication/construction of any part of the works the 

Contractor shall submit to the Engineer for approval, shop drawings pertaining to those works 

which include but are not limited to, concrete form details, strutting, shorting sheeting etc. 
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scaffolding and hoisting, arrangements for materials and workers etc. and specially the pipe line 

works, Electrical works, tile and any other shop drawing asked for by the Engineer. 

 

Before preparation of shop drawings all actual site measurements shall be taken by the Contractor, 

including site levels, as per direction of the Engineer to ensure accuracy of all the details for 

construction/installation work site.  

 

Review and approval by the Engineer shall not be construed as a complete check but will indicate 

only that the general method of construction and detailing is satisfactory and that the Engineer’s 

review or approval shall not relieve the Contractor of any of his responsibilities under the 

Contract. 

 

The price of such drawings shall be deemed to be included in the Contract Price. 
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6.7 As- Built Drawings 

 

The Text is deleted as substituted the following:- 

a) During construction, the CONTRACTOR shall keep an accurate records or all deviations 

or his WORKS as actually installed, from that shown or indicated on the Contract 

Drawings. The CONTRACTOR will supply upon completion of the WORKS to the 

ENGINEER transparencies along with 3 sets of prints of same size as the Contract 

Drawings and at approved scale, showing the WORKS as actually executed. The final 

certificate and /or retention money and completion certificate shall be paid/issued after the 

acceptance of the As-built drawings by the ENGINEER. For this purpose, the 

CONTRACTOR shall maintain a well-experienced and competent draftsman at the Site 

Office, who shall be duly equipped, and shall prepare at the works progress. As Built 

Drawings shall not be kept pending, or allowed to remain behind the progress of the 

WORKS. The price of such drawings shall be deemed to be included in the Contract price. 

 

b) Review and approval by the Engineer shall not be construed as a complete check but will 

indicate only that the general method of construction and detailing is satisfactory and that 

the Engineer’s review of approval shall not relieve the Contractor of any of his 

responsibilities under the Contract. 

 

7.2  Permanent Works Designed by Contractor 

 

  The following Para is added: 

 

(c) The design and construction drawings shall be provided by the Employer/ Engineer. 

However, in case of any changes required in the design to meet the specific site 

requirements, the Contractor shall submit his proposal for such changes in the 

design, which will be implemented after necessary approval from the 

Employer/Engineer. 

 

 



 

 

32 

9.1 Contract Agreement 

 

2nd line be read as 

 Agreement to be prepared and completed at the cost of Contractor. 
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10.1 Performance Security 

 

Delete the text and substituted with the following: 

 

 The Contractor shall provide Performance Security to the Employer in the prescribed form. The 

said Security shall be furnished or caused to be furnished by the Contractor within 14 days after 

the receipt of the Letter of Acceptance. The Performance Security shall be of an amount equal to 

10% of the Contract Price stated in the Letter of Acceptance and valid up to completion period. 

Such Security shall be in the form of unconditional on demand bank guarantee from any 

Scheduled Bank in Pakistan.  

 

The cost of complying with requirements of this Sub-Clause shall be borne by the Contractor. 

 

  Add the following Sub Clause: 

 

10.4 Performance Security Binding on Variations and Changes 

 

The Performance Security shall be binding irrespective of changes in the quantities or variations in 

the Works or extensions in Time for Completion of the Works which are granted or agreed upon 

under the provisions of the Contract. 

 

11.1 Inspection of Site 

  This Sub-Clause is deleted and the following is substituted thereof: 

   

  The Contractor shall be deemed to have inspected and examined the Site and its surroundings and 

to have satisfied himself before submitting his Tender as to: 

 

(i) the nature of the hydrological and climate conditions,  
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  (ii) the  grounds  and  sub-surface  conditions  (so far as it is practicable)  and  having  

 taken into account any information in connection therewith which may have been 

provided by or on behalf of the Employer, provided the Contractor shall make his own 

interpretation thereof, 

  (iii) the form and nature of the Site, 

  (iv)  the extent  and nature of the work and materials necessary for the completion of the 

work including their factual availability and reached at site costs at the bid submission 

stages, 

  (v) the means of communication and access to the Site, 

  (vi)  the accommodation he may require, and, in general, shall be deemed to have obtained 

for himself all necessary information, subject as above mentioned, as to risks, 

contingencies and all circumstances which may influence or affect his Tender. 

 

12.1 Sufficiency of Tenders 

After the word “Quantities” and the comma appearing in the third line, the following words are 

inserted: 

    “and the schedule of rate and prices, if any”, 
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12.2 Not foreseeable Physical Obstructions or Conditions 

  This Sub-Clause is deleted and the following is substituted therefore: 

  

  If however during the execution of the works, the Contractor encounters artificial obstructions or 

physical conditions, other than climatic conditions or conditions due thereto, on the site, which 

obstructions or conditions could not, in his opinion, have been reasonably foreseen by an 

experienced contractor, the Contractor shall forthwith give notice thereof to the Engineer with a 

copy to the Employer, and if the Contractor is of the opinion that additional costs will be incurred 

as a result thereof, he shall, if he intends to make any claim for additional payment, give notice to 

the Employer as well as the Engineer specifying the artificial obstructions or physical conditions 

encountered, details or the anticipated effects thereof, the measures he is taking or proposing to 

take, together with an estimate of the costs thereof and the extent of the anticipated delay or 

interference with the execution of the works. Following receipt of such notice, the Engineer may, 

inter alia: 

 

  (a) Approve in writing such measures with or without modification, give written instructions 

as to how the artificial obstructions or physical conditions are to be dealt with. 

 

 12.3 No claim for additional costs in respect of artificial obstructions or physical conditions shall be 

entertained unless notice as above mentioned has been served within the time specified in Clause 

53.1. 

  

 12.4 To the extent that the Engineer is of the opinion that the whole or part of the aforesaid physical 

conditions or artificial obstruction could not reasonably have been foreseen by an experienced 

Contractor, the Engineer shall, after due consultation with the Employer and the Contractor, 

determine: 
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   (a) Any extension of time to which the Contractor is entitled under Clause 44, and the amount 

of any costs which may have been reasonably incurred by the Contractor by reason of 

encountering such conditions or obstructions and to which the Contractor is entitled. 

 

13.1 Work to be in Accordance with Contract 

  The words between brackets “or his delegate” are deleted and the following is substituted 

therefore: 

 

  “or, subject to the limit of the authority conferred on them in accordance with Sub-Clause 2.3 and 

2.4, the Engineer’s Representative and his Assistants: 

 

13.2 If the contractor is of the opinion that any instruction by the Engineer under the Clause is such as 

would entitle him to additional payment on the grounds that such instruction is  not within the 

purview of the Contract cannot be reconciled with its expressed or implied terms unless it is 

considered as a variation of the Contract, then, without prejudice to the obligation of the 

Contractor to comply with such instruction, the Contractor shall, immediately upon receipt of 

same, give notice to the Employer and the Engineer of his intention to claim additional payment 

and furnish, within 28 days from the date of issue of the instruction in question, particulars of such 

claim. Should the Contractor fail to comply with these requirements, he shall be deemed to have 

waived any claim arising from such instruction of the Engineer. 
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14.1 Programme to be Submitted 

 

Delete the text in entirety and replace with 
 

The programme shall be submitted within 14 days from the date of receipt of Letter of Acceptance. 

The Contractor shall submit two copies of the Programme of Works referred to Clause 14.1 before 

start of the works in the mobilization period at site after detailed survey of the Site. The 

programme shall be reviewed every three (3) months or earlier as required by Engineer and should 

include a chart of the principal quantities of the Works forecast for execution monthly, and an 

update schedule of payments expected to be made to the Contractor by the Employer. 
 

The programme should be computerized and drawn on the critical path method identifying all 

items of work including the Temporary Works. Progress reporting by the Contractor should be 

supported on the monthly basis with an update analysis of the progress including a statement on 

items which are or are about to become critical to the Progress of Works, along with proposal on 

how the Contractor intends to alleviate the situation. This record of revised programmes shall also 

be one of the bases of consideration for time extension if and when requested by the Contractor. 

 

14.3 Cash Flow Estimate to be Submitted 
 

The detailed Cash Flow Estimate shall be submitted within 14 days from the date of receipt of 

Letter of Acceptance 
 

 Add the following Sub-Clause: 

 

14.5 Detailed Programme and Monthly Progress Report 



 

 

35 

 

(a) For purposes of Sub-Clause 14.1, the Contractor shall submit to the Engineer  

 detailed programme for the following: 
 

  (1) Execution of Works; 

  (2) Labor Employment; 

  (3) Local Material Procurement; 

  (4) Material Imports, if any; and 

  (5)   Other details as required by the Engineer. 

 

  (b) During the  period  of the  Contract,  the  Contractor  shall  submit  to the Engineer not  

  later than the 8th day of the following month, 5 copies each of Monthly Progress 

Reports covering: 
 

 (1) A   Construction  Schedule   indicating   the   monthly   progress   in  

  percentage; 

 (2) Description of all work carried out since the last report; the actual  

 work compared to the original approved programme including production  

rate or other data to interpret the actual progress 

 (3) Description  of  the  work  planned  for  the  next 56  days sufficiently  

 detailed to enable the Engineer to determine his programme of inspection 

and testing; 
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 (4) Monthly summary of daily job record; 

 (5) Photographs to illustrate progress ;and 

 (6) Information about problems and difficulties encountered, if any, and  

  proposals to overcome the same. 

 (7) Record of unexpected events, accidents etc. including the points that  

 contractor ask or hope that Engineer to give explanation, decision or 

definition for relevant items. 

  (8) Description   of   all   construction   material, plant and equipment  

   available at site and then provide details of receipts for the month for  

   these items. 

 

(c)  During the period of the Contract, the Contractor shall keep a daily record of the work 

progress, which shall be made available to the Engineer as and when requested. The 

daily record shall include particulars of weather conditions, number of men working, 

deliveries of materials, quantity, location and assignment of Contractor’s equipment. 
 

 

 Add the following Sub-Clauses: 

 
 

15.2 Language Ability of Contractor’s Representative 

 

 The Contractor’s authorized representative shall be fluent in the English language. Alternately an 

interpreter with ability of English language shall be provided by the Contractor on full time basis. 
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15.3 Contractor’s Representative 

 

  The Contractor’s authorized representative and his other professional Engineers working at Site 

shall register themselves with the Pakistan Engineering Council. All key staff Cvs to be provided 

to Engineer for formal approval. 

   

  The Contractor’s authorized representative at Site shall be authorized to exercise adequate 

administrative and financial powers on behalf of the Contractor so as to achieve completion of the 

Works as per the Contract. 

 

16.3 Language Ability of Superintending Staff of Contractor 

 

A reasonable proportion of the Contractor's superintending staff shall have a working knowledge 

of the English language. If the Contractor’s superintending staff are not fluent in English language, 

the Contractor shall make competent interpreters available during all working hours in a number 

deemed sufficient by the Engineer. 

 

16.4 Employment of Local Personnel 

 

 The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labor 

from sources within Pakistan. 
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17.1 Setting out  

 

 Para 2 be read as under:- 

 

If, at any time during the execution of the Works, any error appears in the position, levels, 

dimensions or alignment of any part of the Works, the contractor, on being required so to do by the 

Engineer, shall, at his own cost, rectify such error to the satisfaction of the Engineer. 

 

18.1 Boreholes and Exploratory Excavation (Not Applied) 

 

 The following text of Sub-Clause is deleted  

 

 The building has been designed as per Soil Investigation Report bearing capacities for various 

types of soil. These values should be verified by the Contractor before placement of foundation. 

The Contractor shall investigate the bearing capacity through the confirmatory geotechnical 

investigations and intimate the Engineer for review of the design, if required. All costs incurred in 

this regard be borne by the Contractor and cost thereof shall be deemed to have been included in 

the total price quoted by the Contractor. 

 

 Add the following Sub-Clause. 

 

19.3 Safety Precautions 
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  In order to provide for the safety, health and welfare of' persons, and for prevention of damage of 

any kind, all operations for the purposes of or  in connection with the Contract shall be carried out 

in compliance with the Safety Requirements of the Government of Pakistan with such 

modifications thereto as the Engineer may authorise or direct and the Contractor shall take or 

cause to be taken such further measures and comply with such  further requirements as  the 

Engineer may determine to be reasonably necessary for such purpose. 

 

 The Contractor shall make, maintain and submit reports to the Engineer concerning safety, health 

and welfare of persons and damage to property, as the Engineer may from time to time prescribe. 
 

19.4 Lighting Work at Night 

 

In the event of work being carried out at night, the Contractor shall at his own cost, provide and 

maintain such good and sufficient light as will enable the work to proceed satisfactorily and 

without danger. The approaches to the Site and the Works where the night-work is being carried 

out shall be sufficiently lighted. All arrangement adopted for such lighting shall be to the 

satisfaction of the Engineer’s Representative. 

 

 

20.2 Responsibility to Rectify Loss or Damage 

 

 The words “rectify such loss or damages so that the Permanent Works conform” appearing in the 

fourth and fifth lines, are deleted and the following is substituted therefore. 
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 “Repair and make good the same, so that, at completion the Permanent Works shall be in good 

order and condition and in conformity to drawings and specifications.” 

 
 

20.4 Employer’s Risks 
 

 Delete the text and substitute with the following: 

 

 The Employer’s risks are: 

 

 (a)       Insofar as they directly affect the execution of the Works in Pakistan: 
 

       (i)  War and hostilities (whether war be declared or not), invasion, act of foreign               

enemies, 

 (ii)   Rebellion, revolution, insurrection, or military or usurped power, or civil war, 

 (iii)  Ionizing Radiations, or contamination by radioactivity from any nuclear fuel, or  

from any nuclear waste from the combustion of nuclear fuel, radioactive toxic 

explosive or other hazardous properties of any explosive nuclear assembly or 

nuclear component thereof, 

 (iv) pressure waves caused by aircraft or other aerial devices travelling at sonic or 

supersonic speeds, 
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(v)  Riot, commotion or disorder, unless solely restricted to the employees of the 

Contractor or of his Sub-Contractors and arising from the conduct of the Works; 

 

(b) Loss or damage due to the use or occupation by the Employer of any Section or part of the 

Permanent Works, except as may be provided for in the Contract; 
 
 

(c) Loss or damage to the extent that it is due to the design of the Works, other than any part of 

the design provided by the Contractor or for which the Contractor is responsible; and 

 
 

(d) Any operation of the forces of nature (insofar as it occurs on the Site) which an 

experienced contractor: 

  (i)      Could not have reasonably foreseen, or 

 (ii)     Could reasonably have foreseen, but against which he could not reasonably have 

taken at least one of the following measures: 

                (a) Prevent loss or damage to physical property from occurring by taking            

appropriate measures, or 

                (b) Insure against 
 

 

21.1 Insurance of Works and Contractor’s Equipment 
 

 Add the following para (d) at the end: 

 

(d) Automobile  liability  insurance  of  all  licensed  vehicles  owned and  operated  on   the  

  Contract for a sum sufficient to provide their replacement at the Site.   
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21.2 Scope of Cover 

 

 (a) The Employer and the Contractor, from the start of work at the Site until the date of issue 

of the relevant Taking – Over Certificate in respect of the works or any section or part 

thereof, as the case may be, against all loss or damages from whatsoever cause arising, 

other than the risks stated in Clause 24, provided , however, that with respect to the 

Employer’s risk defined in Paragraph (g) of Sub-Clause 20.4, such exclusion shall be 

limited to loss of or damage to any part of the works resulting from a cause solely due to a 

faulty design thereof provided by the Engineer, but shall not extend to any consequent loss 

of or damage to any other part of the works. 

 

21.4      Exclusions 

 

The text is deleted and substituted with the following: 

 

There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or damage 

caused by the risks listed under Sub-Clause 20.4 paras (i) to (iv) 



 

 

39 

 
23.2 Minimum Amount of Insurance  

 

Such insurance shall be for at least the amount stated in the Appendix to Tender. 

 

23.3 Cross Liabilities  

 

Last line be read as Shall apply to the Contractor and to the Employer as separate insured’s the 

cost will be borne by the Contractor. 

 

The following sub-clause 25.5 is added:- 
 

25.5 Insurance Company 

 

 The Contractor shall be obliged to place all insurances relating to the Contract (including, but not 

limited to, the insurances referred to in Clauses 21, 23 and 24) with approved Insurance 

Companies acceptable to the Employer. 

 

 Costs of such insurances shall be borne by the Contractor. 

  

 Add following Sub-Clause: 

 

27.1 Fossil 

27.2  

 The words “by the Contractor or any of his Sub-Contractors” are inserted after the word “Site” in 

the second line. 
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30.3 Transport of Material or Plant 

The Text is deleted and substituted with the following:- 

If, notwithstanding Sub – Clause 30.1, any damage occurs to any bridge or road communicating 

with or on the routes to the Site arising from the transport of materials or Plant, the Contractor 

shall notify the Engineer with a copy to the Employer, as soon as he becomes aware of such 

damage or as soon as he receives any claim from the authority entitled to make such claim. Where 

under any law or regulation the hauler of such materials or Plant is required to indemnify the road 

authority against damage the Employer shall not be liable for any costs, charges or expenses in 

respect thereof or in relation thereof and if in the opinion of the Engineer, due to any failure on the 

part of the Contractor to observe and perform his obligations under Sub-Clause 30.1, then the 

amount determined by the Engineer, after due consultation with the Employer and the Contractor, 

to be due to such failure shall be recoverable from the Contractor by the Employer and may be 

deducted by the Employer from any monies due or to become due to the Contractor and the 

Engineer shall notify the Contractor accordingly, with a copy to the Employer. Provided also that 
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the Employer shall notify the Contractor whenever a settlement is to be negotiated and, where any 

amount may be due from the Contractor, the Employer shall consult with the Contractor before 

such settlement is agreed. 

 

31.2 Facilities for other Contractors 

 

  (1) The words “other contractor, or to the Employer or   such   authority   as  

  aforementioned” are inserted after the words “by any such” in the first line of Sub-

paragraph (b) of Sub-Clause 31.2. 

 

 (2) The words “other contractor or for the Employer or such authority aforementioned” 

are inserted after the words “any such” at the end of              sub-paragraph (c). 

 

 (3) The last three lines of Sub-Contractor 31.2 are deleted and the following is 

substituted therefore: 

  “The Engineer shall determine an addition to the Contract Price in accordance with 

Clause 52 after consultation with the Employer and the Contractor. 

 

31.3 Co-operation with other Contractors 

 

 During the execution of the Works, the Contractor shall co-operate fully with other contractors 

working  for the Employer at and in the vicinity of the Site and also shall provide adequate 

precautionary facilities not to make himself a nuisance to local residents and other contractors. 

  Add the following Sub-Clauses: 

 

34.2 Rates of Wages and Conditions of Labor 

 

The Contractor shall pay rates of' wages and observe conditions of labor not less favourable than 

those established for the trade or industry where the work is carried out.         In the absence of any 

rates of wages or conditions of labor so established, the Contractor shall pay rates of wages and 

observe conditions of labor which are not less favourable than the general level of wages and 

conditions observed by other employers whose general circumstances in the trade or in industry in 

which the Contractor is engaged are similar. 
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34.3 Employment of Persons in the Service of Others 

 

The Contractor shall not recruit his staff and labor from amongst the persons in the services of the 

Employer or the Engineer; except with the prior written consent of the Employer. 

 

34.4 Housing for Labor 

 

Save insofar as the Contract otherwise provides, the Contractor shall provide and                          

maintain such housing accommodation and amenities as he may consider necessary for all his 

labor, employed for the purposes of or in connection with the Contract including all fencing, 

electricity supply, sanitation, cookhouses, fire prevention, water supply and other requirements in 

connection with such housing accommodation or amenities.  On completion of the Contract, these 
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facilities shall be handed over to the Employer or if the Employer so desires, the temporary camps 

or housing provided by the Contractor shall be removed and the Site reinstated to its original 

condition, all to the approval of the Engineer. 

 

34.5 Health and Safety 

 

 Due precautions shall be taken by the Contractor, and at his own cost, to ensure the safety of his 

staff and labor at all times throughout the period of the Contract.  The Contractor shall further 

ensure that suitable arrangements are made for the prevention of epidemics and for all necessary 

welfare and hygiene requirements. 

 

34.6 Epidemics 

 

 In the event of any outbreak of illness of an epidemic nature, the Contractor shall comply with and 

carry out such regulations, orders and requirements as may be made by the Government, or the 

local medical or sanitary authorities, for purpose of dealing with and overcoming the same. 

 

34.7 Supply of Water 

 

 The Contractor shall, so far as is reasonably practicable, having regard to local conditions, provide 

on the Site, to the satisfaction of the Engineer or his representative, adequate supply of drinking 

and other water for the use of his staff and labor. 

 

34.8 Alcoholic Liquor or Drugs 

  

 The Contractor shall not, otherwise than in accordance with the Statutes, Ordinances and 

Government Regulations or Orders for the time being in force, import, sell, give, barter or 

otherwise dispose of any alcoholic liquor or drugs, or permit or suffer any such importation, sale, 

gift, barter or disposal by his Subcontractors, agents, staff or labor. 

 

34.9 Arms and Ammunition 

 

The Contractor shall not give, or otherwise dispose of to any person or persons, any arms or 

ammunition of any kind or permit or suffer the same as aforesaid.              
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34.10 Festivals and Religious Customs 

 

 The Contractor shall in all dealings with his staff and labor have due regard to all recognized 

festivals, days of rest and religious and other customs. 

 

34.11 Disorderly Conduct 

 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or 

disorderly conduct by or amongst staff and labor and for the preservation of peace and protection 
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of persons and property in the neighbourhood of the Works against the same. 

 

34.12 Compliance by Subcontractors 

 

The Contractor shall be responsible for compliance by his Subcontractors of the provisions of                                                             

this Clause. 

34.13 Contractor shall also provide site office. The site office with water borne sanitary and electrical 

facilities shall be arranged and erected by the contractor at his own cost for construction of the 

project for, his own and Employer use. This office will also be provided with a telephone. On 

completion of the work, the contractor shall remove the structure, when asked by the Employer 

and Engineer-in-charge, and clear the site without any claim for compensation for construction and 

removal of the same. 

 

 Add the following Sub – Clauses: 

 

35.2 Records of Safety and Health 

 

The Contractor shall maintain such records and make such reports concerning safety, health and 

welfare of persons and damage to property as the Engineer may from time to time prescribe. 

 

35.3 Reporting of Accidents 

 

The Contractor shall report to the Engineer details of any accident as soon as possible after its 

occurrence. In the case of any fatality or serious accident, the Contractor shall, in addition, notify 

the Engineer immediately by the quickest available means. 

 

 Add the following Sub-Clauses: 

  

36.4 Cost of Tests not Provided for 

  

 Sub paragraph (a) of this Sub-Clause is amended to read as follow: 

 

 (a) “not so intended by or provided for in the Contract or reasonably required as aforesaid in 

sub-paragraph (a) of Sub-Clause 36.3”. 

 

36.5 Engineer's Determination where Tests not provided for 

 

  Of the general conditions in Part I is renumbered as Sub-Clause 36.6. A new Sub-Clause 36.5 is 

inserted as follows: 
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  If the Engineer suspects that any materials, plant workmanship incorporated in any part or 

parts of the works may not be in accordance with the provisions of the Contract, he may 

require the contractor to carry out any test which in the opinion of the Engineer is 

necessary to verify the quality of such part or parts of the works and the cost of such test so 

required shall be borne by the Contractor if it shows that such part or parts of the works  
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are not in accordance with the provisions of the Contract. But if otherwise, Sub-Clause 

36.6 shall apply. 

 

The following Sub-Clause 36.6 is added: 

 

36.6 Use of Pakistani Materials and Services  

 

The Contractor shall, so far as may be consistent with the Contract, make the maximum use of 

materials, supplies plant and equipment indigenous to or produced or fabricated in Pakistan and 

services, available in Pakistan provided such materials, supplies, plant, equipment and services 

shall be of required standard. 

 

 

38.2 Uncovering and Making Openings 

 

This Sub-Clause is deleted and the following substituted therefore :- 

The Contractor shall uncover any part or parts of the works, or make openings in or through 

the same as the Engineer may from time to time instruct and shall reinstate and make good 

such part or parts to the satisfaction of the Engineer. If any such part or parts have been 

covered up or put out of view after compliance with the requirements of Sub-Clause 38.1 and 

are found to be executed in accordance with the Contract, the Engineer shall, after consultation 

with the Employer and the Contractor, determine the amount of Contractor’s cost s in respect 

of such uncovering, making openings in or through, reinstating and making good the same, 

provided that the Contractor has, upon receipt of the Engineer’s order, shown his intention in 

writing to Engineer and the Employer to claim such expenses. In any other case all costs shall 

be borne by the Contractor. 

  

40.3 Suspension lasting more than 84 Days 

 

(1)  The words “a period of 91 days” are substituted for the words “a period of 84 days” in the 

third line of Sub-Clause 40.3. 

 
 

 (2)  The words “an event of default” appears in the 11th line of the Sub-Clause are deleted and 

the words “a repudiation of the Contract” are substituted therefore. 

  

41.1 Commencement of Works 

  

 Delete the text and substitute with following: 

  

 The Contractor shall commence the Works on Site within the period named in Appendix-A to 

Bid from the date of receipt by him from the Engineer of a written Notice to Commence. 

Thereafter, the Contractor shall proceed with the Works with due expedition and without delay 
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42.2 
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Failure to Give Possession  

  

 The text is deleted and substituted with following 

  
 

 

 

 

 

43.1 

 

 

 

 

 

 

 

47.1 

 

If the Contractor suffers delay from failure on the part of the Employer to give possession in 

accordance with the terms of Sub-Clause 42.1, the Engineer shall, after due consultation with 

the Employer and the Contractor, determine extension of time to which the Contractor is 

entitled under Clause 44, and shall notify the Contractor accordingly. 

 
Time for Completion  

 

The whole of the Works and, if applicable, any Section required to be completed within a 

particular time as stated in the Appendix to Tender, shall be completed, in accordance with the 

provisions of Clause 48, within the time stated in the Appendix to Tender for the whole of the 

Works or the Section (as the case may be), calculated from the Commencement Date, or such 

extended time as may be allowed under Clause 44. 

 

Liquidated Damages for Delay  

 

If the Contractor fails to comply with the Time for Completion in accordance with Clause 48, for 

the whole of the Works or, if applicable, any Section within (109)  

the relevant time prescribed by Clause 43, then the Contractor shall pay to the Employer the 

relevant sum stated in the Appendix to Tender as liquidated damages for such default and not as a 

penalty (which sum shall be the only monies due from the Contractor for such default) for every 

day or part of a day which shall elapse between the relevant Time for Completion and the date 

stated in a Taking-Over Certificate of the whole of the Works or the relevant Section, subject to the 

applicable limit stated in the Appendix to Tender. The Employer may, without prejudice to any 

other method of recovery, deduct the amount of such damages from any monies due or to become 

due to the Contractor. The payment or deduction of such damages shall not relieve the Contractor 

from his obligation to complete the Works, or from any other of his obligations and liabilities 

under the Contract. 

 

47.2 Reduction of Liquidated Damages  
 

  

 Delete and replace the contents of Clause 47.2 with following: 
  

  

 “In case of non-compliance of actual progress achieved at site when compared with approved 

program, the contractor may be liable to pay in that case interim liquidated damages under this 

clause at the rate of half the Liquidated damages as mentioned in clause 47.1 which are re-

fundable if the progress again matches with the approved works schedule any time during the 

currency of the contractor”. 

 

 

47.3 Regarding Interim Liquidated Damages 
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Add this additional clause for interim liquidated damages. It states, 
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“The Contractor is to carry out work at site according to approved clause 14 programme & may 

have to be updated as per requirement of the Engineer. If the contractor is found to be consistently 

behind the schedule in the two consecutive quarters, he is liable for recovery of  

interim liquidated damages at half rate as liquidated damages as under clause 47.1 which may be 

refunded if the progress again matches the approved work schedule any time during the currency 

of the works. Alternately he is liable for action under clause 63 of condition of contract, as per 

normal provisions of the Contract”. 

 

48.2 Taking Over of Sections or Parts  

 

(110) similarly, in accordance with the procedure set out in Sub-Clause 48.1, the Contractor may 

request and the Engineer shall issue a Taking-Over Certificate in respect of:  

(a) Any Section in respect of which a separate Time for Completion is provided in the Appendix to 

Tender,  

(b) any substantial part of the Permanent Works which has been both completed to the satisfaction of 

the Engineer and, otherwise than as provided for in the Contract, occupied or used by the Employer, or  

(c) Any part of the Permanent Works which the Employer has elected to occupy or use prior to 

completion (where such prior occupation or use is not provided for in the Contract or has not been 

agreed by the Contractor as a temporary measure). 

 

Defects Liability  

 
49.1  Defects Liability Period  

 

In these Conditions the expression "Defects Liability Period" shall mean the defects liability period 

named in the Appendix to Tender, calculated from:  

(a) the date of completion of the Works certified by the Engineer in accordance with Clause 48, or  

(b) in the event of more than one certificate having issued by the Engineer under Clause 48, the 

respective dates so certified, and in relation to the Defects Liability Period the expression "the Works" 

shall be construed accordingly. 

 

Alterations, Additions and Omissions  

 
51.1 Variations  

 

The Engineer shall make any variation of the form, quality or quantity of the Works or any part 

thereof that may, in his opinion, be necessary and for that purpose, or if for any other reason it 

shall, in his opinion, be appropriate, he shall have the authority to instruct the Contractor to do and 

the Contractor shall do any of the following:  

 

(a) Increase or decrease the quantity of any work included in the Contract,  

(b) Omit any such work (but not if the omitted work is to be carried out by the Employer or by 

another contractor),  
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(c) Change the character or quality or kind of any such work,  

(d) Change the levels, lines, position and dimensions of any part of the Works,  

(e) Execute additional work of any kind necessary for the completion of the Works, or  

(f) hange any specified sequence or timing of construction of any part of the Works.  
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 No such variation shall in any way vitiate or invalidate the Contract, but the effect, if any, of all 

such variations shall be valued in accordance with Clause 52. Provided that where the issue of an 

instruction to vary the Works is necessitated by some default of or breach of contract by the 

Contractor or for which he is responsible, any additional cost attributable to such default shall be 

borne by the Contractor. 

 

 

51.2 Instructions for Variations 

 

 This Sub-Clause is deleted and the following is substituted therefore: 

 

 No such variation shall be made by the Contractor without an instruction in writing by the 

Engineer with a copy of Employer. Provided that no order in writing shall be required for increase 

or decrease in the quantity of any work where such increase or decrease is not the result of an 

order given under this Clause, but is the result of the quantities exceeding or being less than those 

stated in the Bill of Quantities. Provided also that if for any reason the Engineer shall consider it 

desirable to give any such instruction verbally, the Contractor shall comply with such instruction 

and any confirmation in writing of such verbal instruction given by the Engineer, whether before 

or after the carrying out of the instruction, shall be deemed to be an order in writing within the 

meaning of this Clause. Provided further that if the Contractor shall within seven days of his 

receipt of verbal instruction confirm the content thereof in writing to the Engineer, with a copy to 

the Employer, and such confirmation is not contradicted in writing within fourteen days by the 

Engineer, the verbal instruction so confirmed shall be deemed to be an order in writing by the 

Engineer.  

 

 

 

52.1     Valuation of Variations 

 

The Text is deleted and substituted with the following: 

 

All variations referred to in Clause 51 and any additions to the Contract Price which are required 

to be determined in accordance with Clause 52 (for the purposes of this Clause referred to as 

“varied work”), shall be valued at the rates and prices set in the Contract if, in the opinion of the 

Client or Engineer, the same shall be applicable. If the Contract does not contain any rates or 

prices applicable to the varied work, the rates and prices in the Contract shall be used as basis for 

valuation so far as may be reasonable. If the Contract shall not contain any rates applicable to the 

extra or additional Works/Non Schedule Work, then the Contractor shall be allowed a premium of 

20% (twenty percent) to cover his overheads, contingencies, taxes, profits etc, over the actual 

cost of material, labor at SITE, etc, for which the Contractor shall submit detailed breakup of the 

variation item and purchase vouchers of the material and labor cost involved for checking and 
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fixing the actual cost. The Contractor shall not hold or delay the progress of the Works on account 

of such fixation of the prices of the variation by the ENGINEER AND EMPLOYER.  
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52.2 Power of Engineer to Fix Rates 

  

 Add the following to the first paragraph of Sub-Clause 52.2: 

 

 “Provided that no change in the unit rates or prices quoted shall be considered for items included 

in the Schedule of Day Work Rates notwithstanding the quantity of work performed under such 

Schedule. Provide further that no change in the unit rates or prices quoted shall be considered for 

any item in the Schedule to the Bill of Quantities, unless such item individually accounts for an 

amount of more than 2 percent of the sum named in the Letter of Acceptance, and the actual 

quantity of work performed under the item exceeds of the original billed quantity by more than 

Fifteen (15) percent”. 

 

 

52.3 Variations Exceeding 15 Percent (Deleted) 

 

  

  

53.4 Failure to Comply 

 

Delete this Sub-Clause in its entirety. 

 

54.3 Customs Clearance  

 

 Add the following at the end, before the full stop: 

 

 “All duties, Taxes and custom clearness is the responsibility of Contractor.” 

 

54.5 Conditions of Hire of Contractor’s Equipment 

 

Add the following paragraph: 

 

 

The Contractor shall, upon request by the Engineer at any time in relation to any item of hired 

Contractor’s Equipment, forthwith notify the Engineer in writing the name and address of the 

Owner of the equipment and shall certify that the agreement for the hire thereof contains a 

provision in accordance with the requirements set forth above. 

 

The following Sub- Clause 59.4 & 59.5 are added: 
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59.4     Payments to Nominated Subcontractors 

 

The Contractor shall pay to the nominated Subcontractor the amounts which the Engineer certifies 

and consult with client to be due in accordance with the contract. These amounts plus other 

charges shall be included in the Contract Price in accordance with Clause 58 [Provisional Sums], 

except as stated in Sub-Clause 59.5 [Certification of Payments]. 

 

59.5     Certification of Payments & Nominated Subcontractors 
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Before issuing a Payment Certificate which includes an amount payable to a nominated 

Subcontractor, the Engineer may request the Contractor to supply reasonable evidence that the 

nominated Subcontractor has received all amounts due in accordance with previous Payment 

Certificates, less applicable deductions for retention or otherwise. Unless the Contractor: 

 

a)            Submits reasonable evidence to the Engineer and Employer, or  

            b) i)         satisfies the Engineer in writing that the Contractor is reasonably  

           Entitled to withhold or refuse to pay these amounts, and 

ii) Submits to the Engineer reasonable evidence that the nominated Subcontractor has 

been notified of the Contractor’s entitlement, 

 

Then the Employer may (at his sole discretion) pay direct to the nominated Subcontractor, part or 

all of such amounts previously certified (less applicable deduction) as are due to the nominated 

Subcontractor and for which the Contractor has failed to submit the evidence described in sub-

paragraphs (a) or (b) above. The Contractor shall then repay, to the employer, the amount which 

the nominated subcontractor was directly paid by the Employer. 

 

60.1 Monthly Statements 

 

 In the first line after the word “shall”, add the following: 

 “on the basis of the joint measurement of work done under Clause 56.1”. 

 

60.2 Monthly Payments 
 

The Engineer shall, within 28 days of receiving such statement, deliver to the Employer an 

Interim Payment Certificate stating the amount of payment to the Contractor which the Engineer 

considers due and payable in respect of such statement, subject: (a) firstly, to the retention of the 

amount calculated by applying the Percentage of Retention stated in the Appendix to Tender, to 

the amount to which the Contractor is entitled under paragraphs (a), (b), (c) and (e) of Sub-Clause 

60.1 until the amount so retained reaches the Limit of Retention Money stated in the Appendix to 

Tender, and 

 

(b) Secondly, to the deduction, other than pursuant to Clause 47, of any sums which may have 

become due and payable by the Contractor to the Employer. Provided that the Engineer shall not 

be bound to certify any payment under this Sub-Clause if the net amount thereof, after all 

retentions and deductions, would be less than the Minimum Amount of Interim Payment 

Certificates stated in the Appendix to Tender. Notwithstanding the terms of this Clause or any 
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other Clause of the Contract no amount will be certified by the Engineer for payment until the 

performance security required under the Contract, has been provided by the Contractor and 

approved by the Employer. 

 

 

(c) Add the following at the end of last paragraph: 

 

“Provided further that no amount under Monthly Statement will be certified by the Engineer for 

payment until the Contractor has submitted all acceptable insurance policies or action initiated in 

compliance with Clause 25.3 of the Condition of Contract and has also submitted and got 

approved by the Engineer, Programme of Works in accordance with Sub-Clause 14.1 of 

Conditions of Contract”.  
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60.3 (a) (Not applicable) 

 

(b) Upon the expiration of the Defects Liability Period for the Works full Retention Money shall 

be certified by the Engineer for payment to the Contractor. Provided that, in the event of different 

Defects Liability Periods having become applicable to different Sections or parts of the Permanent 

Works pursuant to Clause 48, the expression "expiration of the Defects Liability Period" shall, for 

the purposes of this Sub-Clause, be deemed to mean the expiration of the latest of such periods.  

Provided also that if at such time there shall remain to be executed by the Contractor   any work 

instructed, pursuant to Clauses 49 and 50, in respect of the Works, the Engineer shall be entitled to 

withhold certification until completion of such work of so much of the balance of the Retention 

Money as shall, in the opinion of the Engineer, represent the cost of the work remaining to be 

executed.  

 

60.10 Time for Payment  

The text is deleted and substituted with the following: 

The amount due to the Contractor under any interim payment Certificate issued by the Engineer 

pursuant to this Clause, or to any other terms of the Contract, shall, subject to Clause 47, be paid 

by the Employer to the Contractor within 30 days after such Interim Payment Certificate has been 

jointly verified by Employer and Contractor: and Final Payment in 60 days after Final Payment 

Certificate is delivered to the Employer. 

 

The following Sub-Clause 60.11 is added: 

 

60.11 Secured Advance on Materials 

 

(1) the materials are in accordance with the Specifications for the Permanent Works 

and material brought at site should be such that should be consumed within 3 month 

as per work schedule; 

 

(2) Such materials have been delivered to the Site and are properly stored and protected 

against loss or damage or deterioration to the satisfaction of the Engineer but at the 

risk and cost of the Contractor; 
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(3) The Contractor’s records of the requirements, orders, receipts and use of materials 

are kept in a form approved by the Engineer, and such records shall be available for 

inspection by the Engineer; 

 

(4) The Contractor shall submit with his monthly statement the estimated               

value of the materials on Site together with such documents as may be required by 

the Engineer for the purpose of valuation of materials and providing evidence of 

ownership and payment therefore; 

 

(5) Ownership of such materials shall be deemed to vest in the Employer and these 

materials shall not be removed from the Site or otherwise disposed of without 

written permission of the Employer; and 

 

 (6) The sum payable for such materials on Site shall not exceed 75 % of the 
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(i) landed cost of imported materials, or (ii) ex-factory / ex-warehouse price of 

locally manufactured or produced materials, or  (iii) market price of other materials. 

 (b) The recovery of Secured Advance paid to the Contractor under the above 

provisions shall be effected from the monthly payments on actual consumption 

basis. 

  

 

60.12 Financial Assistance to Contractor 

 

Financial assistance shall be made available to the Contractor by the Employer as payment 

of mobilization advance as under:- 

 
         

(a) Mobilization Advance (with 10% markup per annum) up to 10% of the Contract 

Price stated in the Letter of Acceptance shall be paid by the Employer to the Contractor in 

two equal parts upon submission by the Contractor of a Mobilization Advance Guarantee 

for the full amount of the Advance in the specified form, from a Scheduled Bank in 

Pakistan. 

 

1. First part within 14 days after signing of the Contractor Agreement or date of receipt 

of Engineer’s Notice to Commence, whichever is earlier; and 

          

 

2. Second part within 90 days from the date of payment of the first part, subject to the 

satisfactory Construction of RCC Raft and Ground Floor roof slab. 

 

(b) This Advance shall be recovered in four equal installments; out of each subsequent bill 

paid to contractor for the work done.  

 

63.1 Default of Contractor 
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Add the following para at the end of the Sub-Clause: 

 

Provided further that in addition to the action taken by the Employer against the           Contractor 

under this Clause, the Employer may also refer the case of default of the Contractor to Pakistan 

Engineering Council for punitive action under the Construction and Operation of Engineering 

Works Bye-Laws 1987, as amended from time to time. 

 

65.2 Special Risks 

 

Delete the text and substitute with the following: 

The Special Risks are the risks defined under Sub-Clause 20.4 sub paragraphs (a) (i) to (v). 

 

 

65.3      Damage to Works by Special Risks 

 

The text is deleted  
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65.4      Projectile, Missile  

 

The Text is deleted  

65.5      Increased Cost arising from Special Risks  

 
The Text is deleted.      

          

 

65.8 Payment if Contract Terminated 

 
The text with heading is deleted and is substituted as follows:   
          

65.9 Termination  

 

1) If the Contractor shall become bankrupt or have a receiving order made against him, or 

shall present his petition in bankruptcy, or shall make an arrangement with or assignment in favor 

of his creditors, or shall agree to carry out the Contract under a Committee of Inspection of his 

creditors, or (being a corporation) shall go into liquidation (other than a voluntary liquidation for 

the purposes of amalgamation or reconstruction), or if the Contractor shall assign the Contract 

without the consent in writing of the Employer first obtained, or shall have an execution levied on 

his goods, or if the Engineer shall certify in writing to the Employer, or if it appears to the 

Employer that the Contractor:-  

 

a) Has abandoned the Contract/ work at site, OR          

 

b) without reasonable excuses has failed to commence the WORKS  

c) Has suspended the progress of the WOKRS for 7 days after receiving from the 

Engineer written notice to proceed, OR 
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d) Has failed to remove materials from the SITE or to pull down replace WORKS for 7 

days after receiving from the Engineer written notice that the said materials or Works 

have been condemned and rejected by the Engineer under these conditions, OR  

e) Is not making reasonable and satisfactory progress, to the satisfaction of the Employer 

and / or the Engineer, OR 

f) Is not executing the Works in accordance with the Contract or is neglecting to carry out 

his obligations under the Contract,  

 

In any such case, the Employer may after giving 15 days notice in writing to the Contractor, 

expel the Contractor from the Site of the Works without thereby avoiding the Contract or 

releasing the Contractor from any of his obligation or liabilities under the Contract, or affecting 

the rights and powers conferred on the Employer or the Engineer by the Contract at the risk 

and cost of the original contractor. The Employer may opt:-  
 

 

(i) To himself complete the Works or may employ any or other Sub-Contractor to complete the 

Works or part of works. To supply labor paid by the Employer and to supply materials to carry 

out the works or part of the works and debt the Contractor with the cost (as hereinafter 

specified) of labor or material etc. and crediting with the value of the work done in all respects 

under same manner and at the rates as if it had been carried out by the Contractor under the 

terms of his contract. The Employer or such Sub-Contractor on  
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(j) direction of the Employer may use the construction Plant/ machinery, Temporary Works and 

materials which have been deemed to be reserved exclusively for the construction and 

completion of the Works under the provisions of the Contract. For the purpose of this clause, 

cost of labor and material including all other expenses shall be actual expenditure plus 15% to 

cover overhead charges besides penalties etc and shall be charged to the Contractor. OR   
To engage any other Contractor/Contractors by floating tenders for the remaining works. Any extra cost to be 
paid to the new contractor/ contractors along with 10% overhead charges shall be chargeable to the original 
contractor besides penalties etc.  The Employer or such other Contractor may use for such completion of the 
constructional Plant, Temporary Works and materials which have been deemed to be reserved exclusively for 

 

(i) the construction and completion of the Works under the provisions of the Contract, as 

he or they may think proper, and the Employer may at any time sell any of the said 

Constructional Plant, Temporary Works and unused, materials and apply the proceeds 

of sale in or towards the recovery of any sums due or which may become due to the 

Contractor under the Contract. 

 

(iii)Even a wrongful termination of the Contract by the Employer will be no excuse or reason for 

the Contractor to remain and / or enter upon the Site and / or to hamper or obstruct in any 

manner whatsoever, the Works to be carried on by the Employer himself or through another 

Contractor. The remedy of the Contractor in respect of the rumination of the Contract by the 

Employer for whatever reason and howsoever wrongful, shall be way of  

 

 peculiar damages only. In the event of any differences between the Contractor and the 

Engineer, the decision of the Employer shall be and final and binding on the Contractor.  
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 (iv)In the event of any of the above courses being adopted by the Employer or the Engineer, the 

Contractor shall have no claim to compensation for any loss sustained by him by reason of his 

having purchased or procured any materials or labor or for entering into engagement or having 

made any advance on account of or with a view to executing the works or the performance of 

the Contract. 

 

 (v) The Employer shall not be liable to pay to the Contractor any money on account of the contract 

until the losses, liquidated damages, penalties and all other payable amounts are certified by 

the Engineer or the Employer, if the sums on account of losses, liquidated damages, 

compensation for delays in completion of works, maintenance and other charges exceed the 

sum due to the Contractor, the amount of such excess shall be deemed a debt payable by the 

contractor to the Employer and shall be recoverable accordingly. 

 

 

ii) Valuation at date of forfeiture  

 

The Engineer shall, as soon as may be practicable after any such entry and expulsion by the 

Employer, fix and determine ex-party or by or after reference to the parties, or after such 

investigation or inquires as he may think fit to make or institute, and shall certify what amount (if 

any) had at the time of such entry and expulsion been reasonably earned by or would reasonably 

accrue to the Contractor in respect of the Works then actually done by him under  
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the Contract, and what was the value of any of the said unused or partially used materials, any 

Constructional Plant, and any Temporary Works which have been deemed to become the Property 

of the Employer under the provisions of the Contract.  

  

67.2 Amicable Settlement  

 

 The Employer, Consultant/Engineer and Contractor may agree to constitute Dispute Adjudication 

Board 

(DAB) as per FIDIC guidelines prior to arbitration proceeding on a particular dispute on       

            

  Ad-hoc basis or for dispute(s) permanently with the mutual consent of both parties. 

 

 

67.3 Arbitration 

 

The Text is deleted in its entirety and replaced as under: 

 

Any dispute between the Parties as to matters arising pursuant to this Contract which cannot be 

settled amicably within twenty eight (28) days after receipt by one Party or the other Party’s 

request for such amicable settlement may be submitted by either Party for settlement to the 

Dispute Adjudication Board (DAB) comprising the following, whose decision shall be final and 

binding on the Parties.  
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________________________________ 

 

__________________ 

 

Services under the Contract shall, if reasonably possible, continue during the above proceeding 

and no payment due to or by the Client shall be withheld on account of such proceedings. 

 

In case of any litigation between the parties arising out of or in connection with this agreement the 

____________________ shall have the exclusive jurisdiction. 

 

 

68.1 Notices to Contractor 

 

Add the following paragraph: 

 

For the purposes of this Sub-Clause, the Contractor shall, immediately after receipt of Letter of 

Acceptance, intimate in writing to the Employer and the Engineer by registered post, the address 

of his principal place of business or any change in such address during the period of the Contract. 

 

 

68.2  Notice to Employer and Engineer 

 

For the purpose of this Sub-Clause, the respective address are: 
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a) The Employer: 

b) The “Vice Chancellor” through Project Director Peoples University of Medical & 

Health Sciences for Women Shaheed Benazirabad (Civil lines Nawabshah) 

Sindh” 

 

69.3      Payment on Termination  

 

The text is deleted and substituted as under:- 

 

If the Employer shall enter and expel the Contractor under Clause 65.8 hereof he shall not be liable 

to pay to the Contractor any money on account of the Contract until the expiration of the Period of 

Maintenance and thereafter until the cost of completion, maintenance and damage for delay in 

completion (if any), and all other expenses incurred by the Employer have been ascertained and 

the amount thereof certified by the Employer Representative. The Contractor shall then be entitled 

to receive only such sum or sums (if any), as the Employer’s Representative may, in consultation 

with the Employer, certify would have been due to him upon completion by him after deducting 

the said amount But, if such amount shall exceed the sum which would have been payable to the 

Contractor on due completion by him, then the amount of such excess shall be deemed a debt 

payable by the Contractor to the Employer and shall be recoverable accordingly.  

 

69.4 Contractor’s Entitlement to Suspend Work 
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The Text is deleted and substituted as under:- 

The contractor may, if the Employer fails to pay the Contractor the amount due under any 

certificate of the Engineer within 28 days after the expiry of the time stated in Sub-Clause 60.10 

within which payment to be made, subject to any deduction that the Employer is entitled to make 

under the contract, after giving 28 days’ prior notice to the Employer, with a copy to the Engineer, 

suspend work or reduce the rate of work. 

 

If the Contractor suspends work or reduces the rate of work in accordance with the provisions of 

this Sub-Clause and thereby suffers delay or incurs costs the Engineer shall, after due consultation 

with the Employer and the contractor determine any extension of time to which the Contractor is 

entitled under Clause 44, and shall notify the Contractor accordingly, with a copy to the Employer. 

 

69.5 Resumption of Work 

 

The Text is deleted and substituted as under:- 

Where the Contractor suspends work or reduces the rate or work, having given notice in 

accordance with Sub-Clause 69.4, and the Employer subsequently pays the amount due, the  
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Contractor’s entitlement under Sub-Clause 69.1 shall, if notice of termination has not been given, 

lapse and the Contractor shall resume normal working as soon as is reasonably possible. 

 

70.1 Increase or Decrease of Cost (Not applicable) 

 

 Delete Sub-Clause 70.1 in its entirety, and substituted with the following: 

 

 The amounts payable to the Contractor, pursuant to Sub-Clause 60.1, shall be adjusted in respect 

of the rise or fall in the cost of labor, materials, and other inputs to the Works, by applying to such 

amount the formula prescribed in this Sub-Clause.  

 

 (a) Other Changes in Cost 

 

  To the extent that full compensation for any rise or fall in costs to the Contractor is not covered 

by the provisions of this or other Clauses in the Contract, the unit rates and prices included in 

the Contract shall be deemed to include amounts to cover the contingency of such other rise or 

fall of costs. 

 

 (b) Adjustment Formula 

 

Applicable on cement, steel, brick, labor and POL only & for the period after six months from 

the construction commencement date subject to satisfactory progress of work by the contractor. 

i.e. Construction up to roof of Second Floor. Also refer Appendix C to Bid Pages 86 and 87. 
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The adjustment to the monthly statement in respect of changes in cost shall be determined 

based on the consumption of materials (Cement, Steel and Bricks) and difference of cost 

indicated by Federal Bureau of Statistics.   

 

 (c) Sources of Indices and Weightages 

 

  The sources of indices shall be those listed in Appendix-C to Bid, as approved by the Engineer. 

As the proposed basis for Price Adjustment, the Contractor shall have submitted with his bid 

the tabulation of Weightages and Source of Indices if different than those given in Appendix-C 

to Bid, which shall be subject to approval by the Engineer. 

 

  (d) Base, Current, and Provisional Indices 

 

  The base cost indices or prices shall be those prevailing on the day 28 days prior to the latest 

date for submission of bids. Current indices or prices shall be those prevailing on the day 28 

days prior to the last day of the period to which a particular monthly statement is related.  If at 

any time the current indices are not available, provisional indices as determined by the Engineer 

will be used, subject to subsequent correction of the amounts paid to the Contractor when the 

current indices become available. 
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 (e) Adjustment after Completion 

 

  If the Contractor fails to complete the Works within the Time for Completion prescribed under 

Clause 43, adjustment of prices thereafter until the date of completion of the Works shall be 

made using either the indices or prices relating to the prescribed time for completion, or the 

current indices or prices, whichever is more favorable to the Employer, provided that if an 

extension of time is granted pursuant to Clause 44, the above provision shall apply only to 

adjustments made after the expiry of such extension of time. 

 

(f) Weightages 

 

  The weightages for each of the factors of cost given in Appendix-C to Bid shall be adjusted if, 

in the opinion of the Engineer, they have been rendered unreasonable, unbalanced, or 

inapplicable as a result of varied or additional work executed or instructed under Clause 51. 

Such adjustment(s) shall have to be agreed in the variation order. 

   

71.1 Currency Restrictions  

 

 Clause is deleted  

 

72.1 Rates of Exchange  
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 Not applicable deleted  

 

72.2 Currency Proportions  

 

Not applicable deleted  

 

72.3 Currencies of Payment for Provisional Sums  

 

 Not applicable deleted  
 

73.1 Payment of Income Tax 
 

The Contractor, Subcontractors and their employees shall be responsible for payment of           all 

their income tax, super tax, Professional Tax, Stamp Duty and other taxes on income arising out of 

the Contract and the rates and prices stated in the Contract shall be deemed to cover all such taxes. 

Tax deduction at source will be done by the Employer in accordance with prevailing rates of the 

Govt. of Pakistan. 

 

73.2 Customs Duty & Taxes 

 

 The Contractor shall pay all customs duty & taxes payable by him under the Contract. Such duties 

and taxes shall be deemed included in the rates & prices in the Bill of Quantities. 

 

 Add the following Sub-Clause: 
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74.1 Integrity Pact 

 

If the Contractor or any of his Subcontractors, agents or servants is found to have violated or 

involved in violation of the Integrity Pact signed by the Contractor as Appendix-L to his Bid, then 

the Employer shall be entitled to: 

 

(a) recover from the Contractor an amount equivalent to ten times the sum of any commission, 

gratification, bribe, finder’s fee or kickback given by the Contractor or any of his 

Subcontractors, agents or servants; 

 

(b) terminate the Contract; and 

 

(c) Recover from the Contractor any loss or damage to the Employer as a result of such 

termination or of any other corrupt business practices of the Contractor or any of his 

Subcontractors, agents or servants. 
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The termination under Sub-Para (b) of this Sub-Clause shall proceed in the manner prescribed 

under Sub-Clauses 63.1 to 63.4 and the payment under Sub-Clause 63.3 shall be made after having 

deducted the amounts due to the Employer under Sub-Para (a) and (c) of this Sub-Clause. 

Add the following Sub-Clause: 

 

75.1 Termination of Contract for Employer's Convenience 

 

  The Employer shall be entitled to terminate the Contract at any time for the Employer's 

convenience after giving 56 days prior notice to the Contractor, with a copy to the Engineer.  In 

the event of such termination, the Contractor: 

 

(a) shall proceed as provided in Sub-Clause 65.7 hereof; and 

 

(b) shall be paid by the Employer as provided in Sub-Clause 65.8 hereof. 

 

Add the following Sub-Clause: 

 

76.1 Liability of Contractor 

 

 The Contractor or his Subcontractors or assigns shall follow strictly, all relevant labor laws 

including the Workmen's Compensation Act and the Employer shall be fully indemnified for all 

claims, damages etc. arising out of any dispute between the Contractor, his Subcontractors or 

assigns and the labor employed by them. 
 

 Add the following Sub-Clause: 
 

77.1 Joint and Several Liability 

 

 If the Contractor is a joint venture of two or more persons, all such persons shall be             jointly 

and severally bound to the Employer for the fulfilment of the terms of the Contract                  and  

shall  designate  one  of   such   persons  to   act  as  leader  with  authority  to  bind the joint  
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venture. The composition or the constitution of the joint venture shall not be altered without the 

prior consent of the Employer. 

 

  Add the following Sub-Clause: 
 

78.1 Details to be Confidential 

 

  The Contractor shall treat the details of the Contract as private and confidential, save in so far as 

may be necessary for the purposes thereof, and shall not publish or disclose the same or any 

particulars thereof in any trade or technical paper or elsewhere without the prior consent in writing 

of the Employer or the Engineer. If any dispute arises as to the necessity of any publication or 

disclosure for the purpose of the Contract, the same shall be referred to the decision of the 

Engineer whose award shall be final. 
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79.1 Unit Price  

 

The unit price rates quoted by the Contractor shall also include all additional costs and provision 

required for the correct execution and performance of the Contract in compliance with the 

specifications, Construction schedule and Completion Time. The quoted prices shall also include, 

besides the basic cost of supply and fixing of materials and equipment and other Works specified, 

cost of all transport, photographs, labor, wastages, keeping the SITE clear, Contactor’s profit, the 

cost of all other things necessary for the completion of the Contract and shall include but not be 

limited to the cost of following:  

 

a) Furnishing and maintenance of the complete plant necessary for the execution of the Works 

equipment for transportation, temporary approach and access roads, way leaves, SITE 

offices and sheds, furnishing and maintenance of Workshop storage areas and of SITE. 

  

b) The required electric light, power and water, fuels, lubricants and connected personnel of 

all categories.  

 

c) All additional costs due to any kind of difficult working conditions due to frequent 

dislocation and interruptions in various SITE operations due to various reasons, difficulty 

in approach and access to SITE, difficulty in transportations, congested traffic, water and 

weather conditions such as flood, rain and storm, sand dunes, underground water or 

running water.  

 

d) Separate allowances, ambulances, expenses for medical treatment, traveling allowances, 

hotel and traveling.  

 

e) Overhead costs of Contractor’s administration and execution including the following:  

 

i) Costs of setting measurements including all instruments tools materials and   

labor.     
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ii) Costs of samples and testing load testing including all instruments, material labor 

and personnel.(i-e Cubes, Cylinder etc)  

 

iii) The costs of setting out and dismantling of all installations, stores, offices of the 

Contractor and maintenance of these stores, offices, etc. 

  

iv) All labor indemnity costs or corresponding insurance costs.  

 

v) Cost of provision of potable water for workers and others on SITE and for 

constructional plant for the Works.  
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vi) The cost of installing lighting, fencing, hoarding protection, guarding and 

maintenance of signals for Works in progress including the cost of moving the same 

as and when necessary.  

 

vii) The cost of all temporary WORKS, construction and maintenance of access road 

as necessary, steel scaffolding, steel shuttering all protection WORKS shoring, 

strutting sheeting and dewatering, temporary casing removal and disposal of al 

surplus earth, debris, slush, rubbish etc.  

 

viii) The cost of insurance policy premiums, bonds guarantees etc, to be kept in force 

till issue of Maintenance Certificate, including for extended Contract.  

 

ix) All payment in connection with patents rights and royalties, manufactures 

trademarks, commercial names, permit and their renewals, liabilities or other 

protected rights in Pakistan.  

 

x) All duties, fiscal stamps, charges and expenses in conformity with any Local 

Laws and Regulations, whatsoever.  

 

xi) All expenses for licenses, liabilities and the like in connection with the WORKS.  

 

f) Incidental expenses, head office costs and local agent’s indemnity.  

 

g) All taxes, income and sales-tax and octroi charges etc, payable to the Federal and Provincial 

Governments and Local Bodies.  

 

h) Other special WORKS, arrangements and provision not mentioned here but necessary for the 

proper and complete execution of the WORKS including transportation, port handling, 

transshipment etc.  

 

i) All expenses for designing and the preparation of Shop drawings and As Built Drawings. 

 

k)  All costs of producing documentation of all types as required under CONTRACT including 

Construction Schedule, reports, etc.  

 

        l)   Profits 

 

 

 

 

 

 

 

 

PART II –PARTICULAR CONDITIONS OF CONTRACT 
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Index Clause 
  

Alcoholic Liquor  or Drugs 34.8 

Arbitration 67.3 

Arms and Ammunition 34.9 

As-Built Drawings 6.7 
  

Boreholes and Exploratory Excavation  18.1 
  

Cash Flow Estimate to be Submitted 14.3 

Commencement of Works 41.1 

Compliance by Sub-Contractors 34.12 

Conditions of Hire of Contractor’s Equipment 54.5 

Contractor’s Representative 15.3 

Co-operation with Other Contractors 31.3 

Customs Clearance  54.3 

Customs Duty and Taxes 73.2 
  

Default of Contractor 63.1 

Definitions 1.1 

Detailed Programme and Monthly Progress Report 14.5 

Details to be Confidential 78.1 

Disorderly Conduct 34.11 
  

Employer’s Risks 20.4 

Employment of Local Personnel 16.4 

Employment of Persons in the Service of Others 34.3 

Engineer Not Liable 2.7 

Engineer’s Duties and Authority 2.1 

Engineer’s Representative 2.2 

Epidemics 34.6 

Exclusions 21.4 
  

Failure to Comply 53.4 

Festivals and Religious Customs 34.10 

Financial Assistance to Contractor 60.12 
  

Health and Safety 34.5 

Housing for Labor 34.4 
  

Increase or Decrease of Cost 70.1 

Instructions for Variations 51.2 

Insurance of Works and Contractor’s Equipment 21.1 

Insurance Company  25.5 

Integrity Pact 74.1 
  

Joint and Several Liability 77.1 
  

  

Language Ability of Contractor’s Representative 15.2 
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Index Clause 

Language Ability of Superintending Staff of Contractor 16.3 

Language(s) and Law 5.1 

  

Liability of Contractor 76.1 

Lighting Work at Night 19.4 

  

Monthly Statements  60.1 

  

Nominated Sub-Contractors 59 

Notice to Contractor 68.1 

Notice to Employer and Engineer 68.2 

  

Payment of Income Tax 73.1 

Performance Security 10.1 

Performance Security Binding on Variation and Changes 10.4 

Priority of Contract Documents 5.2 

Programme to be Submitted 14.1 

  

Rates of Wages and Conditions of Labor 34.2 

Records of Safety and Health 35.2 

Replacement of the Engineer 2.8 

Reporting of Accidents 35.3 

  

Safety Precautions 19.3 

Secured Advance on Materials 60.11 

Shop Drawings 6.6 

Special Risks 65.2 

Supply of Water 34.7 

  

Termination of Contract for Employer’s Convenience 75.1 

Time for Payment 60.10 

  

Use of Pakistani Materials and Services 36.6 

  

Valuation of Variations 52.1 
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SPECIFICATIONS – SPECIAL PROVISIONS  

 

1. GENERAL 

1.1 Specifications – Special Provisions shall form an integral part of Bidding & Contract 

Documents. 

1.2 The Contractor shall notify all sub-contractors of the provisions of these                      

Special Provisions 

 

 

3. DESCRIPTION OF PROJECT, WORK INVOLVED AND SITE 

 

 The Employer intends to carry out the “Construction of visitors waiting hall along with 

Reception at New Campus of Peoples University of Medical & Health Sciences for Women 

Shaheed Benazirabad.  

 

 

 

The works comprise Civil, Plumbing, Electrical and related Ancillary Works lying within the 

lines, boundaries and limits shown on the Drawings and any such additional areas adjacent to 

thereto as may be designated by the Engineer from time to time for the construction to be 

performed under the Contract, and all such areas and additional areas shall be comprised in the 

Site. 

 

The Employer will give to the Contractor possession of the area designated and defied as the Site 

and shown on the drawing as may be required to implement as much of the Works, when the 

Engineer’s Notice to Commence the Works is given. 

 

3. CODES, STANDARDS AND CERTIFICATES  
 

 A. Applicable Standards 

Except as otherwise provided by these Specifications or the Drawings, all materials, 

equipment and fabrication and testing thereof shall conform to the latest applicable 

standards and codes referred in the Specifications by use of the abbreviations explained:- 

 

  ACI  - American Concrete Institute (USA) 

  AISI  - American Iron and Steel Institute (USA) 

  AISC  - American Institute of Steel Construction (USA) 

  ANSI  - American National Standard Institute (USA) 

ASTM  - American Society for Testing and Materials (USA) 

AASHTO - American Association of State Highway & Transportation  

Officials. 

AWS  - American Welding Society (USA)  

  BS  - British Standards (UK) 

  CP  - Code of Practice (UK) 
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  PS  - Pakistan Standards (Pak) 

  SSPC  - Steel Structures Painting Council (USA) 
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  UBC  - Uniform Building Code (USA) 

  USBR  - United State Bureau of Reclamation (USA) 

If the Contactor, at any time and for any reason, wishes to deviate from the                above 

standards or desires to use material or equipment not covered by the             above 

standards, he shall state the exact nature of the changes, the reason for making the change 

and shall submit complete specifications of the materials and equipment to the Engineer for 

approval. 

 

B. Standards Other Than Those Specified. 

Where requirements for material or equipment are specified by reference to a standard 

which has its origin in one country, it is not the intention to restrict the requirements solely 

to that standard and that country. Other standards, including standards of other countries, 

will be accepted provided the requirements thereof, in the sole opinion of the Engineer, are 

at least equal to the requirements of the standard specified. The Contractor may propose to 

the Engineer an equivalent standard other than that specified, in which case he shall submit 

the proposed standard and all other information required and shall submit written proof that 

his proposed standard is equivalent in all significant respects to the standard specified. All 

submission must be made in the English language. 

 

 C. Codes and Standards at Site 

 

  The Contractor shall supply and have at his site office:- 

 

a) Copies of all latest editions of codes and standards referred to in these 

Specifications or equivalent codes and Standards as approved by the Engineer. 

 

b) Catalogues and published recommendations from manufactures supplying products 

and materials for the project. 

 

c) The Contractor shall provide manufacturer’s or supplier’s materials which must 

meet the requirements of the specific code or standard as stated in these 

Specifications. 

 

4. MANUFACTURER’S RECOMMENDATIONS 

 

Installation of manufactured items shall be in accordance with procedures recommended by the 

manufacturer or as approved by the Engineer. 

 

5. UNITS OF MEASUREMENTS  

 

 Both FPS and MKS System of Unites shall be used throughout the Project, as mentioned. 
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6. PLANT, EQUIPMENT AND TOOLS 

 

The Contractor shall provide at his cost modern plant, equipment and tools, adequate and befitting 

to the nature, magnitude and size of this Contract, in strict compliance                with the 

requirements of the General Conditions of Contract, Conditions of Particular Applications and 

Technical Specifications. 

 SP-3 

7. STORAGE & HANDLING FACILITIES  

 

The Contractor shall make his own arrangements for providing the necessary space for the storage 

of plant, equipment and materials and for Contractor’s temporary office, in and around the site of 

works, during the currency of the Contract. 

 

8. FIELD LABORATORY AND TESTING 

 

 8.1 General  

The Contractor shall provide and maintain a field laboratory equipped with approved 

equipment to perform all the tests required by the Engineer. The quality control testing 

shall be performed by the Contractor’s competent personal in accordance with a Site 

testing and quality control programme to be established by the Contractor and approved by 

the Engineer/Employer. The Engineer may however, require certain tests to be performed 

in any other laboratory designated by Employer. 

 

The Contractor shall provide laboratory helpers to the Engineer for testing. The Field 

Laboratory, including all equipment and staff shall be placed at the disposal and direction 

of the Engineer during the Contract. 

 

The Contractor shall keep a complete record of all quality tests performed on Site. 

 

All quality control and tests shall be carried out in accordance with applicable standards 

and codes. 

 

 8.2 Field Laboratory Equipment Requirements 

 

The Laboratory shall be equipped with new unused and latest Equipment to perform tests 

as per Technical Specifications and General Conditions of Contract. Additional equipment/ 

material shall be supplied by the Contractor as and when required by the Engineer to 

perform any specified test, at not additional cost to the Employer. 

 

8.3 Testing Laboratory Certificates 

 

The Engineer may accept a certificate from a commercial laboratory,                   

satisfactory    to    him,   certifying   that   the   product has been tested within a   period 

acceptable to the Engineer and that it conforms to the requirements of these Specifications. 

 

8.4 Method of Payment 
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The cost of providing running and maintenance of the laboratory, equipment, materials and 

staff, testing charges for materials supplied by the Employer and all other tests to be 

performed in any other laboratory designated by the Engineer & Employer shall be deemed 

to be included in the price quoted by the Contractor and no separate claim for payment on 

this account shall be entertained by the Engineer. Further more the cost of any additional 

laboratory, field and shop tests required through the resubmission of samples because of 

failure of compliance with Specifications shall be borne by the Contractor.  
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In case the Contractor does not provide the specified equipment and testing facility, cost of 

testing plus 100 percent overheads shall be recovered from his bills. 

  

 9. SURVEYING INSTRUMENTS 

 

  9.1 General 

 

The minimum quantity of survey equipment is stated below which shall be 

available with the Contractor at site of works along with qualified Surveyors and 

Survey Helpers. The equipment shall be maintained throughout the Contract Period 

and replaced by the Contractor in case of damage or loss. The survey equipment 

shall be made available to the Engineer when requested. All surveying equipment 

shall be in good working condition. 

 

  9.2 Surveying Equipment Required 

 

The Contractor shall provide and maintain the following surveying equipment at 

site as per requirements.  

 

a) Electronic distance measuring device 

complete with (400 grades) Universal 

Theodolite with data logger, aiming head 

and standard equipment supplied by the 

manufacturer, including tripod, control 

unit stand, batteries, charging unit, pole 

reflector, single prism reflector, three, six 

and nine prism reflectors complete with 

tripods and Traverse Equipment for 

Theodolite. 

- 01 No. 

b) Automatic Levels with tripods and Staff. - No. of Sites x 2 

c) Steel measuring tapes 50 m long - No. of Sites x 2 

d) Steel measuring tapes 20 m long - No. of Sites x 2 

e) All other miscellaneous tools, equipment 

and materials required in surveying. 

- As directed by the Engineer 
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10. APPROVAL OF MATERIALS AND PLANT 

 

 10.1 Quality of Materials 

 

All materials, fixtures, fittings, supplies and plant furnished under the Contract shall be 

new and unused, standard first grade quality and of the best workmanship and design. No 

inferior or low-grade materials, supplies or articles will be either approved or accepted, and 

all work of assembly and construction shall be done in a first-class and workmanlike 

manner. In asking for prices for materials intended for delivery to the Site and 

incorporation in the works under any portion of these Specifications, Contractor shall 

provide the manufacturer or supplier with complete information as may be necessary to 

secure compliance to this Clause and, in every case, he shall quote this Clause in full to 

each such manufacturer or supplier. 

 

10.2 Submission of Samples and Data 

 

10.2.1 The Contractor shall furnish for approval of the Engineer with reasonable 

promptness all samples as directed by the Engineer or specially called for in the 

Specifications and in accordance with the time schedule provided in the schedule of 

submittals. The Engineer shall check and approve such samples with reasonable 

promptness only for conformance with the design concept of the Works and for 

compliance with the information given in the Contract Documents. All work shall 

be in accordance with approved samples. 

 

10.2.2 Samples shall be furnished so as not to delay fabrication, allowing the Engineer 

reasonable time for consideration of the sample submitted. 

 

10.2.3 Each sample shall be properly labeled with the name and quality of the material, 

manufacturer’s name, name of the project, the Contractor’s name and the date of 

submission, and the Specification Article number to which the sample refers. 

 

10.2.4 The manufacturer’s installation directions shall be provided with each sample. The 

Contractor shall pay all transportation costs and deliver samples to the Engineer’s 

office, Site or testing laboratory as directed by the Engineer. 
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10.2.5 Samples shall be of adequate size to permit proper evaluation of the material by the 

Engineer. Where variations in colour, texture, dimensions or other characteristics 

are to be expected, the Contractor shall submit samples showing the maximum 

range of variation. Materials exceeding the range of variation of the approved 

samples shall not be used on the work. 

 

10.2.6 In order to permit coordinated selection of colours and finishes, the Contractor shall 

deliver samples of all related items to the Engineer at one time. Samples of such 

materials will not be approved until all related samples have been submitted. 
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10.2.7 If both Shop Drawings and samples are required for the same items, the Engineer 

may require both to be submitted before approving either.  

 

10.2.8 The Contractor shall erect Mock-up samples of finished items where specifically 

called for in the documents or as directed by the Engineer. 

 

The Mock-up samples shall be preserved/ protected by the Contractor till the end of 

the project or as directed by the Engineer. 

 

10.2.9 No acceptance or approval of any Shop Drawings or sample, or any indication or 

request by the Engineer on any Shop Drawings shall constitute and authorization 

for any increase in the Contract Sum. 

 

10.3 Inspection 

 

All material and plant furnished and all work performed under this Contract will be subject 

to inspection by the Engineer at all times and in all states of completion both off-Site and 

on-Site. The Contractor shall furnish promptly without additional charge, all facilities, 

labor and materials reasonably needed for performing such inspection and testing as may 

be required by the Engineer. 

 

 10.4 Approved Sample at Site 

 

The Contractor shall, at all times, keep on the Site approved samples. All such samples 

shall be made available to the Engineer as and when required. 

 

11. BAR BENDING SCHEDULE 

 

Bar bending (reinforcement bars) schedule of all structural drawings shall be prepared by the 

Contractor and submitted in triplicate to the Engineer for approval. 

 

12. DRAWINGS 
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 12.1 Bid Drawings 

 

Bid Drawings issued with the Bidding Documents, called the Bid Drawings, show scope of 

the work to be performed by the Contractor. The Drawings are  generally in sufficient 

detail so as to be used as  a basis for construction, fabrication and for placing orders for 

materials subject to corrections based on the future issue of supplementary Drawings as 

provided under Sub-Clause 12.2 hereof. 

 

 12.2 Construction Drawings, Supplementary Drawings 

 

After award of Contact, the Bid Drawings will automatically become Construction 

Drawings after approval of the Engineer, until and unless any necessary modification is 

required to be made by the Engineer. 
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The Engineer shall have authority to issue to the Contractor, from time to  time, such 

supplementary Drawings and instructions as shall be necessary                                           

for   the  purpose  of  the  proper  and  adequate  exaction  and  completion  of  the Works 

and the remedying of any defects therein. The Contractor shall follow these drawings. 

When additional information regarding the geological formations or other conditions 

becomes available, the Engineer may find it desirable to change dimensions or design of 

one or more of the features of the Works to conform to the newly disclosed conditions. The 

Engineer reserves the right to make such reasonable changes, and the Contractor’s 

operations shall be conducted so as to accommodate any such reasonable changes in the 

Works. 

 

 12.3 Definition of Term Drawings 

The term Drawings as used in the Specifications means the Drawings referred in Clause 

12.1 and 12.2 above.  

 

 12.4 Checking of Drawings 

 

The Contactor shall check all drawings carefully as soon as practicable after receipt 

thereof, and shall promptly notify the Engineer of any errors discovered. 

 

 12.5 Copies of Drawings  

 

  Drawings will be issued to the Contractor as described below: 

 

  10.5.1 Bid Drawings (at Construction Stage) 

 

Three (3) sets of the Bid Drawings will be issued to the Contractor at the time of 

Construction free of charge. Additional sets will be provided at cost of reproduction 

to be borne by the Contractor upon written request of the Contractor. 

 

  10.5.2 Supplementary Drawings 
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Three (3) prints of each Supplementary Drawing will be issued to the Contractor 

free of Charge. Additional sets will be provided at cost of reproduction to be borne 

by the Contractor upon written request of the Contractor. 

  

 12.6 Drawings to be Furnished by the Contractor 

 

The Contractor shall submit to the Engineer for review, such drawings as are required 

under the Contract, sufficiently in advance of the work intended to be executed. 

 

12.6.1 Reinforcement Drawings 

Reinforcement placement drawings and bar bending schedules (to be provided by 

the Contractor as per clause 11 above) of all RCC work shall be prepared by the 

Contractor and submitted in triplicate to the Engineer for approval, sufficiently in 

advance of the works in which they are intended to be used. 
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12.6.2 Shop Drawings 

 

(a) The Contractor shall submit to the Engineer for review three (3) 

copies of all drawings to be issued for setting out, fabrication, supply 

order and construction; based on data, requirements, dimensions, 

details, codes, standards and design provided in the drawings issued 

by the Engineer. Such drawings shall be submitted at least twenty-

eight (28) days before they are required for use. The Engineer may 

notify the Contractor that a drawing fails to comply with the relevant 

requirement of the Contract, in which case the drawing shall be 

rectified and resubmitted for approval at the Contractor’s cost. 

Fabrication of construction shall not commence on any part of the 

Works until the shop drawings or construction drawings for that part 

of the works have been approved by the Engineer. 
 

 The works shall be executed in accordance with the drawings as 

approved by the Engineer. If the Contractor wishes to modify any 

approved drawings, he shall immediately notify the Engineer and 

submit revised drawings for approval. If the Engineer instructs that 

further drawings are necessary for executing the works, the 

Contractor shall prepare such drawings and submit them for 

approval. 
 

 The Contractor at his cost shall rectify errors, omission, ambiguities, 

inadequacies and other defects. 
 

 Approval by the Engineer, in accordance with this paragraph, shall 

not relieve the Contractor of any of his responsibilities under the 

Contract. 
 

(b) The shop drawings shall be properly identified indicating the part of 

the works, the name of the contractor / supplier etc., the date of 

preparation and the dates of all revisions. The Shop Drawings shall 

be complete and shall show the design dimensions, proposed 

materials to be used, finishes, type of shop paint and all other details 

in connection thereto. 
 

(c) Where adjoining work requires shop drawings, the Contractor shall 

prepare and submit composite shop drawings, which shall show and 

define the work under all affected trades. If the contractor executes 

work before coordinating with other trades so as to cause 

interference with work of those trades, he shall make changes 

necessary to correct the conditions without extra cost to the 

Employer. 
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(d) No changes shall be made by the Contractor in the resubmitted shop 

drawings in excess of the corrections spelled out by the Engineer and 

in a separate note on the shop drawings. 
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(e) No work in the shop shall be started and no material or plant ordered 

until the Engineer has approved the shop drawings. It shall be the 

responsibility of the Contractor to submit the shop drawings on a 

schedule that allows reasonable time for checking and approval and 

subsequent fabrication. Failure to submit shop drawings in ample 

time for checking, correcting and rechecking will not justify 

extension of time for completion of the Works. 

 

(f) The Contractor shall also check and verify all site measurements 

whenever requested by other Specialist Contractors or by other Sub-

Contractors to enable them to prepare their own shop drawings and 

pass on the information with sufficient promptness, so as not to 

delay the work in any way. A copy of all such information passed on 

shall be given to the Engineer. 

 

   12.6.3 As – Built Drawings 

 

The Contractor shall, at all times, keep on Site a separate set of prints of all 

drawings on which all significant changes between the work shown on the 

drawings and that which is actually constructed, shall be noted neatly, 

accurately and promptly as the work progress. The Sub-Contractor(s) for 

plumbing, mechanical and electrical shall, at all times, keep on site, a 

separate set of prints of the drawings (showing their parts of the Works) on 

which all significant changes between the work shown on the Drawings and 

that which is actually constructed,  shall be noted neatly, accurately and 

promptly as the work progresses. Such drawings shall show the exact 

physical location and configuration of the works as actually installed. 

 

The Contractor shall, within fourteen (14) days of issuance of Taking Over 

Certificate for whole of the Works, furnish to the Engineer for his approval 

two (2) copies of such marked up drawings. One (1) copy of each of the 

marked up drawings approved by the Engineer shall be returned to the 

Contractor by the Engineer and these shall be used for the preparation of the        

As-Built Drawings. 

 

The Contactor shall furnish to the Engineer six (6) complete sets and one 

reproducible copy of all As-Built Drawings within twenty eight (28) days of 

receipt of drawings stated above, from the Engineer. 

 

13. PROTECTION OF THE WORKS 
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The Contractor shall whenever necessary cover up and protect the works from weather and 

damaged by his own or other workmen performing subsequent operation. The Contractor shall 

provide all necessary dustsheets, barriers and guard rails and clear away the same at completion. 
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14. RESTORATION AND CLEARING 

 

Upon completion of the works the Contractor shall restore all items covered by the Contract to the 

satisfaction of the Engineer. 

 

The Contactor shall do regular cleaning and clear away all rubbish and excess materials that may 

accumulate form time to time on completion and before handing over. Upon completion of the 

works he shall obliterate all signs of temporary construction facilities such as work areas, 

structures, foundations of temporary structures, stock piles of excess or waste materials, or any 

other vestiges of construction, as directed by the Engineer. All buildings shall be cleaned; floors 

and paving scrubbed and the works and site shall be left in a clean and satisfactory state for 

immediate use and occupation. Care shall be taken not to use any cleaning materials, which may 

cause damages to the surface to be cleaned. 

 

The Contractor shall also take all necessary precautions to keep the works and site free from 

vermin during construction and he shall leave the works vermin fee on completion. Application of 

pest control agents shall not commence until the specific product, name, method and extent of 

application have been submitted to and approved of by the Engineer. 

 

 

15. SITE OFFICE AND TEMPORARY FACILITIES TO BE PROVIDED BY THE 

CONTRACTOR 

 

 15.1 Contractor’s Office, Facilities etc. 

 

The Contractor shall establish and maintain a Site Office. The Contractor shall provide all 

facilities in connection with the execution, completion, of the Works, remedying defects 

therein and maintenance of the utilities services. The facilities shall not be limited to the 

Contractor’s Site Office. Labor campus, work yard and storage areas, temporary water 

supply, waste water disposal, temporary electricity, medical unit, temporary roads, fire 

protection and fire fighting equipment etc. The Contractor shall be solely responsible for 

arranging all utilities and the Contractor shall setup, maintain and operate an architectural 

and engineering facility at site with adequate member of technical and support staff as well 

as equipment required for particular nature of job covered under the Contract to prepare 

drawings/shop drawings for approval of the Engineer and Employer. 

 

The Contractor shall make arrangements for his own camp, workshops, yards, storage areas 

and areas of erection of equipment and offices inside the site area and all approvals & 
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permissions in this regard from the concerned authorities for all such facilities shall be the 

responsibility of the Contractor. 

 

The Contractor shall facilitate the Engineer and Employer in use of his site office if and 

when required by the Engineer in performance of his duties regarding the supervision of 

project. 
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 15.3 Temporary Services 

 

  15.3.1 Temporary Water Supply 

 

The Contractor shall supply in sufficient quantity all necessary potable and other 

water for construction purposes for all trades at points within a reasonable distance 

of any building being constructed. The Contractor shall make arrangements and pay 

charges for water service installation, maintenance and removal thereof, and pay the 

costs of water for all trades. 

 

At completion of the work, the temporary water services equipment and piping 

shall be removed by the Contractor at his own expense. 

 

 

 

 

 

 

 

 

 

 

 

 

SP-12 

 

  15.3.2 Temporary Electricity 

 

The Contractor shall make all the necessary arrangements for a temporary 

electricity service, pay all expense in connection with the installation, operation and 

removal thereof and pay the costs of electricity consumed by all trades. If the 

Contractor is un-able to arrange a temporary electrical connection then he shall 

arrange and furnish an Electric Power Generating Set at Site and maintain the 

generating set in perfect working condition through-out the duration of Contract. 

The generating power of the set shall be sufficient to operate all plant and 

equipment as well as the camps and offices of the Contractor during construction at 

site. Should the set fail to meet the required demand at site or fail to function or 
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operate, the Contractor shall immediately replace the same with other generating 

set/sets to the satisfaction of the Employer as well as the Engineer. 

 

A temporary lighting system shall be furnished, installed and maintained by the 

Contractor as required to satisfy the minimum requirements for safety and security 

and to the satisfaction of the Engineer. 

 

At completion of construction work, temporary electricity services shall be 

removed by the Contractor at his own expense. 

   

  15.3.3 Waste Disposal 

The Contractor shall make such temporary provisions as may be                            

required in order to dispose of any chemicals, fuels, oils, grease,                     

bituminous materials, waste and soil waste and the like without causing pollution to 

either    the   site   or   the   environment.  Disposal   of any materials, wastes, 

effluent, garbage, oil, grease, chemicals and the like shall be in areas specified by 

the concerned local authority proposed by the Contractor and subject to the 

approval of the Engineer. If any waste material is dumped in unauthorized areas the 

Contractor shall remove the material and restore the area to the condition of the 

adjacent undisturbed area. If necessary, contaminated ground shall be excavated, 

disposed off as directed by the Engineer and replaced with suitable fill material 

compacted and finished with topsoil all at the expense of the Contractor. 

 

  15.3.4 Fire Protection  

The Contractor shall provide and maintain adequate fire protection in the form of 

barrels of water with buckets, fire bucket tanks, fire extinguisher, or other effective 

means ready for instant use, distributed around the project and in and around 

temporary inflammable structures during construction of the works. 

 

Gasoline and other flammable liquids shall be stored in and dispensed from safety 

containers approved by the Engineer and storage shall not be within building. 

Torch-cutting and welding operations performed by the Contractor shall have the 

approval of the Engineer before such work is started and a chemical extinguisher is 

to be available at the location where such work is in progress. 
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The Contractor shall follow the instructions and specifications of the Civil Defense 

Department or any other local department concerned with such activities. 

 

 

15.3.5  Temporary Roads  

 

The Contractor shall prepare and maintain such temporary roads as may be necessary, from 

the site to the nearest road and also within the plot. Such roads shall be positioned strictly 

in accordance with the Engineer’s instructions and the contractor shall reduce or control 

any dust nuisance by regularly spraying water and compaction as directed.    
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(Not Applicable)                               

 

15.4 SIGN BOARD 

 

The Contactor shall erect and maintain at the Site in a location to be approved by the Engineer one 

(01) Sign Boards of dimensions approved by the Engineer. The Sign Boards shall be made of 

metal. It shall be mounted on steel posts securely anchored and braced. The Contractor shall paint 

on the Sign Boards, the name of the Works, and the names of the Employer, Engineer and the 

Contractor both in English and Urdu Language. 

 

15.5 NOT USED 

 

 
 

15.6 SITE FACILITIES TO BE PROVIDED BY THE CONTRACTOR 

 

 15.6.1 General  

 

Without prejudice to the generality of the various clauses of the Contract, particular 

attention is drawn to the obligation of the Contractor to make his own arrangement at his 

own expense for the following. 

 

 15.6.2 Labor Camps and Staff Residences  

 

The Contractor shall provide, operate and maintain labor camps and staff residences. For 

the purposes of operation and maintenance of the Camps and Residences, the Contractor 

shall comply with the rules of Pakistan Labor Camp Rules 1960 and all other applicable 

provisions of the Pakistan Labor Laws.  

 

 15.6.3 Administrative and Field Office 

 

The Contractor shall provide, operate and maintain administrative and field offices 

required for his staff and would be responsible for operation and maintenance, furniture, 

equipment, appliances, janitor services and security of the same.  
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15.6.4 Work Yards and Storage Areas 

 

The Contractor shall provide, operate and maintain all sheds, fencing, foundations and all 

above ground structures required to store material or equipment brought on to the site by 

him. The Contractor shall be responsible for the security of his entire camps, residence, site 

and field offices work yard and storage area. 

 

 15.6.5 Water Supply, Sewerage System and Electricity 

 

The Contractor shall make his own arrangement, at his own expense for provision, 

operation and maintenance of electric supply, reasonable supplies of raw and potable water 
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and sewerage system at the site of works and his labor camps, staff residences and offices. 

The Contractor shall pay all fees, and charges (including bills) of whatsoever nature to the 

concerned departments (if any) in order to procure connections of the above facilities and 

thereafter using these facilities. If the Contractor is un-able to arrange a temporary 

electrical connection then he shall arrange and furnish an Electric Power Generating Set 

(with sufficient generating capacity to meet the required demand of electricity) at site and 

maintain the generating set in perfect working condition through-out the duration of 

Contract. 
 

 15.6.6 Medical Care 
 

The Contractor shall arrange provision of adequate medical facilities for his employers.  

 

Adequately equipped and properly staffed First Aid Stations or Dispensaries shall be 

provided by the Contractor at camps and other strategic locations, to administer First Aid 

treatment at all times free of charges to all persons on the Site. The nature, number and 

location of facilities furnished and the Contractor’s staff for administering First Aid 

treatment shall meet the requirements of the Health Services of the Government of Pakistan 

and of Section III of the Manual “Safety Requirements for Construction by Contractor” 

published by the Employer, and shall be subject to approval by the Engineer. 

 

15.6.7 Other Facilities  

 

The Contractor shall also be responsible for providing at his own cost other facilities for his 

own staff and labor such as educational, recreational, transport, telephone and catering if 

required. 

 

16. NOT USED 

 

17.  CONSTRUCTION PROCEDURES  

The Contractor shall advise the Engineer of proposed construction procedure in accordance  with 

the General Conditions of Contract. 

 

If the Engineer shall see that the work progress is slow in such a way that the work will not be 

completed in the time specified, then he shall order the Contractor to work overtime or in more  
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shifts and the Contractor shall obey these orders without any additional payments and without any 

objections or request for compensation. 

 

18. NOTIFICATION TO ENGINEER 

 

The Engineer shall be notified weekly in writing of the nature and location of the Works the 

Contractor intends to perform the next week so as to enable necessary inspection and measurement 

to be carried out. The Engineer may, if necessary, direct that longer notice be given of certain 

operations.  
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19. NIGHT WORK 

 

When work is done at night the Contractor shall maintain from sunset to sunrise such lights on or 

about work and plant as the Engineer may deem necessary for the proper observations of the work 

and the efficient execution thereof. 

 

20. WEATHER 

 

No work is to be undertaken when, in the opinion of the Engineer, the weather is so unsuitable that 

proper protection of the work cannot be ensured. 

 

 

21. CO-ORDINATION WITH OTHER CONTRACTORS 

 

It shall be the responsibility of the Contractor to keep-up good relations with other Contractors 

employed on site by the Employer. The Contractor shall cooperate and coordinate his wok with 

that of the other Contractors working at the Site, to whatever extent may be necessary to complete 

the Project in accordance with the approved programme of the Works and in accordance with the 

Engineer’s instructions. Should a disagreement or dispute arise between the Contractor and other 

Contractors, the same shall be referred without delay to the Engineer for his decision. Upon such 

decision, the Contractor shall proceed with the work in accordance therewith. In case the access to 

the works of other contractors is through the Site area of the Contractor, the Contractor shall 

coordinate with and permit all reasonable access to other Contractors.  

 

 

22. ACCIDENT PREVENTION, SAFETY MEASURES AND PROTECTIVE EQUIPMENT 

 

 The Contractor shall comply and enforce compliance by all his sub-contractors with the highest 

standards of safety and accident prevention in accordance with international standards and in 

compliance with all applicable laws, ordinances and statutory provision.  

 

The Contractor shall provide and maintain all requisite barriers, fences, warning signs, lights and 

other safety precautions as required for the protection of persons and property on or adjacent to the 

site shall be provided at the Contractor’s cost. 
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The Contractor shall also provide and maintain all false work, scaffolding and handrails which 

shall be well constructed and secured at all times. Where overhead work is being carried out, 

warning signs shall be installed at ground level clearly waning of the overhead work. 

 

 

All warning signs shall be in two languages, English and Urdu, and shall at all times be maintained 

in a clean and legible conditions, to the satisfaction of the Engineer. 
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As the work at site is expected to be carried out round the clock, the Contractor shall keep and 

maintain at all times a transport facility to move the patients to the hospital in case of an 

emergency. 

 

Trash shall be removed at frequent intervals to the satisfaction of the Engineer. 

 

Safety netting shall be provided at all levels where work is in progress, all around the building. 

 

23. SETTING OUT OF WORK AND SURVEY 

 

 23.1 Reference Points, Lines 

 

The Contractor shall establish benchmarks and / or reference line at the Site in accordance 

with the instructions of the Engineer. The Contractor shall set out its work from these 

benchmarks and lines. The Contractor shall supply plant, equipment, materials and labor 

for checking if required of the survey control by the Engineer. Slope stakes will be set by 

the Contractor before commencement of excavation and will be re-established as required 

during progress of work using established bench-marks and reference points. 

 

23.2 Verification 

 

The Engineer may make checks as the work progress to verify lines and grades established 

by the Contractor and to determine the conformance of the work as it progresses with the 

requirements of the Drawings and Specifications. Such checking by the Engineer shall not 

relieve the Contractor of his responsibility to perform all work in accordance with the 

Drawings and Specifications and the lines and grades given therein. 

 

Based  upon the basic control, the Contractor shall provide his own primary control points, 

as needed for the Works, and shall preserve and maintain them until otherwise authorized. 

 

The Contractor shall be responsible for maintaining all survey markers/monuments, and 

property corners. If any markers/ monuments are destroyed by the Contractor, the 

Contractor shall arrange, at his own cost, to retrace and replace them to the entire 

satisfaction of the Engineer. If a monument cannot be replaced in its original position, the 

Contractor shall install a witness corner. The Contractor shall complete and file monument 

reference cards on all monuments as per instructions of the Engineer. 
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The Contractor shall provide experienced construction surveyors with adequate experience 

in the construction surveys similar in nature as required by this Contract.  

 

Based upon established basic control monuments, the Contractor shall establish all lines 

and grades necessary to control the Works, and shall be responsible for all measurements 

that may be required for execution of the Works to the tolerance prescribed below. 
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The Contractor shall perform such surveys and computations as are necessary to determine 

quantities of work performed or placed during each progress payment period, and shall also 

perform all surveys necessary for the Engineer to determine final quantities of work in 

place. The Engineer will determine final quantities bases on original ground levels 

determined by the Contractor and agreed by the Engineer. 

 

The Contractor shall notify the Engineer at least one week before performing a quantity 

survey and, unless specifically waived, quantity surveys shall be performed in the presence 

of an authorized representative of the Engineer. 

 

Degree of accuracy for the survey works shall satisfy the following specified tolerances: 

 

(a) Structure points shall be set within 0.01 foot accuracy form point to point, except   

where tighter tolerances are required. 

(b) Cross-section points shall be located within 0.10 foot, horizontally and 0.01 foot 

vertically. 
 

(c) Permissible closing error for a leveling line meant for establishing Temporary 

Bench Mark (TBMs) shall not exceed 0.045 x √ M foot, where ‘M’ is in miles. The 

permissible closing error shall be duly adjusted. 
 

The Contractor shall provide all materials, equipment and labor required                               

for surveying work, including, but not limited to, instruments, stakes, spikes, steel                 

pins, templates, platforms, and tools, and except as required to be incorporated                           

in the work of left in place, all such materials and equipment, shall remain                                 

the property of the Contractor. Surveying instruments shall be in perfect working 

conditions   and shall be  subject  to  rigid   inspection   for   proper   operation  at  least 

after every  two weeks of use. Defective instruments shall be promptly replaced or repaired 

and adjusted to the satisfaction of the Engineer.  

 

Survey data shall be recorded in accordance with recognized professional surveying 

standards. Original fixed field notes, computations, and other surveying data shall be 

recorded in the Contractor furnished field books. Notes or data not in accordance with 

standard formats will be rejected. Illegible notes or data, or use of erasures on any page of a 

field book will be considered            sufficient cause for rejection of part or the entire field 

book. Copied notes of data will not be permitted; therefore, rejection of part or all of a field 

book may necessitate re-surveying. Corrections by ruling or lining out errors will be 

satisfactory. 

 

 

SP-18 

 

The cost of all materials, equipment, surveyors and labor required for surveys for the 

Works and quantity surveys required by this clause shall be deemed to be included in the 

rates and prices of the various items in the Bill of Quantities and no separate measurement 

and payment in their respect shall be made. 
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 23.3 Survey Instruments  

 

The Contractor shall maintain at the Site the requisite surveying instruments in perfect 

working conditions to enable the Engineer’s Representative to check levels and lines of the 

work at all times. 

 

 

24. ENVIRONMENTAL PROTECTION 

 

The Contractor shall exercise care to protect the natural landscape and shall conduct his 

construction operations so as to prevent any unnecessary destruction, scarring or defacing of the 

natural surroundings in the vicinity of the Works. Except where clearing is required for the 

Permanent Works, approved construction roads and the Temporary Works, and for excavation 

operations, all trees and native vegetation shall to preserved and shall be protected from damage 

which may be caused by the Contractor’s construction operations and equipment. On completion 

of the Works, all work area shall be smoothed and graded in a manner to conform to the natural 

appearance of the landscape. Where unnecessary destruction, scarring, damage of defacing may 

occur as a result of the Contractor’s operations, it shall be repaired, replanted, or otherwise 

corrected as directed by the Engineer at no additional cost to the Employer. 

 

25.  PAYMENT OF WORK 

 

No payment shall be made for the works involved within the scope of this section of specification 

unless otherwise specifically stated in the Bill of Quantities or herein. 

 

The cost thereof shall be deemed to have been included in the total price quoted by the Contractor. 



 

 

83 

 

 

 

 

 

 

 

 

 

 

SPECIFICATIONS  

 

TECHNICAL PROVISIONS  
(SEPARATE VOLUME - II) 



 

 

84 

 

 

 

 

 

 

 

 

 

 

 
 

APPENDICES TO BID 



 

 

85 

  

Appendix-A to Bid 

 

SPECIAL STIPULATIONS 

Clause 

Conditions of Contract 

 
1 Engineer’s Authority to issue Variation in 

emergency 

2.1 2% of the Contract Price stated in the Letter of 

Acceptance. Subject to approval from the 

competent authority. (max variation limit 15%) 

2 Variation 2.1(b) 

(viii) 

(b) 

All variations to be approved from the competent 

Authority  

3 Law applicable 5.1 

(b) 

The law to be applied is the law of  Islamic 

Republic of Pakistan 

4 Amount of Performance Security 10.1 10% of Contract Price stated in Letter of 

Acceptance. 

5 Time for Furnishing Program 14.1 Within 14 days from the date of receipt of Letter 

of Acceptance. 

6 Minimum amount of Third Party Insurance 23.2 Rs 500,000/- per occurrence with number of 

occurrences unlimited. 

7 Time for Commencement 41.1 Within 14 days from the date of receipt of 

Engineer’s Notice to Commence which shall be 

issued within Fourteen (14) days after signing of 

Contract Agreement. 

8 Time for Completion 43.1, 

48.2 

08 months for construction from the date of 

receipts of Engineer’s Notice to Commence.                

9 (a)   Amount of Liquidate Damages 47.1 Rs. 20,000/- for each day of delay in completion of 

the Works subject to a maximum of 10% of 

Contract Price stated in the Letter of Acceptance. 

 (b)    Amount of Bonus 47.3 Not applicable 

10 Defects Liability Period  49.1 365 Days (12 Months) from the effective date of 

Taking Over Certificate.  

11 Percentage of Retention Money 60.2 10% of the amount of Interim Payment Certificate. 

12 Refund of Retention Money (Security 

Deposit) 

a 

b 

50% after payment of Final Bill. 

50% after expiry of defect liability period ie 365 

days. 

13 Limit of Retention Money on total amount 60.1,2

,3 

5% of contract Price stated in the Letter of 

Acceptance. 

14 Minimum amount of Interim Payment 

Certificates (Running Bills) 

60.2 5% of Contract Price depending on completion 

period of the Works. 

15 Time of Payment from delivery of Engineer’s 

interim payment Certificate to the Employer. 

60.10 30 days in case of local currency  

16 Mobilization Advance (with 10% markup per 

annum) 

              

60.12 10% of Contract Price to be paid in two parts as 

stated in the Letter of Acceptance. shall be 

recovered in 4 equal installments along with 10% 

markup per annum; out of each subsequent bill 

paid to contractor for the work done 
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Appendix-B to Bid 

 

 

 

FOREIGN CURRENCY REQUIREMENTS 

(If required and only in case of International Bidding) 

 

1. The Bidder may indicate here in below his requirements of foreign currency (if any), with 

reference to various inputs to the Works. 

 

2. Foreign Currency Requirement as percentage of the Bid Price excluding Provisional Sums            

%. 

 

3. Table of Exchange Rates. 

 

Unit of Currency Equivalent in Pak. Rupees 

 

Australian Dollar 

Euro 

Japanese Yen 

U.K Pound 

U.S Dollars 

------------------- 

------------------- 

 

 

---------------------------------- 

---------------------------------- 

---------------------------------- 

---------------------------------- 

---------------------------------- 

---------------------------------- 

--------------------------------- 

 

 

NOT APPLICABLE 
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Appendix-C to Bid 

 

 

 

 

 

Note;- Escalation of Labor and Material, Difference of Cost in Sulphate Cement etc, Cartage and 

Lead  Shell Not Be Allowed. 

 

 

 
PRICE ADJUSTMENT UNDER CLAUSE 70 OF CONDITIONS OF CONTRACT  

(NOT APPLICABLE) 
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 Appendix-D to Bid 

BILL OF QUANTITIES 

 

A. Preamble 

 

1. The Bill of Quantities shall be read in conjunction with the Conditions of Contract, Specifications 

and Drawings. 

 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are             given 

to provide a common basis for bidding. The basis of payment will be the actual quantities of work 

executed and measured by the Contractor and verified by the Engineer and valued at the rates and 

prices entered in the priced Bill of Quantities, where applicable, and otherwise at such rates and 

prices as the Engineer may fix as per the Contract. 

 

3. The rates and prices entered in the priced Bill of Quantities shall, except insofar as it is otherwise 

provided under the Contract include all costs of Contractor’s plant, labor ,  supervision, materials, 

execution, insurance, profit, taxes and duties, together with all general risks, liabilities and 

obligations set out or implied in the Contract. Furthermore all duties, taxes and other levies 

payable by the Contractor under the Contract, or for any  other cause, as on the date 28 days prior 

to deadline for submission of Bids, shall  be included in the rates and prices and the total Bid Price 

submitted by the Bidder. 

 

4. A rate or price shall be entered against each item in the priced Bill of Quantities, whether 

quantities are stated or not. The cost of items against which the Contractor will have failed to enter 

a rate or price shall be deemed to be covered by other rates and prices entered in the Bill of 

Quantities. 

 

5. The whole cost of complying with the provisions of the Contract shall be included in the items 

provided in the priced Bill of Quantities, and where no items are provided, the cost shall be 

deemed to be distributed among the rates and prices entered for the related items of the Works. 

 

6. Complete description of items of works in the Bill of Quantities, general directions, conditions and 

limitations of works, location and place of works, applicable methods, means to be adopted, type 

and quality of materials, use of tools, plant, and machinery are not necessarily repeated not 

summarized in the Bill of Quantities. Reference to the relevant sections of the Technical 

Specifications and Drawings shall be made before entering prices against each item in the priced 

Bill of Quantities. 

 

7. Provisional sums included and so designated in the Bill of Quantities shall be expended in whole 

or in part at the direction and discretion of the Engineer in accordance with                                    

Sub-Clause 58.2 of Part I, General Conditions of Contract. 

 

 

 



 

 

89 

 

8. The “Ref Spaces” mentioned in the Bill of Quantities indicates, the Technical Specifications 

section number(s) which are to be followed during execution of item of work in accordance with 

the applicable drawings. 

 

9. Notwithstanding provisions of Clause 51 of Part - I, General Conditions, no claim for extra 

payment will be admissible on account of anticipated profit or variation in overhead expenditure 

for the works not actually performed nor will any adjustment in the unit rate set forth in the Bill of 

Quantities be made because of any increase ore decrease in the quantities indicated therein. 

 

10. Unless otherwise stated in the text of the priced Bill of Quantities, the quantities have to be 

measured and paid in accordance with the Measurement and Payment Clauses given in the 

relevant Technical Specifications or in accordance with implied meaning of the specifications. 

Any special method of measurement stated in the text of priced Bill of Quantities is limited to the 

concerned item only. 

 

11. The following abbreviations for the Units have been used in the Bill of Quantities. 

 

 Unit    Abbreviations 
 

 Running Feet  - Rft. / Ft. 

 Running Meter - M 

 Square Feet  - Sft. 

 Cubic Feet  - Cft. 

 Metric Ton  - M. Ton. 

 Per Number  - No. / Each 

 Lump Sum Job - Job 

 Kilogram  - Kg 
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Appendix-D to Bid 

 

 

 

 

 

 

BILL OF QUANTITIES  

 

 

 

B. Works Items 

 

1. The Bill of Quantities contains the following Bills and Schedule: 

 

 

 Day Work Schedule - Not Used 

 

 Summary Bill of Quantities  

 

2. Bidders shall price the Bill of Quantities in Pakistani Rupees only. 
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Appendix-D to Bid 

 

 

 

 

 

BILL OF QUANTITIES  

 

 

C. Day work Schedule  

 

 

 

NOT USED 
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BILL OF QUANTITIES  
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Appendix - D to Bid 

 

 

 

BILL OF QUANTITIES 
 

 

 

 

1.  Rs. ____________________ 

   

2.  Rs. ____________________ 

   

3.  Rs. ____________________ 

   

4.  Rs. ____________________ 

   

 BID PRICE Rs. ____________________ 

 

 

 

 

 

 

 

 

Note:  All Provisional sums are to be expended in whole or, in part at the direction and discretion of the 

Engineer in accordance with Sub-Clauses 52.4 and 58.2 of the General Conditions of                

Contract - Part-I. 
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Appendix – E to Bid 

 

PROPOSED CONSTRUCTION SCHEDULE 

 

Pursuant to Sub-Clause 43.1 of the General Conditions of Contract, the Works shall be completed on or 

before the date stated in Appendix-A to Bid. The Bidder shall provide as Appendix-E to Bid his 

Construction Schedule in the Bar Chart form showing the sequence of work items and the period of 

time during which he proposes to complete each work item in such a manner that his proposed 

programme for completion of the whole of the Works and parts of the works may meet Employer’s 

completion targets in days noted below and counted from the date of issue of Engineer’s Notice to 

Commence (Bidder to attach sheets as required for the specified form of Construction Schedule): 

 

 

 Description     Time for Completion 

 

 a) Whole Works    __________________ days 

 

 b) Part-A     __________________ days 

 

 c) Part-B     __________________ days 

 

 d) ___________    __________________ days 

 

 e) ___________    __________________ days 
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Appendix-F to Bid 

 

 

 

 

METHOD OF PERFORMING THE WORK 

 

The Bidder is required to submit a narrative outlining the method of performing the Work. The 

narrative should indicate in detail and include but not be limited to: 

 

1. Organization Chart indicating head office and field office personnel involved in management 

and supervision, engineering, equipment maintenance and purchasing. 

 

2. Mobilization in Pakistan, the type of facilities including personnel accommodation, office 

accommodation, provision for maintenance and for storage, communications, security and 

other services to be used. 

 

3. The method of executing the Works, the procedures for installation of equipment and 

machinery and transportation of equipment and materials to the site. 

 

4. Quality control/ Quality assurance measures to be adopted including procedures to be 

followed for carrying out all tests required under specifications. 

 

 

 

Note:- 

1- Use extra pages where required. 
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Appendix-G to Bid 

Sheet 1 of 2 

 

 

 

LIST OF MAJOR EQUIPMENT - RELATED ITEMS 

 

 

The Bidder will provide a list of all major equipment and related items, under separate heading for 

items owned, to be purchased or to be arranged on lease by him to carry out the Works. The 

information shall include make, type capacity, and anticipated period of utilization for all 

equipments which shall be in sufficient details to demonstrate fully that the equipment will meet all 

requirements of the Specifications. 

 

LIST OF MAJOR EQUIPMENT 

 

Owned 

Purchased 

or Leased 

Description 

of Unit 

(Make, 

Model, 

Year) 

Capacity 

HP Rating  

Condition Present 

Location 

or Source 

Date of 

Delivery 

at Site 

Period of 

Work on 

Project 

1 2 3 4 5 6 7 

 

 

a. Owned 

 

 

 

      

 

 

b.  To be 

purchased 

 

 

      

 

 

c. To be 

arranged 

on Lease 
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Appendix-G to Bid 

Sheet 2 of 2 

 

 

 

       

          

 

Equipment: 

 

The Bidder must demonstrate that it has the key equipment listed hereafter: 

 

 

 

 

No. 

PLANT/EQUIPMENT 

 

Equipment 

Type and  

Characteristics 

 

Total  

Nos. 

available 

 

Under 

Utilization 

on other 

Projects, 

if 

applicable 

 

Nos. Waiting 

to be shifted 

 to new 

project(s) 

 

Min. Number 

Required for this 

Project 

1 Steel Shuttering     

2 Steel 

Scaffolding 

    

3  

 

 

 

 

 

 

 

 

 

4  

 

 

 

 

 

 

 

 

 

5      

6      
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Appendix-H to Bid 

 

 

CONSTRUCTION CAMP AND HOUSING FACILITIES 

 

The Contractor in accordance with Clause 34 of the conditions of Contract shall provide description of 

his construction camp’s facilities and staff housing requirements. 

 

The Contractor shall be responsible for pumps, electrical power, water and electrical distribution 

systems. And sewerage system including all fittings, pipes and other items necessary for servicing the 

Contractor’s construction camp. 

 

The Bidder shall list or explain his plans for providing these facilities for the services of the Contractor 

as follows: 

 

1- Site Preparation (clearing, land preparation, etc. 

 

2- Provision of Services. 

 

a- Power (expected power load, etc.). 

b- Water (required amount and system proposed). 

c- Sanitation (sewage disposal system, etc.) 

 

3-         Construction of Facilities 

 

 a- Contractor’s Office. Workshop and Work Areas (areas required and proposed layout, 

type of construction of buildings. Etc.) 

 b-    Warehouses and Storage Areas (areas required, type of construction and  

  layout). 

 c-     Housing and Staff Facilities (Plans for housing for proposed staff, layout, type of 

construction, etc ). 

 

4-   Construction Equipment Assembly and Preparation (detailed plans for carrying out this activity). 

 

 

5- Other Items Proposed (Security services, etc.) The Contractor should mention here what are his 

proposed environmental measures for the project as per EPA rules like treatment of wastewater and 

water quality etc. The contractor shall submit a detailed EMP (Environmental Management Plan) to 

describe how materials are removed from site and disposed off at a safe location, prevention for the 

contamination of ground and surface water in neighboring areas etc. Including remedial measures for 

adoption. 

 

6- Detail of testing Lab with testing equipment etc. 
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Appendix-I to Bid 

 

LIST OF SUBCONTRACTORS 

 

I/We intend to subcontract the following parts of the Work to subcontractors. In my/our opinion, the 

subcontractors named hereunder are reliable and competent to perform that part of the work for which 

each is listed. 

 

Enclosed are documentation outlining experience of subcontractors, the curriculum vitae and experience 

of their key personnel who will be assigned to the Contract, equipment to be supplied by them, size, 

location and type of contracts carried out in the past. 

 

 

 

Part of Works 

(Give Details) 

Subcontractor 

(With Complete Address) 

1 2 
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Appendix-J to Bid 

 

ESTIMATED PROGRESS PAYMENTS 

 

Bidder’s estimate of the value of work which would be executed by him during each of the periods 

stated below, based on his Programme of the Works and the Rates in the Bill of Quantities, expressed in 

thousands of Pakistani Rupees: 

 

 

Quarter/ Year/ Period Amounts 

(1,000 Rs.) 

1 2 

Ist Quarter  

2nd Quarter  

3rd Quarter  

4th Quarter  

5th Quarter  

6th Quarter  

7th Quarter  

8th Quarter  

9th Quarter  

10th Quarter  

11th Quarter  

12th Quarter  

Bid Price  
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  Appendix-K to Bid 

 

 

 

 

 

 

 

 

 

 

 

ORGANIZATION CHART 

FOR THE 

SUPERVISORY STAFF AND LABOR 
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(INTEGRITY PACT) 

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. 

PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN 

CONTRACTS WORTH RS 10.00 MILLION OR MORE 

 

Contract No. 

Contract Value  

Contract Title:  

 

I am _________________ hereby declares that it has not obtained or induced the procurement of any contract, 

right, interest, privilege or other obligation or benefit from Government of Pakistan (GoP) or any administrative 

subdivision or agency thereof or any other owned or controlled by GoP through any business practice. 

 

Without limiting the generality of the foregoing, ___________________ represents and warrants that it has fully 

declared the brokerage, commission, fees, etc. paid or payable to anyone and not given or agreed to give and shall 

not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or 

juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, 

sponsor or subsidiary, any commission, gratification, bride, finder’s fee or kickback, whether described as 

consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, 

interest, privilege or other obligation or benefit in whatsoever from GoP, except that which has been expressly 

declared pursuant hereto. 

 

________________________ certifies that it has made and will make full disclosure of all agreements and 

arrangements with all persons in respect of or related to the transaction with GoP and has not taken any action or 

will not take any action to circumvent the above declaration, representation or warranty. 

 

________________________ accepts full responsibility and strict liability for making any false declaration, not 

making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, 

representation and warranty. It agrees that any contract, right, interest privilege or other obligation or benefit 

obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to GoP under 

any law, contract or other instrument, be voidable at the option of GoP. 

 

Not with standing any rights and remedies exercised by GoP in this regard, __________________ agrees to 

indemnify GoP for any loss or damage incurred by it on account of its corrupt business practices and further pay 

compensation to GoP in an amount equivalent to ten time the sum of any commission, gratification, bribe, 

finder’s fee or kickback given by ____________________ as aforesaid for the purpose of obtaining or inducing 

the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever from GoP. 

 

Name of Employer:………………..    Contractor _________________ 

 

 

Signature:…………………………   Signature: …………………………. 
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FORMS 

 
1. BID SECURITY   - ANNEX – I  

    

2. FORM OF PERFORMANCE SECURITY  - ANNEX – II 

    

3. FORM OF CONTRACT AGREEMENT  - ANNEX – III 

    

4.  MOBILIZATION ADVANCE GURANTEE/ BOND  ANNEX – IV 

    

5. INDEMNITY BOND FOR SECURED ADVANCE - ANNEX – V 

    

6. LETTER OF PRICE BID - ANNEX-VI 
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ANNEX – I 

 

 

BS-1 

BID SECURITY 

 

(Only in form of Pay Order / Deposit at call) 

 

 

 

The following Text is deleted  

 (Bank Guarantee) 

 

Security Executed on _______________________________________________________ 

 (Date) 

Name of Surety (Bank) with Address: ________________________________________ 

(Scheduled Bank in Pakistan) 

Name of Principal (Bidder) with Address _______________________________________ 

________________________________________________________________________ 

Penal Sum of Security Rupees . _____________________(Rs. _____________________) 

Bid Reference No. _______________________________________________________  

 

KNOW ALL  MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at the 

request of the said Principal (Bidder) we, the Surety above named, are held and firmly bound unto 

______________________________________________________ 

 

(hereinafter called the 'Employer') in the sum stated above for the payment of which sum well and truly 

to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, 

firmly by these presents. 

 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has submitted the 

accompanying Bid dated ______ for Bid No. _______ for_______(Particulars of Bid) to the said 

Employer; and  

 

WHEREAS, the Employer has required as a condition for considering said Bid that the Bidder furnishes 

a Bid Security in the above said sum from a Scheduled Bank in Pakistan or from a foreign bank duly 

counter-guaranteed by a Scheduled  Bank in Pakistan, to the Employer, conditioned as under: 

 

(1)     that the Bid Security shall remain in force up to and including the date 28 days after the 

deadline for validity of bids as stated in the Instructions to Bidders or as it may be 

extended by the Employer, notice of which extension(s) to the Surety is hereby waived; 

(2) that the Bid Security of unsuccessful Bidders will be returned by the Employer after 

expiry of its validity or upon signing of the Contract Agreement; and 

 

(3)  that in the event of failure of the successful Bidder to execute the proposed Contract  

 

Agreement for such work and furnish the required Performance Security, the entire said sum be paid 

immediately to the said Employer pursuant to Clause 15.6 of the Instruction to Bidders for the 

successful Bidder's failure to perform. 
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BS-2 

 

NOW THEREFORE, if the successful Bidder shall, within the period specified therefore, on the 

prescribed form presented to him for signature enter into a formal Contract with the said Employer in 

accordance with his Bid as accepted and furnish within twenty eight (28) days of his being requested to 

do so, a Performance Security with good and sufficient surety, as may be required, upon the form 

prescribed by the said Employer for the faithful performance and proper fulfilment of the said Contract 

or in the event of non-withdrawal of the said Bid  within the time specified for its validity then this 

  

obligation shall be void and of no effect, but otherwise to remain in full force and effect. 

 

PROVIDED THAT the Surety shall forthwith pay the Employer the said sum upon first written demand 

of the Employer (without cavil or argument) and without requiring the Employer to prove or to show 

grounds or reasons for such demand, notice of which shall be sent by the Employer by registered post 

duly addressed to the Surety at its address given above. 

 

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether the 

Principal (Bidder) has duly performed his obligations to sign the Contract Agreement and to furnish the 

requisite Performance Security within the time stated above, or has defaulted in fulfilling said 

requirements and the Surety shall pay without objection the said sum upon demand from the Employer 

forthwith and without any reference to the Principal (Bidder) or any other person. 

 

IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under its seal on the 

date indicated above, the name and seal of the Surety being hereto affixed and these presents duly 

signed by its undersigned representative pursuant to authority of its governing body.  

    

                    SURETY (Bank) 

 

  

WITNESS:               Signature      

 

1.                   Name       

 

                      Title       

 

       Corporate Secretary (Seal)    Corporate Guarantor (Seal) 

  

 

2.          

   

        __________________________ 

       Name, Title & Address     
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ANNEX –II 

 

PS-1 

 

 

FORM OF PERFORMANCE SECURITY  

(Bank Guarantee) 

 

         Guarantee No.____________________ 

Executed on _____________________ 

           Expiry date _____________________ 

[Letter by the Guarantor to the Employer] 

 

Name of Guarantor (Bank) with address:_______________________________________ 

       (Scheduled Bank in Pakistan) 

Name of Principal (Contractor) with address:____________________________________ 

________________________________________________________________________ 

Penal Sum of Security (express in words and figures)_____________________________ 

________________________________________________________________________ 

Letter of Acceptance No. ________________________________Dated ______________ 

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding Documents 

and above said Letter of Acceptance (hereinafter called the Documents) and at the request of the said 

Principal we, the Guarantor above named, are held and firmly bound unto the 

__________________________________________________ (hereinafter called the Employer) in the 

penal sum of the amount stated above for the payment of which sum well and truly to be made to the 

said Employer, we bind ourselves, our heirs, executors, administrators and successors, jointly and 

severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted the 

Employer's above said Letter of  Acceptance for ________ ________________________________ 

(Name of Contract) for the _______________  
 

_______________________________ (Name of Project). 

 

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the 

undertakings, covenants, terms and conditions of the said Documents during the original terms of the 

said Documents and any extensions thereof that may be granted by the Employer, with or without notice 

to the Guarantor, which notice is, hereby, waived and shall also well and truly perform and fulfill all the 

undertakings, covenants terms and conditions of the Contract and of any and all modifications of said 

Documents that may hereafter be made, notice of which modifications to the Guarantor being hereby 

waived, then, this obligation to be void; otherwise to remain in full force and virtue till all requirements 

of Clause 49, Defects Liability, of Conditions of Contract are fulfilled. 

 

Our total liability under this Guarantee is limited to the sum stated above and it is a condition of any 

liability attaching to us under  this  Guarantee that  the  claim  for payment in writing shall be received 

by us within the validity period of this Guarantee, failing which we shall be discharged of our liability, 

if any, under this Guarantee. 
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PS-2 

 

We, ____________________________________ (the Guarantor), waiving all objections  and defenses 

under the Contract, do hereby irrevocably and independently guarantee to pay to the Employer without 

delay upon the Employer's first written demand without cavil or arguments and without requiring the 

Employer to prove or to show grounds or reasons for such demand any sum or sums up to the amount 

stated above, against the  Employer's written declaration that the Principal has refused or failed to 

perform the obligations under the Contract which payment will be effected by the Guarantor to 

Employer’s designated Bank & Account Number. 

 

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether the 

Principal (Contractor) has duly performed his obligations under the Contract or has defaulted in 

fulfilling said obligations and the Guarantor shall pay without objection any sum or sums up to the 

amount  stated above upon first written demand from the Employer forthwith and without any reference 

to the Principal or any other person. 

 

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under its seal on 

the date indicated above, the name and corporate seal of the Guarantor being hereto affixed and these 

presents duly signed by its undersigned representative, pursuant to authority of its governing body. 

 

         _______________ 

                     Guarantor (Bank) 

 Witness:  

 1. _______________________        Signature _______________ 

 

        _______________________        Name __________________ 

      Corporate Secretary (Seal) 

                   Title ___________________ 

 

 2.  _______________________ 

 

          _______________________   _______________________ 

      Name, Title & Address     Corporate Guarantor (Seal)   
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ANNEX –III 

 

CA-1 

FORM OF CONTRACT AGREEMENT 

 

THIS CONTRACT AGREEMENT is made at ____________ on the ________________between:- 

 

1. The ________________________________________________________________  through 

_____________________________, the _________________, who has been authorized by the 

Employer to sign this Contract (Hereinafter called the “Client”) 

     AND  

2. ________________________________________________________________________________

___________, through _________________________, who has been authorized by a Resolution of 

the board of Director of this Company to sign this contract on behalf of this Company (hereinafter 

called the “Contractor”). 

 

Whereas the client requires the “Construction of visitors waiting hall along with Reception at New 

Campus of Peoples University of Medical & Health Sciences for Women Shaheed Benazirabad., 

and 

 

Whereas all the necessary details regarding the “Construction of visitors waiting hall along with 

Reception at New Campus of Peoples University of Medical & Health Sciences for Women 

Shaheed Benazirabad. are mentioned in the Tender Documents. 

 

Whereas under the Tender Document it was required that Pre-Qualified Contractor should submit bids 

for the construction of this Boundary Wall, and 

 

Whereas the Contractor is a Pre-Qualified Contractor and the Contractor submitted a bid in the amount 

of _______________________________________________________________ 

______________________________________________________________ and this Bid being the 

lowest was accepted. 

 

Now therefore, it is agreed between the parties as follows: 

 
 

1. In this Agreement words and expressions shall have the meanings as are respectively assigned to 

them in the Conditions of Contract hereinafter referred to. 

 

2. The following documents after incorporating addenda, if any, except those parts relating to 

Instructions to Bidders shall be deemed to form and be read and construed as part of this 

Agreement, viz: 

 

(a) Tender Notice 

(b) Instruction to Tenderers  

(c) The Contract Agreement; 

(d) The Letter of Acceptance; 

(e) The completed Form of Bid; 

(f) Special Stipulations  

(g) The Particular Conditions of Contract – Part II; 

(h) The General Conditions – Part I; 
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(i) The priced Bill of Quantities  

(j) The completed Appendices to Bid  

CA-2 

 

(k) The Drawings; 

(l) The Specifications. 

(m) Addenda or Corrigenda issued by Employer. 

 

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 

Works and remedy defects therein in conformity and in all respects with the provisions of the 

Contract. 
 

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and 

completion of the Works as per provisions of the Contract, the Contract Price or such other sum 

as may become payable under the provisions of the Contract at the times and in the manner 

prescribed by the Contract. 

 

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, 

month and year first before written in accordance with their respective laws. 

 

 

Signature of the Contactor Signature of Employer 

______________________ _____________________ 

(Seal) (Seal) 

 

 

 

Signed, Sealed and Delivered in the presence of: 

 

 

Witness: Witness: 

 

________________________ ______________________________ 

 

(Name, Title and Address)    (Name, Title and Address) 
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ANNEX –IV 

 

MG-1 

MOBILIZATION ADVANCE GUARANTEE/BOND 

 

Guarantee No._________________________ Date ______________________________ 

 

WHEREAS ______________(hereinafter called the 'Employer') has entered into a Contract for 

___________________________________________________________ 

(Particulars of Contract) 

with _________________ (hereinafter called the "Contractor'). 

 

AND WHEREAS, the Employer has agreed to advance to the Contractor, at the Contractor's request, an 

amount of Rupees _________________________ (Rs _________ ) which amount shall be advanced to 

the Contractor as per provisions of the Contract. 

 

AND WHEREAS, the Employer has asked the Contractor to furnish Guarantee to secure the 

mobilization advance for the performance of his obligations under the said Contract. 

 

AND WHEREAS, ________________________________________________________ 
(Scheduled Bank in Pakistan)  

(hereinafter called the “Guarantor”) at the request of the Contractor and in consideration of the 

Employer agreeing to make the above advance to the Contractor, has agreed to furnish the said 

Guarantee. 

 

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the advance for the 

purpose of above mentioned Contract and if he fails and commits default in fulfilment of any of his 

obligations for which the advance payment is made, the Guarantor shall be liable to the Employer for 

payment not exceeding the aforementioned amount. 

 

Notice in writing of any default, of which the Employer shall be the sole and final judge, on the part of 

the Contractor, shall be given by the Employer to the Guarantor, and on such first written demand, 

payment shall be made by the Guarantor of all sums then due under this Guarantee without any 

reference to the Contractor and without any objection. 

 

This Guarantee shall remain in force until the advance is fully adjusted against payments from the 

Interim Payment Certificates of the Contractor or until 

_______________________________________whichever is earlier. 

   (Date) 

The Guarantor's liability under this Guarantee shall not in any case exceed the sum of Rupees 

_______________________________________(Rs _______________________). 
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MG-2 

 

 

This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the aforesaid 

date or earlier if the advance made to the Contractor is fully adjusted against payments from Interim 

Payment Certificates of the Contractor provided that the Guarantor agrees that the aforesaid period of 

validity shall be deemed to be extended if on the above mentioned date the advance payment is not fully 

adjusted. 

 

 

 

 

 

 

       GUARANTOR 

 

 

      1. Signature _________________ 

      2. Name  _________________ 

     3. Title  _________________ 

 

WITNESS 

 

1. ______________________ 

______________________ 

Corporate Secretary (Seal) 

 

2. _______________________   __________________________ 

(Name Title & Address)      Corporate Guarantor(Seal) 
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ANNEX-V 

 

INDEMNITY BOND FOR SECURED ADVANCE 

AGAINST MATERIAL BROUGHT AT SITE 
 

(ON RS 100 NON – JUDICAL STAMP PAPER) 

 

This deed of indemnity is issued by M/s.___________________________________________ 

____________________________________________(Name of the Contractor) in favour of                                                                                      

M/s.______________________________________(Name of Employer) 

WHEREAS______________________________________(hereinafter called Employer) has paid the 

Secured Advance against the cost of material through any Bank or like Agency by any other method 

virtue of the terms of Contract existing between the parties. The details of the material and their price 

for which Secured Advance is being sought for the period from __________________________till 

consumption of the material is as under: 

 

1. ____________ at Rs.____________ Per _____________ = Rs. 

2. ____________ at Rs.____________ Per _____________ = Rs. 

3. ____________ at Rs.____________ Per _____________ = Rs. 

4. ____________ at Rs.____________ Per _____________ = Rs. 

 

THEREFORE, THIS DEED OF INDEMNITY WITNESSETH AS FOLLOWS:- 

 

I/We _______________________________of M/s.__________________________________ do 

hereby indemnify M/s. ____________for all losses due to thefts, arson, pilferage, loss due to flood and 

inundation, shortages deterioration and depreciation etc. through any act of man or God or slump in the 

market, of, any or all materials financed or paid by the Employer on our request for 

____________________financing payment against material. 

 

I/We ____________________shall indemnify ______________________________against any  or all 

claims, action damages arising out of or resulting to the said material. 

 

I/We _________________________further declare that we will faithfully abide by the above 

declaration and solemnly affirm that we will not remove, sell, pilfer, damage and of the materials 

against which M/s.________________has paid us such a secured advance and will not pledge the same 

with any Bank, Finance Corporation, Firm company, Individual or like the Agency or create any charge 

their on, in any form whatsoever. 

 

I/We ______________________________ do hereby also declare that in the event of my/our 

infringement of the declaration made above____________will be entitled to forefeit all such material 

and also proceed against me/ us according the relevant clause pertaining to breach of contract and 

further invoke the power of seek any remedies secured of __________under the Contract Agreement 

signed with us or otherwise available under law. 

 

Place____________________________  Date ___________________________ 

 

Contractor ______________________ 
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   ANNEX-VI 

Letter of Price Bid 
 

 

 Date:  ..............................................  

 Bid Reference No:  ..............................................  

 (Name of Contract/Works) 

 

 

To: ................................................................................................................................................  

 

We, the undersigned, declare that:  

 

1. We have examined and have no reservations to the Bidding Documents, including Addenda 

issued in accordance with Instructions to Bidders (IB)9; 

 

2. The total price of our Bid, excluding any discounts offered in item (c) below is:   

 

3. The discounts offered and the methodology for their application are:   

 

4. Our Bid shall be valid for a period of  120 days from the date fixed for the bid submission 

deadline in accordance with the Bidding Documents, and it shall remain binding upon us 

and may be accepted at any time before the expiration of that period; 

 

5. If our Bid is accepted, we commit to obtain a performance security in accordance with the 

Bidding Documents; 

 

6. We understand that this bid, together with your written acceptance thereof included in your 

notification of award, shall constitute a binding contract between us, until a formal contract 

is prepared and executed and we do hereby declare that the Bid is made without any 

collusion, comparison of figures or arrangement with any other bidder for the works. 

 

7. We understand that you are not bound to accept the lowest evaluated bid or any other bid 

that you may receive. 

 

8. We agree to permit Employer or its representative to inspect our accounts and records and 

other documents relating to the bid submission and to have them audited by auditors. This 

permission is extended for verification of any information provided in our Pre-qualification 

Documents which comprises all documents   enclosed herewith in accordance with IB.11.3 

of the Bidding Data Sheet. 

 

9. If awarded the contract, the person named below shall act as Contractor’s  Representative. 

 

 

Name  .....................................................................................................................................  

In the capacity of  ..................................................................................................................  

Signed  ...................................................................................................................................   

Duly authorized to sign the Bid for and on behalf of  ...........................................................  

Date  .......................................................................................................................................  

Address…………………………………………………………………………………..   
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CONSTRUCTION OF VISITORS WAITING HALL ALONG WITH 

RECEPTION AT NEW CAMPUS 

SUMMARY OF COST 

BOQ 

S.NO DESCRIPTION AMOUNT (RS) 

Schedule  items   

1 CIVIL WORKS                      3,975,704.30  

  Premium / Rebate   (----------------------)   

2 PUBLIC HEALTH WORKS                         158,141.19  

  Premium / Rebate   (----------------------)   

3 ELECTRICAL WORKS                         137,161.00  

  Premium / Rebate   (----------------------)   

  Sub total   

Non-schedule items   

4 CIVIL WORKS   

5 ELECTRICAL WORKS   

  Sub total  

  Total  

  Grand Total Rs.   

Total Rs. in words:- 
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CONSTRUCTION OF VISITORS WAITING HALL ALONG WITH RECEPTION AT 

NEW CAMPUS 

BOQ 

(As per Schedule of Rates 2012 Government of Sindh) 

S.No 

page 

No. 

SI.No. 

Description     Qty.  Unit Rate  Amount (Rs.)  

    CHAPTER-1 

EARTH WORK 

(EXCAVATION AND 

EMBANKMENT)         

1 18/1 Excavation in foundation of 

building bridges and other 

structures including dabelling 

dressing refilling around 

structure with excavated earth 

watering and ramming lead upto 

5ft. 

(b) In ordinary soil 

     

8,000.00  

%o 

Cft. 3176.25 

           

25,410.00  

    CHAPTER-4 

CONCRETE         

2 5(i)/4 Cement concrete plain including 

placing compacting, finishing 

and curing, complete (including 

screening and washing of stone 

aggregate without shuttering. 

Ratio 1:4:8 in Foundation 

(Using SR Cement) 
       

825.00  %Cft 

      

11,288.75  

           

93,132.19  

3 5(f)/4 Cement concrete plain including 

placing compacting, finishing 

and curing, complete (including 

screening and washing of stone 

aggregate without shuttering. 

Ratio 1:2:4 

       

350.00  %Cft. 14429.25 

           

50,502.38  

4 28/4 Damp proof course with Cement 

sand and shingle concrete 1:2:4 

including 2-coats of asphalted 

mixture. 

(b) 2" thick 

       

200.00  %Sft 3912.85 

             

7,825.70  

5 6a/4 Reinforced cement concrete work 

including all labor and material 

expect the cost of steel 

reinforcement and its labor for 

bending and binding which will 

be paid separately. This rate also 

includes all kinds of form 

moulds: lifting shuttering curing 

rendering and finishing the 

exposed surface (including 

screening and washing of 

shingle) 

(a) R.C. work in roof slab, beams 

columns rafts, lintels and other         
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structural members laid in situ or 

precast laid in position completed 

in all respects. 

  
(II) 

Ratio (1:1.5:3)      

1,550.00   Cft 349.00 

              

540,950  

    CHAPTER-5 

BRICK WORK         

6 4(I)/5 Pacca brick work in foundation 

and plinth in: 

(d) Cement Sand Mortar 1:5 

     

1,660.00  %Cft. 12176.08 

         

202,122.93  

7 5(I)/5  Pacca brick work in Ground 

Floor in: 

Cement sand mortar 1:5 

     

1,370.00  %Cft. 12902.08 

              

176,758  

    CHAPTER-7 

ROOFING         

8 16/8  

p41 

Providing and laying 1" thick 

topping cement concrete (1:2:4) 

including Surface finishing and 

dividing into panels: ( c ) 2" thick 

For Roof 900.00 % Sft 3275.50 

           

29,479.50  

9 38/7 Providing and laying single per 

layer of polythine sheet 0.13 mm 

thick for water proofing as per 

specification and instruction of 

Engineer incharge. 

       

900.00  

Per 

Sft 10.70 

             

9,630.00  

    CHAPTER-8 

FLOORING         

10 25/8 Laying floors of approved 

colored glazed tiles 1/4" thick 

laid in white cement and pigment 

on a bed of 3/4" thick cement 

mortar 1:2. 

       

100.00  % Sft 27747.06 

           

27,747.06  

11 38/8 Glazed tile dado 1/4" thick laid in 

pigment over 1:2 cement sand 

mortar 3/4" thick including 

finishing. 

       

408.00  % Sft 28299.30 

         

115,461.14  

    CHAPTER-9 

SURFACE RENDERING         

12 11 (b) /9 Cement plaster 1:4 upto 12' 

height  1/2" Thick ( Internal 

Walls Only ) 

     

2,500.00  % Sft 2283.93 

           

57,098.25  

13 11 (c) /9 Cement plaster 1:4 upto 12' 

height (Ex. Walls) 

3/4" Thick ( To be applied in two 

coats but payment will be made 

once ) 

     

2,180.00  % Sft 3015.00 

           

65,727.00  

14 23/9 Priming Coat of Chalk Distemper        

900.00  % Sft 442.75 

             

3,984.75  

15 24 b /9 Distempring Two coats         

900.00  % Sft 1043.90 

             

9,395.10  
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16 38 (A)/9 Providing and Painting 3 coats 

with weather shield paint (ICI 

DULUX/ NIPPON) including 

rubbing the surface with rubbing 

bricks/ sand paper filling the 

voids with chalk/ plaster of paris 

and then painting with weather 

coat complete at any height in 

any floor. complete as directed. 

     

2,180.00  Sft 19.47                42,445  

17 29/9 

P71 

Preparing suface and painting 

with Emulsion paint.                             -    

    First Coat      

2,500.00  % Sft 847.99                21,200  

    Second and each subsequent coat      

2,500.00  % Sft 914.76                22,869  

    CHAPTER-10 

WOOD WORK         

18 7 a /10 First class deodar wood wrought, 

joinery in doors and windows etc, 

fixed in position excluding 

chowkats hold fasts hinges, iron 

tower bolts, chocks cleats, 

handles and cords with hooks, etc 

Deodar paneled or paneled and 

glazed or fully glazed. 

 (7b/10 - 25b/10 =1273.76-

370.83)         

    1-3/4'' Thick        

120.00  

Per 

Sft 902.93 

         

108,351.60  

19 19Aii/10 Providing and fixing sliding bolts 

to doors 

Iron Sliding Bolts 12" Long 

           

5.00  Each 222.23 

             

1,111.15  

    CHAPTER-11 

PAINTING AND 

VARNISHING         

20 5c /11 Preparing Surface and painting of 

Doors and windows any type 

(including Edges)         

  i Priming Coat        

250.00  % Sft 862.95 

             

2,157.38  

  ii 1st Coat        

250.00  % Sft 626.73 

             

1,566.83  

  iii 2nd Coat        

250.00  % Sft 626.73 

             

1,566.83  

    CHAPTER-17 

IRON WORK         

21 30/17 Providing and fixing iron steel 

grill using solid square bars of 

size 1/2'' 1/2'' placed at 4'' c/c and 

frame of flat iron patti of 3/4'' x 

3/4'' i/c circle shape at 1' apart 

equivalent fitted with screws or 

pins i/c painting 3 coats with Ist 

       

178.00  P.Sft 194.16 

           

34,560.48  
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coat of red oxide paint etc. 

22 29/17 p 

92 
Providing and fixing GI frame / 

chowkhat of size 7'' x 2'' or 4-1/2'' 

x 3'' for door using 20 gauge GI 

sheet i/c welding hinges and 

fixing at site with necessary hold 

fasts, filling with cement sand 

slurry of ratio 1"6 and repairing 

the jambs. The cost also 

including all carriage, tools and 

plants used in making and fixing.  

         

90.00  Rft. 

                

228.90  

                  

20,601.00  

    CHAPTER-18 

MISCELLANEOUS         

23 92/18 Providing Anti termite treatment 

by spraying / sprinkling / 

spreading Heptachalar 0.5% 

Emulsion as an ever all pre-

construction under the slab and 

along attache perches or 

entrances etc. complete as per 

directions of Engineer Incharge. 

       

900.00  

Per 

Sft 9.74 

             

8,766.00  

24 II/E-4, 

vol IV,  

Part VI, 

p23 

Provide & laying  uPVC pipes of 

Class "B" fixing in trenches i/c 

cutting, fitting and jointing  with 

solvent cement i/c  testing with 

water to head of 61meter or 200 

ft. 

b) 100mm (4'' dia) 

       

250.00  

Per 

Rft  136.00 

           

34,000.00  

25 4, 8a,b Providing/ laying fabrication of 

mild steel reinforcement for 

cement concrete including 

cutting, bending, laying in 

position, making joints and 

fastenings including cost of 

binding wire (also includes 

removal of…) 

Using high tensile steel deformed 

bars confirming to ASTM-A615 

Grade 60, made of Karachi Steel 

Mill Billet.   

     

6,000.00  Kg 186.00 

       

1,116,000.00  

26 8/72 Providing & fixing cement 

paving blocks flooring having 

size of 197 x 97 x 60(mm) of 

city/ quddra/ cobble shape with 

pigmented having strength b/w 

5000 psi to 8500 psi i/c filling the 

joints with hill sand and laying in 

specified manner/ pattern and 

design etc complete in all 

respects as directed. 

     

5,000.00  Sft 223.97 

       

1,119,850.00  



 

 

115 

27 17/24, 

p92 

Making & fixing steel grated 

door with 1/16" thick sheeting 

including angle iron frame 2" x 

2" 3/8" and 3/4" square bars 4" 

centre to centre with locking 

arrrangement etc complete in all 

respects as directed. 

         

35.00  Sft 726.72 

           

25,435.20  

  Total C/O to Summary of Cost:-          3,975,704  

My Rates are ______% Excess/ Less from Schedule of rates 

2012 Govt: of Sindh 
  

    Total Rs.   

  NON SCHEDULE ITEMS 

  Civil Works 

  SI.No. Description     Qty.  Unit Rate  Amount (Rs.)  

28 NS-1 Providing/fixing in position 

Aluminum frame glazed sliding 

windows consisting of heavy 

Deluxe anodized sections 1.6mm 

thick manufactured by M/s 

Prime / Chawlla and assembled 

by approved fabricators. This rate 

includes Aluminum sliding wire 

gauze shutter best quality 

imported fitting P.V.C gasket, 

5mm thick brown or any 

approved tinted / plain Ghanni 

glass complete in all respects. 

This rate includes jamb (water 

tight)sealing with silicon. 

            

178  Sft     
29 NS-2 Providing and laying light colour, 

glazed/non skid vitrified 

porcelain Granite tiles (polished) 

24" x24" each on floors 

(Imported) grouting in white 

cement mortar mix with 

matching colour , laid with dry 

bond (stile bond) over on 1" thick 

cement mortar (1:3) in any floor 

including jointing the tiles with 

joint filler of approved quality as 

per direction of the Engineer 

Incharge. 

       

550.00  

Per 

Sft     
30 NS-3 Earthfilling work for Reception 

Waiting Hall & around Mosque 

internal & outer side by approved 

borrow pit including ploughing 

mixing clod breaking dressing 

and compacting with mechanical 

means upto 90% density 

complete dressed & compacted 

as directed by Engineer Incharge. 

   

88,000.00  

Per 

Cft     

     Total C/O to Summary of Cost:   
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CONSTRUCTION OF VISITORS WAITING HALL ALONG WITH RECEPTION AT NEW 

CAMPUS 

 PLUMBING WORK  

Item 

No. 
 Item D e s c r i p t i o n Unit Quantity 

 Unit Rate 

(Rs.)  

 Amount 

(Rs.)  

    WATER SUPPLY SYSTEM  

    PLUMBING FIXTURES AND FITTINGS 

1 1, p1 

chp-1 

Providing and fixing squatting type white 

glazed earthen were wc pan with including the 

cost of flushing cistern with internal fitting 

and flush Pipe with bend & making requisite 

number of holes in walls plinth & floor for 

pipe connections & making good in cement 

concrete 1.2.4 
        

  A. (I) W.C pan of not less than 23" clear opening 

between flushing rims and 3 gallons flushing 

tank with 4" die C.I. trap.       

                              

-    

    (ii) with 4" dia white glazed earthen ware trap 

& plastic thimble. Each 2 

       

5,088.20  

                  

10,176.40  

2 10, p3 

chp-1 

Providing & fixing 24" x 18" lavatory basin in 

white glazed earthen ware complete with & I/c 

the cost of W.I or C.I cantilever brackets 6 

inches built into walls, painted white in two 

coats after a primary coat of red lead paint a 

pair of 1/2" dia rubber plug & chrome plated 

brass  chain 1-1/4" dia, malleable iron or brass 

unions and making requisite number of holes 

in walls , plinth & floor for Pipe connections 

and making good in cement concrete 1: 2: 4 

(Foreign or Equivalent). Each 2 

       

4,928.00  

                    

9,856.00  

3 11-ii, p3  

chp 1 

Add extra labor for providing & fixing of 

earthen ware pedestal white or colored glazed 

(Foreign or Equivalent..) 
Each 2 

       

2,533.47  

                    

5,066.94  

4 20-ii, p6  

chp 1 

Providing & fixing 6" x 2" or 6" x 3" C.I floor 

trap of the approved  self  cleaning design with  

a C.I screwed down grating with or without a 

vent arm complete with & I/c making requisite 

number of holes in walls, plinth & floor for 

Pipe connections & making good cement 

concrete 1:2:4.  
Each 10 

       

2,024.43  

                  

20,244.30  

5 2- p16 

chp 6 

Supplying & fixing in position C.P Bib cock. 

  (b)  1/2" dia C.P   bib cock ,Standard      

pattern. 
Each 5 

          

150.92  

                       

754.60  

6 12a- p18  

chp 6 

S/Fixing concealed tee-stop cock of superior 

quality with CP head 1/2'' dia Each 5 

          

843.92  

                    

4,219.60  

7 14a- p19 

chp 6 

S/Fixing  wash hand basin mixer of superior 

quality with CP head 1/2'' dia 

Each 2 

       

2,882.00  

                    

5,764.00  
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8 19- p19 

chp 6 

(a) Supplying & fixing C.P Muslim Shower 

with double Bib cock & ring Pipe etc 

complete. Each 2 

       

3,432.00  

                    

6,864.00  

9 1- p24 

chp 10 

Providing & fixing 6" x 4" C.C gully trap with  

4" outlet complete with 4" thick 1: 2: 4 C.C. 

for bed  & 1/2" thick cement plaster (1:3) to 

the karb, C.I grating  6" x 6" &  C.I cover  and 

frame 12" x 12" (inside) etc. complete. 
      

                              

-    

    C.C Gully Trap 6" x  6" x 4" 

      

                              

-    

    (i) With  C.I Cover & frame. 

Each 3 

       

1,358.17  

                    

4,074.51  

      

      

                              

-    

10 6- p16, 

chp 6 

Providing and fixing ball valve (with 

unsoldered copper Ball) made to BSS 1212       

                              

-    

  ii   3/4" dia 

Each 1 

          

290.84  

                       

290.84  

11 II/F-1, 

vol IV,  

Part VI, 

p25 

Provide & laying and fixing in trenches i/c 

fitting , jointing & testing etc. complete in all 

respects the High  Density  Polyethylene (PE) 

pipes  (HDPE-100) for W/S confirming ISO 

4427 / DIN 8074/8075 B.S 3580 & PSI 3051 

          

    PN16 and all fittings PN25 (External)         

    a) 25mm 

Rft  300.00 

            

34.00  

                  

10,200.00  

12 II/E-4, 

vol IV,  

Part VI, 

p23 

Provide & laying  uPVC pipes of Class "B" 

fixing in trenches i/c cutting, fitting and 

jointing  with solvent cement i/c  testing with 

water to head of 61meter or 200 ft.       

                              

-    

    a) 80mm (3'' dia) 

Rft  150 

            

90.00  

                  

13,500.00  

    b) 100mm (4'' dia) 

Rft  200 

          

136.00  

                  

27,200.00  

13 II/P-2-b Construction manhole or inspection chamber 

for the required diameter of circular sewer and 

3'-6'' (1067mm( depth with walls of B.B in 

cement mortar  (1:3)  1/2'' thick inside of walls 

and 1'' thick over benching and channels i/c 

fixing C.I manhole cover with frame of clear 

opening 1-1/2''x1-1/2'' of 1 .75 cwt  (88.9 kg) 

embedded in plain C.C 1:2:4 and fixing 1'' dia 

MS steps 6'' wide projecting 4'' from the face 

of wall at 12'' c/c duly painted etc. complete as 

per drawing and standard specification.       

                              

-    

  b 4'' to 12'' dia 2'x 2 x 2'-6'' 

Each 3 

     

13,310.00  

                  

39,930.00  

      

  Total Rs. 
       

158,141.19  

My Rates are ______% Excess/ Less from Schedule of rates 2012 

Govt: of Sindh 
  

    Total Rs.   
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CONSTRUCTION OF VISITORS WAITING HALL ALONG WITH RECEPTION AT 

NEW CAMPUS 

Electrical Works 

(Schedule Items) CSR - 2012 (Govt of Sindh)  

S.No DESCRIPTION Qty UNIT 
Unit Rate 

(Rs) 

AMOUNT 

(Rs) 

  General         

  

All itmes of Electrical works described under title 

"Description" unless specifically indicated otherwise, 

shall be deemed to be read in terms of supply, storing, 

protecting, making, assembling installing, applying, 

laying, fixing, testing commissioning, clearing etc. of 

the same inclusive of but no limited to all materials, 

labour, tools, plants equipments, appliances etc. as 

required for the completion and maintenance of the 

Electrical work as per drawings specifications, and/or 

as directed by the Engineer Incharge. 

        

  Note:         

1 WIRING FOR LIGHT OR FAN POINT          

  

Wiring for light or fan point with 3/.029 PVC insulated 

wire in 20mm(3/4") PVC conduits recessed in the wall 

or column as required. 

18 Per Point 
        

1,130.00  

        

20,340.00  

2 WIRING FOR PLUG  POINT          

  

Wiring for plug point with 3/.029" PVC insulated wire 

in 20mm(3/4") PVC conduit recessed in the wall or 

column as required. 
5 Per Point 

           

985.00  

          

4,925.00  

3 WIRING FOR CALL BELL          

  

Wiring for call bell point with 3/.029" PVC insulated 

wire in 20mm(3/4") PVC conduit recessed in the wall 

or column as required. 

1 Per Point 
        

1,764.00  

          

1,764.00  

4 FOR LIGHT CIRCUIT WIRING         

  

Providing & laying ( MAIN or SUB MAIN) PVC 

insulated with size 2-7/.029 coper conductor in 3/4" dia 

PVC conduit recessed in the wall or column as 

required. 

130 Per Mtr 
           

222.00  

        

28,860.00  

5 FOR POWER CIRCUIT WIRING         

  

Providing & laying ( MAIN or SUB MAIN) PVC 

insulated with size 2-7/.036 coper conductor in 3/4" dia 

PVC conduit recessed in the wall or column as 

required. 

100 Per Mtr 
           

252.00  

        

25,200.00  

6 FOR DB/CIRCUIT WIRING         

  

Providing & laying ( MAIN or SUB MAIN) PVC 

insulated with size 2-7/.044 (6mm2) coper conductor in 

1 1/2" dia PVC conduit recessed in the wall or column 

as required. 

125 Per Mtr 
           

341.00  

        

42,625.00  

  A. FLUSH TYPE SWITCHES         

7 

Providing & fixing one way SP 5amp flush type 

switches. 
25 Per No: 

             

54.00  

          

1,350.00  

  A. FLUSH TYPE SOCKETS         

8 
Providing & fixing two pin 5amp plug & socket flush 

type switches. 
8 Per No: 

             

83.00  

             

664.00  

9 

Providing & fixing three pin 5amp plug & socket flush 

type switches. 
6 Per No: 

           

151.00  

             

906.00  
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10 

Providing & fixing three pin 15/20 amp plug & socket 

flush type. 
6 Per No: 

           

162.00  

             

972.00  

11 FANS         

  

Providing & fixing Brass Ceiling fan 56" (good 

quality). 
3 Per No: 

        

3,185.00  

          

9,555.00  

  

TOTAL 
      

         

137,161  

My Rates are ______% Excess/ Less from Schedule of rates 2012 Govt: of Sindh   

  Total Rs.   

 
CONSTRUCTION OF VISITORS WAITING HALL ALONG WITH RECEPTION AT NEW 

CAMPUS 

Electrical Works 

(As Per  Market Prevailing  Rates) 

Sr. DESCRIPTION UNIT QTY UNIT RATE AMOUNT 

No.       (Rs.) (Rs.) 

NS-1 
TELEPHONE & INTERCOM OUTLET POINTS & 

WIRING.         

  Supply, installation,  fixing, wiring, testing and 

commissioning of telephone & intercom outlet points wired 

with two pair/ required requisite pair telecommunication cable 

(approved colors) as per PTC  Formerly T&T Department)  

standards and specifications run in ¾” (20mm) dia  PVC 

heavy guage conduits recessed in walls, slabs, columns, floor 

or as per required as per site conditions including the cost of 

PVC conduit accessories, junction boxes, pull boxes, steel pull 

wire etc. M.S. sheet box of 16 SWG requisite size for flush 

mounting to house this and cover of approved type, material, 

quality and make with the  two coats of enameled paint to the 

back box .  It includes telephone rosette with jacks etc. 

Complete in all respects. 

Point 2     

NS-2 TELEPHONE JUNCTION BOX, TJB.         

  Supply, installation,  fixing, wiring, testing and 

commissioning of 10-pair telephone junction box installed as 

and where shown on drawing or as per site situation made of 

M.S. sheet 14 SWG metal clad totally enclosed, indoor, wall 

mounted, cubicle with front access including all accessories, 

internal wiring and connection, circuit labels, duly painted 

with anti-rust paint and two coats of stove enameled paint of 

approved colour equipped as described and including all 

necessary accessories and approved type, material quality and 

make. Complete in all respects.  

No. 1     

NS-3 A) LIGHTS.         

  These will consist of as described and equipped as above but 

specified as under These light units should be complete in all 

respects. All light fittings & fixtures should be 

Philips/Opple/Crest/Technology Care type. 

        

  Led Bulb with 1x12Watts along with holder. No. 13     

NS-4 EXHAUST FANS.         
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  Supply, installation, fixing, wiring testing and commissioning 

of wall fitted exhaust fans (Make Royal/Pak Fan/Super Asia) 

of required requisite sweep including cost of blades, plastic 

frame, iron frame, louvers, capacitor, nuts, bolts,all necessary 

fixing accessories, complete in all respects.  The item will be 

approved quality and make. These will consist of as described 

and equipped above but  specified as under. 

        

  i)  12”  sweep, General    Exhaust fan. No. 2     

NS-5 
BACK BOXES FOR SWITCH BOARD WITH FACE 

PLATE.         

  Supply and erection of M.S Sheet boxes of 16 SWG, 4" deep 

with 3/16" thick bakalite sheet top, for recessed wiring 

including making holes for Switches, Socket, & Fan dimmer 

etc. 

        

1 (a)   4"x4"     Board No. 13     

2 (b)   7"x4"     Board No. 4     

NS-6 Providing & fixing sub panel board complete in all respects as 

directed No. 1     

NS-7 Supplying & installation of 2 TON SPLIT A/C Gree/ 

Mitsubishi inverter complete in all respects as directed No. 2     

  TOTAL     RS.   

 
 
 

 
 


