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No.

Dated:

INVITATION TO BIDDERS

SUBJECT: Package= 3, Type C= 12 Units consisting of an area of about 1500 square

10.

11.

12.

13.

14.

feet each having only ground floor and Infrastructure /[External Development
Works

1. The Employer invites sealed bids, under Single Stage-Two Envelope bidding procedure,

from eligible firms licensed by the Pakistan Engineering Council valid for the year 2024 in
Category C-3 & above with specialization codes CE-01, CE -09 & EE-11

Bidders may obtain further information from, inspect at and acquire the Bidding
Documents from the Office of the Project Director “Engineering Wing, People’s University
of Medical & Health Sciences for Women Shaheed Benazirabad, PMC Hospital Road,
Nawabshah (Shaheed Benazirabad), Sindh, Pakistan

A complete set of Bidding Documents may be purchased by an interested bidder on
submission of a written application to the above office and upon payment of a non-
refundable fee of Rs. 5,000/- in shape of payorder.

All Bids must be submitted in two main envelopes, one marked “Technical Bid” and other
marked “Financial Bid”.

All Bids (Technical & Financial bids in separate envelopes) must be accompanied by a Bid
Security in the amount of not less than 3% of bid amount in the form of Deposit of call
(C.D) only must be delivered to the office of the Project Director “Engineering Wing”
Peoples University of Medical & Health Sciences for Women Shaheed Benazirabad at or
before Time , on Date , Technical Bids Envelope will be
opened at time on the same day, in the presence of bidder’s representative
who choose to attend at the same address.

Call of Deposit (C.D) should be attached with the financial proposal, its photocopy should
be attached with Technical Proposal °

The original Bid Security must be enclosed with “Technical Bid”.

Any bid received by the Employer after the deadline for submission of bids will be returned
unopened to such bidder, as per Clause IB 20.1(a) “Instruction to Bidders”.

Any bid not accompanied by an acceptable Bid Security shall be rejected by the Employer
as non-responsive, as per Clause IB 15.3 “Instruction to Bidders”.

Date of opening of Financial Bids of Technically qualified bidders shall be notified at a later
date after Evaluation of the Technical Bids.

All the prospective bidders need to be intimated that the book purchased from the office of
under signed shall be used as “Original Financial Bid”.

The blue ink shall be used to fill all the form/ BOQ.
Join Venture will not be allowed.

Any work executed under Joint Venture (JV) mode shall not be considered as an
experience.

Invitation to Bid

IT1-1
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INSTRUCTIONS TO BIDDERS

(Note: These Instructions to Bidders along with Bidding Data Sheet will not be part of the
Contract and will cease to have effect once the contract is signed.)

A.

IB.1

11

1.2

IB.2

21

IB.3

3.1

IB.4

4.1

IB.5

5.1

IB.6

6.1

6.2

GENERAL
Scope of Bid

The Employer as defined in the Bidding Data Sheet hereinafter called “the Employer”
wishes to receive bids for the construction and completion of works as described in
these Bidding Documents, and summarized in the Bidding Data Sheet hereinafter
referred to as the “Works”.

The successful bidder will be expected to complete the Works within the time specified
in Appendix-A to Bid.

Source of Funds

The Employer has applied for/received a loan/credit from the source (s) indicated in the
Bidding Data Sheet in various currencies towards the cost of the project specified in the
Bidding Data Sheet and it is intended that part of the proceeds of this loan/credit will be
applied to eligible payments under the Contract for which these Bidding Documents are
issued.

Eligible Bidders
This Invitation for Bids is open to all bidders meeting the following requirements:

a). Duly licensed by the Pakistan Engineering Council (PEC) in the category relevant to
the value of the Works.

One Bid per Bidder

Each bidder shall submit only one bid either by himself, or as a partner in a joint venture.
A bidder who participates in more than one bid (other than alternatives pursuant to
Clause IB.16) will be disqualified.

Cost of Bidding

The bidders shall bear all costs associated with the preparation and submission of their
respective bids and the Employer will in no case be responsible or liable for those costs,
regardless of the conduct or outcome of the bidding process.

Site Visit

The bidders are advised to visit and examine the Site of Works and its surroundings and
obtain for themselves on their own responsibility all information that may be necessary
for preparing the bid and entering into a contract for construction of the Works. All cost
in this respect shall be at the bidder’s own expense.

The bidders and any of their personnel or agents will be granted permission by the
Employer to enter upon his premises and lands for the purpose of such inspection, but
only upon the express condition that the bidders, their personnel and agents, will
release and indemnify the Employer, his personnel and agents from and against all
liability in respect thereof and will be responsible for death or personal injury, loss of or
damage to property and any other loss, damage, costs and expenses incurred as a
result of such inspection.
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10.1

BIDDING DOCUMENTS
Contents of Bidding Documents

The Bidding Documents, in addition to invitation for bids, are those stated below and
should be read in conjunction with any Addenda issued in accordance with Clause IB.9.

Instructions to Bidders

Bidding Data Sheet

General Conditions of Contract, Part-1 (GCC)
Particular Conditions of Contract, Part-1l (PCC)
Specifications - Special Provisions
Specifications - Technical Provisions

Form of Bid & Appendices to Bid

Bill of Quantities (Appendix-D to Bid)

Form of Bid Security

0. Form of Contract Agreement

1. Forms of Performance Security and Mobilization Advance Guarantee/Bond and
Form of Indemnity Bond for Secured Advance
12. Drawings

RBRroo~NooORrWONE

The bidders are expected to examine carefully the contents of all the above documents.
Failure to comply with the requirements of bid submission will be at the Bidder's own
risk. Pursuant to Clause IB.26, bids which are not substantially responsive to the
requirements of the Bidding Documents will be rejected.

Clarification of Bidding Documents

Any prospective bidder requiring any clarification (s) in respect of the Bidding
Documents may notify the Employer in writing at the Employer’s address indicated in
the Invitation for Bids. The Employer will respond to any request for clarification which
he receives earlier than 28 days prior to the deadline for submission of bids.

Copies of the Employer’s response will be forwarded to all purchasers of the Bidding
Documents, including a description of the enquiry but without identifying its source.

Amendment of Bidding Documents

At any time prior to the deadline for submission of bids, the Employer may, for any
reason, whether at his own initiative or in response to a clarification requested by a
prospective bidder, modify the Bidding Documents by issuing addendum.

Any addendum thus issued shall be part of the Bidding Documents pursuant to IB 7.1
hereof and shall be communicated in writing to all purchasers of the Bidding
Documents. Prospective bidders shall acknowledge receipt of each addendum in writing
to the Employer.

To afford prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Employer may extend the deadline for submission of
bids in accordance with Clause IB.20.

PREPARATION OF BIDS
Language of Bid

The bid and all correspondence and documents related to the bid exchanged by a
bidder and the Employer shall be in the bid language stipulated in the Bidding Data
Sheet and Particular Conditions of Contract. Supporting documents and printed
literature furnished by the bidders may be in any other language provided the same are
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11.1

11.2

11.3

IB-3

accompanied by an accurate translation of the relevant parts in the bid language, in
which case, for purposes of evaluation of the bid, the translation in bid language shall
prevail.

Documents Comprising the Bid

The Bid shall comprise two envelopes submitted simultaneously, one called the
Technical Bid and the other the Price Bid, containing the documents listed in Bidding
Data Sheet under the heading of IB 11.1 A & B respectively. Both envelopes to be
enclosed together in an outer single envelope called the Bid. Each bidder shall furnish
all the documents as specified in Bidding Data Sheet 11.1 A & B.

Bids submitted by a JV shall include a copy of the Joint Venture Agreement entered into
by all partners. Alternatively, a Letter of Intent to execute a Joint Venture Agreement in
the event of a successful bid shall be signed by all partners and submitted with the bid,
together with a copy of the proposed agreement. The role to be played by each partner
to be specified therein. Bids submitted by a joint venture of two. (2) or more firms shall
comply with the following requirements:

a). In case of a successful bid, the Form of JV Agreement shall be signed so as to be
legally binding on all partners within 7 days of the receipt of letter of acceptance
failing which the contract and the letter of acceptance shall stand void and
redundant.

b). One of the joint venture partners shall .be nominated as being in charge; and this
authorization shall be evidenced by submitting a power of attorney signed by legally
authorized signatories of all the joint venture partners;

c). The partner-in-charge shall always be duly authorized to deal with the Employer
regarding all matters related with and/or incidental to the execution of Works as per
the terms and Conditions of JV Agreement and in this regard to incur any and all
liabilities, receive instructions, give binding undertakings and receive payments on
behalf of the joint venture;

d). All partners of the joint venture shall at all times and under all circumstances be
liable jointly and severally for the execution of the Contract in accordance with the
Contract terms and a statement to this effect shall be included in the authorization
mentioned under Sub-Para (b) above as well as in the Form of Bid and in the Form
of JV Agreement (in case of a successful bid); and

e). A copy of JV agreement shall be submitted before signing of the Contract, stating
the conditions under which JV will function, its period of duration, the persons
authorized to represent and obligate it and which persons will be directly responsible
for due performance of the Contract and can give valid receipts on behalf of the joint
venture, the proportionate participation of the several firms forming the joint venture,
and any other information necessary to permit a full appraisal of its functioning. The
JV Agreement shall be made part of the contract. No amendments / modifications
whatsoever in the joint venture agreement shall be agreed to between the joint
venture partners without prior written consent of the Employer.

The Bidder shall furnish, as part of the Technical Bid, a Technical Proposal including a
statement of work methods, equipment, personnel, schedule and any other information
as stipulated Bidding Forms, in sufficient detail to demonstrate the adequacy of the
Bidders’ proposal to meet the work requirements and the completion time referred to in
Sub-Clause 1.2 hereof.
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Bid Prices

Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole
of the Works as described in IB 1.1 hereof, based on the unit rates and / or prices
submitted by the bidder.

The bidders shall fill in rates and prices for all items of the Works described in the Bill of
Quantities. Iltems against which no rate or price is entered by a bidder will not be paid for
by the Employer when executed and shall be deemed covered by rates and prices for
other items in the Bill of Quantities.

All duties, taxes and other levies payable by the Contractor under the Contract, or for
any other cause, as on the date 28 days prior to the deadline for submission of bids
shall be included in the rates and prices and the total Bid Price submitted by a bidder.

Additional / reduced duties, taxes and levies due to subsequent additions or changes in
legislation shall be reimbursed / deducted as per Sub-Clause 70.2 of the General
Conditions of Contract Part-I.

The rates and prices quoted by the bidders are subject to adjustment during the
performance of the Contract in accordance with the provisions of Clause 70 of the
Conditions of Contract. The bidders shall furnish the prescribed information for the price
adjustment formulae in Appendix C to Bid and shall submit with the bids such other
supporting information as required under the said clause.

Currencies of Bid and Payment

The unit rates and the prices shall be quoted by the bidder entirely in Pak rupees. A
bidder expecting to incur expenditures in other currencies for inputs to the Works
supplied from outside the Employer's country (referred to as the “Foreign Currency
Requirements”) shall indicate the same in Appendix-B to Bid. The proportion of the Bid
Price (excluding Provisional Sums) needed by him for the payment of such Foreign
Currency Requirements either (i) entirely in the currency of the Bidder's home country
or, (ii) at the bidder’s option, entirely in Pak rupees provided always that a bidder
expecting to incur expenditures in a currency or currencies other than those stated in (i)
and (ii) above for a portion of the foreign currency requirements, and wishing to be paid
accordingly, shall indicate the respective portions in his bid.

The rates of exchange to be used by the bidder for currency conversion shall be the TT
& OD Selling Rates published or authorized by the State Bank of Pakistan prevailing on
the date 28 days prior to the deadline for submission of bids. For the purpose of
payments, the exchange rates used in bid preparation shall apply for the duration of the
Contract.

Bid Validity

Bids shall remain valid for the period stipulated in the Bidding Data Sheet after the Date
of Bid Opening specified in Clause 1B.23.

In exceptional circumstances, prior to expiry of the original bid validity period, the
Employer may request that the bidders extend the period of validity for a specified
additional period which shall in no case be more than the original bid validity period. The
request and the responses thereto shall be made in writing. A bidder may refuse the
request without forfeiting his Bid Security. A bidder agreeing to the request will not be
required or permitted to modify his bid, but will be required to extend the validity of his
Bid Security for the period of the extension, and in compliance with Clause IB.15 in all
respects.
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Bid Security

Each bidder shall furnish, as part of his bid, a Bid Security in the amount stipulated in
the Bidding Data Sheet in Pak Rupees or an equivalent amount in a freely convertible
currency.

The Bid Security shall be, at the option of the bidder, in the form of Deposit at Call or a
Bank Guarantee issued by a Scheduled Bank in Pakistan or from a foreign bank duly
counter guaranteed by a Scheduled Bank in Pakistan in favor of the Employer valid for a
period 28 days beyond the Bid Validity date.

Any bid not accompanied by an acceptable Bid Security shall be rejected by the
Employer as non-responsive.

The bid securities of unsuccessful bidders will be returned as promptly as possible, but
not later than 28 days after the expiration of the period of Bid Validity.

The Bid Security of the successful bidder will be returned when the bidder has furnished
the required Performance Security and signed the Contract Agreement.

The Bid Security may be forfeited:

a). If the bidder withdraws his bid except as provided in IB 22.1;

b). If the bidder does not accept the correction of his Bid Price pursuant to IB 27.2
hereof; or

c). Inthe case of successful bidder, if he fails within the specified time limit to:
i). Furnish the required Performance Security;
ii). Signthe Contract Agreement, or

Alternate Proposals by Bidder

Should any bidder consider that he can offer any advantages to the Employer by a
modification to the designs, specifications or other conditions, he may, in addition to his
bid to be submitted in strict compliance with the Bidding Documents, submit any
Alternate Proposal(s) containing (a) relevant design calculations; (b) technical
specifications; (c) proposed construction methodology; and (d) any other relevant details
/ conditions, provided always that the total sum entered on the Letter of Price Bid shall
be that which represents complete compliance with the Bidding Documents. The
technical details and financial implication involved are to be submitted in two separate
sealed envelopes as to be followed in main bid proposals.

Alternate Proposal(s), if any, of the lowest evaluated responsive bidder only may be
considered by the Employer as the basis for the award of Contract to such bidder.

Pre-Bid Meeting

The Employer may, on his own motion or at the request of any prospective bidder(s),
hold a pre-bid meeting to clarify issues and to answer any questions on matters related
to the Bidding Documents. The date, time and venue of pre-bid meeting, if convened, is
as stipulated in the Bidding Data Sheet. All prospective bidders or their authorized
representatives shall be invited to attend such a pre-bid meeting.

The bidders are requested to submit questions, if any, in writing so as to reach the
Employer not later than seven (7) days before the proposed pre-bid meeting.

Minutes of the pre-bid meeting, including the text of the questions raised and the replies
given, will be transmitted without delay to all purchasers of the Bidding Documents. Any




17.4

IB.18

18.1

18.2

18.3

18.4

18.5

18.6

18.7

18.8

IB.19

19.1

IB-6

modification of the Bidding Documents listed in IB 7.1 hereof, which may become
necessary as a result of the pre-bid meeting shall be made by the Employer exclusively
through the issue of an Addendum pursuant to Clause IB.9 and not through the minutes
of the pre-bid meeting.

Absence at the pre-bid meeting will not be a cause for disqualification of a bidder.
Format and Signing of Bid

Bidders are particularly directed that the amount entered on the Letter of Price Bid shall
be for performing the Contract strictly in accordance with the Bidding Documents.

All appendices to Bid are to be properly completed and signed.

No alteration is to be made in the Letters of Price and Technical Bids nor in the
Appendices thereto except in filling up the blanks as directed. If any such alterations be
made or if these instructions be not fully complied with, the bid may be rejected.

The Bidder shall prepare one original of the Technical Bid and one original of the Price
Bid comprising the Bid as described in Bidding Data Sheet against IB 11 and clearly
mark it “ORIGINAL - TECHNICAL BID” and “ORIGINAL - PRICE BID”. In addition, the
Bidder shall submit two (2) copies of the Bid and clearly mark each of them “COPY.” In
the event of any discrepancy between the original and the copies, the original shall
prevail.

The original and all copies of the Bid shall be typed or written in indelible ink and shall
be signed by a person duly authorized to sign on behalf of the Bidder. This authorization
shall consist of a written confirmation as specified in the Bidding Data Sheet and shall
be attached to the bid. The name and position held by each person signing the
authorization must be typed or printed below the signature. All pages of the Bid, except
for unamended printed literature, shall be signed or initialed by the person signing the
bid.

Any amendments such as interlineations, erasures, or overwriting shall be valid only if
they are signed or initialed by the person signing the bid.

Bidders shall indicate in the space provided in the Letter of Technical and Price Bids,
their full and proper addresses at which notices may be legally served on them and to
which all correspondence in connection with their bids and the Contract is to be sent.

Bidders should retain a copy of the Bidding Documents as their file copy.

SUBMISSION OF BIDS FOR SINGLE STAGE TWO ENVELOPE BIDDING
PROCEDURE

Sealing and Marking of Bids
Each bidder shall submit his bid as under:

a). ORIGINAL and each copy of the Bid shall be separately sealed and put in separate
envelopes and marked as such.

b). The envelopes containing the ORIGINAL and copies will be put in one sealed
envelope and addressed / identified as given in 1B 19.2 hereof.

¢). The technical bid should comprise of documents listed in 1B11.1 (A) & the price bid
should comprise of documents listed in IB 11.1 (B) which shall be placed in separate
envelopes in accordance with IB 11.1.
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The inner and outer envelopes shall:
a). Be addressed to the Employer at the address provided in the Bidding Data Sheet;

b). Bear the name and identification number of the contract as defined in the Bidding
Data Sheet; and

c¢). Provide a warning not to open before the time and date for bid opening, as specified
in the Bidding Data Sheet.

In addition to the identification required in IB 19.2 hereof, the inner envelope shall
indicate the name and address of the bidder to enable the bid to be returned unopened
in case it is declared “late” pursuant to Clause IB.21.

If the outer envelope is not sealed and marked as above, the Employer will assume no
responsibility for the misplacement or premature opening of the Bid.

Deadline for Submission of Bids

a). Bids must be received by the Employer at the address specified no later than the
time and date stipulated in the Bidding Data Sheet.

b). Bids with charges payable will not be accepted, nor will arrangements be
undertaken to collect the bids from any delivery point other than that specified
above. Bidders shall bear all expenses incurred in the preparation and delivery of
bids. No claims will be entertained for refund of such expenses.

c). Where delivery of a bid is by mail and the bidder wishes to receive an
acknowledgment of receipt of such bid, he shall make a request for such
acknowledgment in a separate letter attached to but not included in the sealed bid
package.

d). Upon request, acknowledgment of receipt of bids will be provided to those making
delivery in person or by messenger.

The Employer may, at his discretion, extend the deadline for submission of Bids by
issuing an amendment in accordance with Clause IB.9, in which case all rights and
obligations of the Employer and the bidders previously subject to the original deadline
will thereafter be subject to the deadline as extended.

Late Bids

a). Any bid received by the Employer after the deadline for submission of bids
prescribed in Clause 1B.20 will be returned unopened to such bidder.

b). Delays in the mail, delays of person in transit, or delivery of a bid to the wrong office
shall not be accepted as an excuse for failure to deliver a bid at the proper place and
time. It shall be the bidder’s responsibility to determine the manner in which timely
delivery of his bid will be accomplished either in person, by messenger or by mail.

Modification, Substitution and Withdrawal of Bids
Any bidder may modify, substitute or withdraw his bid after bid submission provided that
the madification, substitution or written notice of withdrawal is received by the Employer

prior to the deadline for submission of bids.

The maodification, substitution, or notice for withdrawal of any bid shall be prepared,
sealed, marked and delivered in accordance with the provisions of Clause IB.19 with the
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outer and inner envelopes additionally marked “MODIFICATION”, “SUBSTITUTION” or
“WITHDRAWAL” as appropriate.

No bid may be modified by a bidder after the deadline for submission of bids except in
accordance with IB 22.1 and 27.2.

Withdrawal of a bid during the interval between the deadline for submission of bids and
the expiration of the period of bid validity specified in the Form of Bid may result in
forfeiture of the Bid Security in pursuance to Clause IB.15.

BID OPENING AND EVALUATION FOR SINGLE STAGE TWO ENVELOPE BIDDING
PROCEDUR

Bid Opening

The Employer will open the Technical Bids in public at the address, date and time
specified in the Bidding Data Sheet in the presence of Bidders’ designated
representatives and anyone who choose to attend. The Price Bids will remain unopened
and will be held in custody of the Employer until the specified time of their opening.

First, envelopes marked “WITHDRAWAL” shall be opened and read out and the
envelope with the corresponding bid shall not be opened, but returned to the Bidder. No
bid withdrawal shall be permitted unless the corresponding Withdrawal Notice contains
a valid authorization to request the withdrawal and is read out at bid opening.

Second, outer envelopes marked “SUBSTITUTION” shall be opened. The inner
envelopes containing the Substitution Technical Bid and/or Substitution Price Bid shall
be exchanged for the corresponding envelopes being substituted, which are to be
returned to the Bidder unopened. Only the Substitution Technical Bid, if any, shall be
opened, read out, and recorded. Substitution Price Bid will remain unopened in
accordance with IB 23.1. No envelope shall be substituted unless the corresponding

Substitution Notice contains a valid authorization to request the substitution and is read
out and recorded at bid opening.

Next, outer envelopes marked “MODIFICATION” shall be opened. No Technical Bid
and/or Price Bid shall be modified unless the corresponding Modification Notice contains
a valid authorization to request the modification and is read out and recorded at the
opening of Technical Bids. Only the Technical Bids, both Original as well as
Modification, are to be opened, read out, and recorded at the opening. Price Bids, both
Original and Modification, will remain unopened in accordance with IB 23.1. The
Bidders’ representatives who are present shall be requested to sign the record. The
omission of a Bidder’s signature on the record shall not invalidate the contents and
effect of the record. A copy of the record shall be distributed to all Bidders.

Other envelopes holding the Technical Bids shall be opened one at a time, and the
following read out and recorded:

a). the name of the Bidder;

b). whether there is a modification or substitution;

c). the presence of a Bid Security, if required; and

d). Any other details as the Employer may consider appropriate.

No Bid shall be rejected at the opening of Technical Bids except for late bids, in
accordance with IB 21.1. Only Technical Bids read out and recorded at bid opening,
shall be considered for evaluation.

Preliminary Examination of Technical Bids
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a). The Employer shall first examine qualification and experience Data as per Appendix
M and N submitted by the Bidder. The technical proposal examination of those
bidders only shall be taken in hand who meet the minimum requirement as
mentioned in Appendix M and N. Only substantially responsive qualification shall be
considered for further evaluation.

b). The Employer shall examine the Technical Bid to confirm that all the documents
have been provided, and to determine the completeness of each document
submitted.

The Employer shall confirm that all the documents and information have been provided
for evaluation of Technical bid as required under these bidding documents.

At the end of the evaluation of the Technical Bids, the Employer will invite only those
bidders who have submitted substantially responsive Technical Bids and who have
been determined as being qualified for award to attend the opening of the Price Bids.

The date, time, and location of the opening of Price Bids will be advised in writing by the
Employer. Bidders shall be given reasonable notice for the opening of Price Bids.

The Employer will notify Bidders in writing who have been rejected on the grounds of
their Technical Bids being substantially non-responsive to the requirements of the
Bidding Document and return their Price Bids unopened before inviting others, who are
determined as being qualified, to attend the opening of Price Bids.

The Employer shall conduct the opening of Price Bids of all Bidders who submitted
substantially responsive Technical Bids, publically in the presence of Bidders’
representatives who choose to attend at the address, date and time specified by the
Employer. The Bidder’ representatives who are present shall be requested to sign a
register evidencing their attendance.

All envelopes containing Price Bids shall be opened one at a time and the following read
out and recorded:

a). The name of the Bidder;

b). Whether there is a modification or substitution;

c). The Bid Prices, including any discounts and alternative offers; and

d). Any other details as the Employer may consider appropriate.

Only Price Bids and discounts, read out and recorded during the opening of Price Bids
shall be considered for evaluation. No Bid shall be rejected at the opening of Price Bids.

If this Bidding Document allows Bidders to quote separate prices for different contracts,
and the award to a single Bidder of multiple contracts, the methodology to determine the
lowest evaluated price of the contract combinations is that which is most economical to
the Employer.

Process to be Confidential

Information relating to the examination, clarification, evaluation and comparison of bid
and recommendations for the award of a contract shall not be disclosed to bidders or
any other person not officially concerned with such process before the announcement of
bid evaluation report which shall be done at least ten 10 days prior to issue of Letter of
Acceptance. The announcement to all Bidders will include table(s) comprising read out
prices, discounted prices, price adjustments made, final evaluated prices and
recommendations against all the bids evaluated. Any effort by a bidder to influence the
Employer’'s processing of bids or award decisions may result in the rejection of such
bidder's bid. Whereas any bidder feeling aggrieved may lodge a written complaint not
later than fifteen (15) days after the announcement of the bid evaluation report.
However mere fact of lodging a complaint shall not warrant suspension of the
procurement process.
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IB.25 Clarification of Bids

25.1

25.2

IB.26

26.1

26.2

26.3

IB.27

27.1

27.2

IB.28

28.1

To assist in the examination, evaluation and comparison of bids, the Employer may, at
his discretion, ask any bidder for clarification of his bid, including breakdowns of unit
rates. The request for clarification and the response shall be in writing but no change in
the price or substance of the bid shall be sought, offered or permitted except as required
to confirm the correction of arithmetic errors discovered by the Employer in the
evaluation of the bids in accordance with Clause IB.28.

If a Bidder does not provide clarifications of its Bid by the date and time set in the
Employer’s request for clarification, its bid may be rejected.

Examination of Bids and Determination of Responsiveness

Prior to the detailed evaluation of bids, the Employer will determine whether each bid is
substantially responsive to the requirements of the Bidding Documents.

A substantially responsive bid is one which (i) meets the eligibility criteria; (i) has been
properly signed; (iii) is accompanied by the required Bid Security; (iv) Includes signed
Integrity Pact where required as per clause IB.35 and (v) conforms to all the terms,
conditions and specifications of the Bidding Documents, without material deviation or
reservation. A material deviation or reservation is one (i) which affect in any substantial
way the scope, quality or performance of the Works; (ii) which limits in any substantial
way, inconsistent with the Bidding Documents, the Employer’s rights or the bidder’s
obligations under the Contract; (iii) adoption/rectification whereof would affect unfairly
the competitive position of other bidders presenting substantially responsive bids. Only
substantially responsive bid shall be considered for further evaluation.

If a bid is not substantially responsive, it may not subsequently be made responsive by
correction or withdrawal of the non-conforming material deviation or reservation. The
Employer may, however, seek confirmation/ clarification in writing which shall be
responded in writing.

Correction of Errors

Bids determined to be substantially responsive will be checked by the Employer for any
arithmetic errors. Errors will be corrected by the Employer as follows:

a). Where there is a discrepancy between the amounts in figures and in words, the
amount in words will govern; and

b). Where there is a discrepancy between the unit rate and the line item total resulting
from multiplying the unit rate by the quantity, the unit rate as quoted will govern,
unless in the opinion of the Employer there is an obviously gross misplacement of
the decimal point in the unit rate, in which case the line item total as quoted will
govern and the unit rate will be corrected.

The amount stated in the Letter of Price Bid will be adjusted by the Employer in
accordance with the above procedure for the correction of errors and with the
concurrence of the bidder, shall be considered as binding upon the bidder. If the bidder
does not accept the corrected Bid Price, his Bid will be rejected, and the Bid Security
shall be forfeited in accordance with IB.15.6 (b) hereof.

Evaluation and Comparison of Bids

The Employer will evaluate and compare only the Bids determined to be substantially
responsive in accordance with Clause 1B.26.
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In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price
by adjusting the Bid Price as follows:

a). Making any correction for errors pursuant to Clause 1B.27;

b). Excluding Provisional Sums and the provision, if any, for contingencies in the
Summary Bill of Quantities, but including competitively priced Day work; and

c). Making an appropriate adjustment for any other acceptable variation or deviation.

The estimated effect of the price adjustment provisions of the Conditions of Contract,
applied over the period of execution of the Contract, shall not be taken into account in
Bid evaluation.

If the Bid of the successful bidder is seriously unbalanced in relation to the Employer’'s
estimate of the cost of work to be performed under the Contract, the Employer may
require the bidder to produce detailed price analyses for any or all items of the Bill of
Quantities to demonstrate the internal consistency of those prices with the construction
methods and schedule proposed. After evaluation of the price analyses, the Employer
may require that the amount of the Performance Security set forth in Clause 1B.32 be
increased at the expense of the successful bidder to a level sufficient to protect the
Employer against financial loss in the event of default of the successful bidder under the
Contract.

Bids will be evaluated on the basis of Bidding Data Sheet Clause 28.5.
AWARD OF CONTRACT
Award

Subject to Clauses IB.30 and 1B.34, the Employer will award the Contract to the bidder
whose bid has been determined to be substantially responsive to the Bidding
Documents and who has offered the lowest evaluated Bid Price, provided that such
bidder has been determined to be eligible in accordance with the provisions of
Clause IB.3 and qualify pursuant to 1B 29.2.

The Employer, at any stage of the bid evaluation, having credible reasons for or prima
facie evidence of any defect in bidder's capacities, may require the bidders to provide
information concerning their professional, technical, financial, legal or managerial
competence whether already pre-qualified or not:

Provided that such qualification shall only be laid down after recording reasons in
writing. They shall form part of the records of that bid evaluation report.

Employer’s Right to accept any Bid and to reject any or all Bids

Notwithstanding Clause IB.29, the Employer reserves the right to accept or reject any
Bid, and to annul the bidding process and reject all bids, at any time prior to award of
Contract, without thereby incurring any liability to the affected bidders or any obligation
except that the grounds for rejection of all bids shall upon request be communicated to
any bidder who submitted a bid, without justification of grounds. Rejection of all bids
shall be notified to all bidders promptly.

Notification of Award
Prior to expiration of the period of bid validity prescribed by the Employer, the Employer

will notify the successful bidder in writing (“Letter of Acceptance”) that his Bid has been
accepted. This letter shall name the sum which the Employer will pay the Contractor in
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IB.32

32.1

32.2
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consideration of the execution and completion of the Works by the Contractor as
prescribed by the Contract (hereinafter and in the Conditions of Contract called the
“Contract Price”).

No Negotiation with the bidder having evaluated as lowest responsive or any other
bidder shall be permitted.

The notification of award and its acceptance by the bidder will constitute the formation of
the Contract, binding the Employer and the bidder till signing of the formal Contract
Agreement.

Upon furnishing by the successful bidder of a Performance Security, the Employer will
promptly notify the other bidders that their Bids have been unsuccessful and return their
bid securities.

Performance Security

The successful bidder shall furnish to the Employer a Performance Security in the form
and the amount stipulated in the Bidding Data Sheet and the Conditions of Contract
within a period of 28 days after the receipt of Letter of Acceptance.

Failure of the successful bidder to comply with the requirements of IB.32.1 or IB.33 or
IB.35 shall constitute sufficient grounds for the annulment of the award and forfeiture of
the Bid Secuirity.

IB.33 Signing of Contract Agreement

33.1

33.2

Within 14 days from the date of furnishing of acceptable Performance Security under the
Conditions of Contract, the Employer will send the successful bidder the Contract
Agreement in the form provided in the Bidding Documents, incorporating all agreements
between the parties.

The formal Agreement between the Employer and the successful bidder shall be
executed within 14 days of the receipt of the Contract Agreement by the successful
bidder from the Employer.

IB. 34 General Performance of the Bidders

IB.35

IB.36

The Employer reserves the right to obtain information regarding performance of the
bidders on their previously awarded contracts/works. The Employer may in case of
consistent poor performance of any Bidder as reported by the employers of the
previously awarded contracts, inter alia, reject his bid and/or refer the case to the
Pakistan Engineering Council (PEC). Upon such reference, PEC in accordance with its
rules, procedures and relevant laws of the land take such action as may be deemed
appropriate under the circumstances of the case including black listing of such Bidder
and debarring him from participation in future bidding for similar works.

Integrity Pact

The Bidder shall sign and stamp the Integrity Pact provided at Appendix-L to Bid in the
Bidding Documents for all Federal Government procurement contracts exceeding
Rupees ten million. Failure to provide such Integrity Pact shall make the bidder
non-responsive.

Instructions not Part of Contract
Bids shall be prepared and submitted in accordance with these Instructions which are

provided to assist bidders in preparing their bids, and do not constitute part of the Bid or
the Contract Documents.
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BIDDING DATA SHEET

The following specific data for the Works to be bided shall complement, amend, or supplement
the provisions in the Instructions to Bidders. Wherever there is a conflict, the provisions herein
shall prevail over those in the Instructions to Bidders.

Instructions to Bidders
Clause Reference

1.1. Name and address of the Employer

a. Name and address of the Employer is:
People’s University of Medical & Health Sciences for Women,
PMC Hospital Road Shaheed Benazirabad
Nawabshah (Shaheed Benazirabad), Sindh, Pakistan

b. Name of the Project & Summary of the Works:
The summary of the project is:-

To construct Package — 3, Type C — 12 Units consisting of an area of about 1500
square feet each having only ground floor and Infrastructure /External Development
Works, in all respect with the provision of plant/equipment, labor and material
required for execution, completion, for providing the same as specified in the
Contract.

2.1 Name of the Borrower/Source of Financing/Funding Agency
The Employer has arranged funds from its own sources.
21 Amount and type of financing
Not used
3.1 Eligible Bidders
a) Bidders should have licence from Pakistan Engineering Council, Valid for the
Year 2024 in Category C-3 or above with specialization codes CE-01, CE -09 & EE-
11.

8.1 Time limit for clarification

The Employer, will respond to any request for clarification which he receives earlier than
07 days prior to the deadline for submission of bids.

Copies of the Employer’s response will be forwarded to all purchasers of the Bid
Documents, including a description of the enquiry but without identifying its source.

10.1 Bidlanguage
The same language in which the bid documents are written i.e. English language.
11.1  (A) The Bidder shall submit with its Technical Bid the following documents
a). Letter of Technical Bid
b). Bid Security (IB.15)

c). Written confirmation authorizing the signatory of the Bid to commit the Bidder
(1B.18.5)
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d). Pending litigation information

e). Special Stipulations (as filled by the Employer) (Appendix - A)
f). Proposed Construction Schedule (Appendix - E)
g). Method of Performing the Work (Appendix - F)
h). Availability of Critical Equipment (Appendix - G)
i). Construction Camp and Housing Facilities (Appendix - H)
j)- List of Sub-contractors (as required) (Appendix - 1)
k). Organization Chart for Supervisory Staff
(Separately for Construction & O & M Period) (Appendix - K)
[). Integrity Pact (Appendix - L)

m). Financial Competence and Access to financial Resources (appendix - M)
n). Past Performance, Current Commitment, Qualification and
Experience (Appendix - N)
0). In separate envelope, the documents in support of
Technical Bid as stipulated in Clause 1B28.5 of Bidding
Data

11.1  (B) The Bidder shall submitwith its Price Bid the following documents

a). Letter of Price Bid

b). Price Adjustment under Clause 70 (Appendix - C)
c). Bill of Quantities (Appendix - D)
d). Proposed Payment Yard Stick (Appendix - J)

13.1 Biddersto quote entirely in Pak. Rupees only
14.1 Period of Bid Validity

Ninety (90) days
15.1 Amount of Bid Security

15.1 Each Bidder shall furnish, as part of his bid, a Bid Security in the amount of not
less than 3 % of the cost of Bid in a freely convertible currency.

15.2 The Bid Security shall be, at the option of the bidder, in the Form of Deposit at Call
or pay order or a Bank Guarantee issued by a Scheduled Bank in Pakistan or from
a Foreign Bank duly counter guaranteed by a Scheduled Bank in Pakistan in
favour of the Employer.
16. Alternate Proposals by Bidders
Not Allowed

17.1 Venue, time, and date of the pre-Bid meeting

Venue : Office of the Project Director “Engineering Wing, People’s University
Medical & Health Sciences for Women Shaheed Benazirabad,

of PMC Hospital Road, Nawabshah (Shaheed Benazirabad),sindh
Time
Date Will Be Intimated if required

Bidders have to submit their queries in writing for determination of the Pre Bid Meeting.

18.4 Number of copies of the Bid to be completed and returned

One original and one copy
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19.2

19.2

20.1

23.1

28.5

@ Employer's address for the purpose of Bid submission

Name and address of the Employer is:

People’s University of Medical & Health Sciences for Women,
PMC Hospital Road Shaheed Benazirabad

Nawabshah (Shaheed Benazirabad), Sindh, Pakistan

(b) Name and Number of the Contract

Package — 3, Type C — 12 Units consisting of an area of about 1500 square feet
each having only ground floor and Infrastructure /External Development Works.

@ Deadline for submission of bids

Hours on 2024

Venue, time, and date of Bid opening

Opening of Technical Proposals:

Venue : Office of the Project Director “Engineering Wing, People’s University

of Medical & Health Sciences for Women Shaheed Benazirabad, PMC
Hospital Road, Nawabshah (Shaheed Benazirabad), Sindh, Pakistan

Time ; Hours
Date : 2024

Opening of Financial Proposals:

Venue : Office of the Project Director “Engineering Wing, People’s University of
Medical & Health Sciences for Women Shaheed Benazirabad, PMC
Hospital Road, Nawabshah (Shaheed Benazirabad), Sindh, Pakistan

Time To be announced after Evaluation of Technical Bids
Date : To be announced after Evaluation of Technical Bids

Evaluation and Comparison of Bids
A Evaluation / Qualification Criteria

Evaluation criteria are being given for the benefit of the Employer and bidder.
Evaluation based on Single Stage - Two Envelope procedure is adopted as per
SPPRA Rules 2010 amended up to date. Evaluation criteria as set forth in this
proposal are based on mandatory requirements and marks / score and both are
adopted as the selection method while evaluating the constructors / firms.
Information will be given in forms and marks will be given as per the information
given in the submitted technical bid by the bidder.

I. Mandatory provisions / Eligibility

For consideration of the Technical Proposals submitted by the bidders
following are the mandatory requirements:
a. Undertaking on Stamp Paper of Rs.100/- containing that: - (Mandatory)

o Affidavit to the effect that firm has not been black listed previously by
any executing agency.

e it List of litigation (if any) their nature and status / outcomes.

Bidding Data Sheet
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o Affidavits to the effect that all documents / particulars / information
furnished are true and correct.

b. Five years of Experience in the similar type of works with Government
(Mandatory).

c. The participating firm(s) must have average annual turnover of Rs.550M
or above during last 03-years and must be reflected in FBR/Audit report.
(Mandatory).

d. Active Registration with Income Tax & Sindh Revenue Board (SRB).
Must attach last 03-year FBR tax return & last 03-month SRB return
(Mandatory).

e. Registration with Pakistan Engineering Council PEC in (Category C-3 or
above) in the relevant field of specialization of work and with
specialization in (CE-01, CE -09 & EE-11) (Mandatory).

f. Valid Electrical License issued from Inspectorate of Electrical License
Sindh of the similar region with respect to works shown above.
(Mandatory).

g. The participating firm(s) must have at least (01) similar nature of
composite Civil & MEP work in hand (i.e Government Society / Housing
Scheme Development project) worth Rs.400M or above (Work order to
be attached for verification) (Mandatory).

In case of failure the proposal of the participating firm(s) shall not be
consider for further evaluation and shall also be rejected

h. List of Machinery and Equipment available with documentary evidence of
its Ownership / Rental/Leased.

i. Method of PROCUREMENT PROCESS: (Single Stage - Two
Envelope) (Must Contain Separate Sealed Envelopes for "TECHNICAL
Proposal" & "FINANCIAL Proposal* otherwise such tenders will not be
entertained).

j.  FINANCIAL PROPOSALS will be opened for those firms only who qualify
the mandatory requirements.

k. Conditional or incomplete tenders shall be rejected.

. Each page of the Bid Document & Profile of firm must be paginated,
signed & stamped by Bidder.

m. Any information regarding the project can be obtained from the office of
the undersigned during office hours.

n. In case Government announce any public holiday on scheduled dates,
the tender will be submitted / opened on the next working day, as per
usual scheduled in accordance with Rule 41 (3) of SPPRA Rule 2010
(Amended up to date).

0. Bid Security 3% of bid amount in shape of Cash Deposit / Pay Order/
Demand Draft from any scheduled Bank of Pakistan in favor of the
Employer.

Further evaluation of only those bidders will be done who have cleared all
the Mandatory requirements. Bids of applicants who do not have the required
PEC License and / or have not provided the above mandatory documents,
will be declared as non-responsive, will not be processed further and their
financial bids will be returned un-opened.

B Evaluation Criteria Based on Marks / Score
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Aggregate Qualifying Score is 70% but it is mandatory to obtain at least 60% in
each of the following sections: -

l. Company Profile 05 Marks
(@) | Period since Firm/ Constructor is in Construction 2.5 Marks
Business
Between 6-10 years 1.0 Marks
Above 10 years 2.5 Marks

Attach your first/old PEC license for reference,
as well as your most recent valid PEC license.

(b) | Office Facilities 2.5 Marks
If office in sindh 2.5 Marks
If outside sindh 1.0 Marks

(attached documents evidence)

Il. Experience of The Firm Company 50 Marks

(@)| General Project of Rs.150 Million or above (each) 20 Marks
completed in any Government sector all over in
Pakistan during last 05-years. 10-Marks will be
given for each Project.

(b)| Similar nature of composite Building Project of 30 Marks
Rs.300 Million or above (each) completed / in
hand in any Government sector all over in
Pakistan during last 05-years. 15-Marks will be
given for each Project

Il Personnel Capabilities Required for This Project 15 Marks

Employed Engineers must register with Pakistan Engineering Council
(PEC) and also reflected in firms PEC license.

The key technical personnel required at site and factors for marking are

as follows:
Description / Positionwith | «, @
&|  Minimum Qualification & | & % Remarks
Experience = ﬁ
1 | Construction Manager (01 01 Marks
No.) Additional qualification like Master or PHD
BE (Civil) registered with 01 Marks
Pakistan Engineer council Minimum experience between 10-15 years.
(PEC) having experience of 05 02 Additional Marks
10 years or above. Experience above 15 years.
01 Marks
Completion of similar nature 02 project.
2 | Contracts Engineer (01 No.) o4 01 Marks
B.E. (Civil) registered with Minimum experience between 05-07 years.
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Description/Positionwith | o, @
&|  Minimum Qualification & | & .% Remarks
Experience =2
Pakistan Engineering Council 02 Additional Marks
(PEC) having experience of 5 Experience above 07 years.
years or above. 01 Marks
Completion of similar nature 02 project.
3 | Site Supervisor - B. Tech In case of B. Tech
(honors) in Civil (01 No.) B.
Tech (honors) in Civil | 01 Marks
having minimum 10 years of Minimum experience between 10-15 years.
relevant experience or DAE 01 Additional Marks
in Civil having minimum 15 Experience above 15 years.
years of relevant experience. 01 Marks
03 Completion of similar nature 02 project.
Incase of D.A.E
01 Marks
Minimum experience between 15-20 years.
01 Additional Marks
Experience above 10 years.
01 Marks
Completion of similar nature 02 project
4 | Quantity Surveyor - DAE in 01 Marks
Civil (01 No.) Minimum experience between 15-20 years.
DAE in Civil having relevant 03 01 Additional Marks
experience of 15 years or Experience above 20 years.
above. 01 Marks
Completion of similar nature 02 project.

Equipment Capability

(@)

(b)
©

10 Marks

Critical equipment and number required for the Project shall be
specified by the Procuring Agency.

High value equipment should be an option to own, lease or hire.
Total equipment available with the applicant is to be listed along
with its current mobilization and on- going projects.

Details are to be provided as per the below form with documentary proof
of ownership / rental/Leased failure to do so can result in rejection of

tender).

Sr. | Description Qty | Unit | Marks
1 | Excavator (Showel / Back Hoe) 1 No. 01
2 | Earth Moving Machinery (Grader, Bulldozer, Loader) 1 No. 05
3 | Bobcat Loader (Mini Loader) 1 No. 0.5
4 | Dumper Truck 3 Nos. 01
5 | Transit Mixer 2 Nos. 15
6 | Concrete Pump for Ready Mix 1 No. 0.5
7 | Tractor with Troliey 1 No. 0.5
8 | Vibratory Roller 1 Ton 2 Nos. 0.25
9 | Plate Compactor & Frog Compactor 2 Nos. | 0.25
10 | Vibrator (Large Shaft! Small Shaft) 4 Nos. | 0.25
11 | Air Compressor (15 HP Cap,) 1 Nos. | 0.25
12 | Generator 100 KVA 1 Nos. | 0.25
13 | Concrete Mixer Machine 4 Nos. 05

p
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14 | Steel cutting & Bending Machine 2 Nos. 0.5
15 | Shuttering (Formwork) 100,000 Sft 1 Set 05
16 | Scaffolding Pipe 50,000 Rft 1 Set 0.5
17 | Total Station with Staff etc 1 Set 0.25
18 | Dewatering Pumps 2 Sets 0.25
19 | Allied Construction Tools & Plants 2 Sets 0.25
20 | SuzukiVan 2 Nos. 0.25
Total Marks 10

Note: The following formula is applicable to evaluation criteria based on

marks/score only.

a) If the available quantity of equipment is less than specified limit, give
weight age asunder: T = M x (A/Required Quantity).

b) If the available quantity of equipment is more than the minimum
equipment requirement full marks will be given.
A = Available quantity of each equipment of each Item.

T = Marks obtained M = Marks assigned.

© Financial Soundness 20 marks
For Financial Status assessment, the Applicants have to submit Income tax
returns for the last three years and SRB monthly return. Further, the bidder will
provide evidence from bank for verifying financial soundness of the bidder.
Average Credit Limit 10 Marks
Bank Letter showing credit limit/worth of the firm
i. upto 550 Million 05 Marks
i 550 Million or above 10 Marks
Turnover for last 03 Years 10 Marks
Turnover for last 03 Years (Income Tax return/ Audited financial report)
. Between 400 to 650 Million 05 Marks
i Above 650 Million 10 Marks

(b) Commercial Evaluation
It will be examined in detail whether the Bids comply with the commercial/
contractual conditions of the Bid Documents. It is expected that no major
deviation/ stipulation shall be taken by the Bidders.

(© Evaluated Bid Price
In evaluating the Bids, the Employer will determine for each Bid in addition to the
Bid Price, the following factors (adjustments) in the manner and to the extent
indicated below to determine the Evaluated Bid Price:
() Making any correction for errors pursuant to Sub-Clause 27.2 hereof.
(i) Excluding Provisional Sums, if any, but including priced Daywork (if

applicable)
(i) Making an appropriate adjustment for any other acceptable variation or
deviation.
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32.1 Standard form and amount of Performance Security acceptable to the Employer

Amount of Performance Security shall be per Clause 10.1 of Part II-Conditions of
Particulars Application.

33.1 Signing of Contract Agreement
The agreement would be made on stamp paper of value to be determined at the rate of

0.35 percent of the contract value or as determined by the Inspectorate of Stamp Duty.
Cost of stamp duty would be borne by the Contractor before mobilization on site.
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LTB-1
LETTER OF TECHNICAL BID

Date:

SUBJECT: Submission of Technical Bid for Construction of Residential Type C= 12

Units consisting of an area of about 1500 square feet each having only
ground floor and Infrastructure /External Development Works.

We, the undersigned, declare that:

(@)

(b)

()

(d)

(€)

(f)

We have examined and have no reservations to the Bidding Documents, including
Addenda issued in accordance with Instructions to Bidders (IB) 9;

We offer to execute and complete in conformity with the Bidding Documents the
following Works:

Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a period of
Ninety days from the date fixed for the bid submission deadline in accordance with the
Bidding Documents, and it shall remain binding upon us and may be accepted at any
time before the expiration of that period;

As security for due performance of the under takings and obligations of our bid, we
submit here with a Bid security, in the amount specified in Bidding Data Sheet, which is
valid (at least) 28 days beyond validity of Bid itself.

We are not participating, as a Bidder or as a subcontractor, in more than one bid in this
bidding process, other than alternative offers submitted in accordance with IB16 (as
applicable).

We agree to permit Employer or its representative to inspect our accounts and records
and other documents relating to the bid submission and to have them audited by
auditors. This permission is extended for verification of any information provided in our
Technical Bid which comprises all documents enclosed herewith in accordance with
IB.11.1 of the Bidding Data Sheet.




LPB-1
LETTER OF PRICED BID

Date:

SUBJECT: Submission of Priced Bid for Construction of Type B= 14 units consisting

of an area of about 2,000 square feet each having only ground floor.

We, the undersigned, declare that:

(@)

(b)

()

(d)

(€)

(f)

(9)

(h)

(i)

We have examined and have no reservations to the Bidding Documents, including
Addenda issued in accordance with Instructions to Bidders (IB)9;

The total price of our Bid, excluding any discounts offered in item (c) below is:
Rs. (Rupees only)

The discounts offered and the methodology for their application are:

Our Bid shall be valid for a period of 90 days from the date fixed for the bid submission
deadline in accordance with the Bidding Documents, and it shall remain binding upon us
and may be accepted at any time before the expiration of that period,;

If our Bid is accepted, we commit to obtain a performance security in accordance with
the Bidding Documents;

We understand that this bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
contract is prepared and executed and we do hereby declare that the Bid is made
without any collusion, comparison of figures or arrangement with any other bidder for
the Works.

We understand that you are not bound to accept the lowest evaluated bid or any other
bid that you may receive.

We agree to permit Employer or its representative to inspect our accounts and records
and other documents relating to the bid submission and to have them audited by
auditors. This permission is extended for verification of any information provided in our
Technical Bid which comprises all documents enclosed herewith in accordance with
IB.11.1 of the Bidding Data Sheet.

If awarded the contract, the person named below shall act as Contractor's
Representative.
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APPENDIX - ATO BID

SPECIAL STIPULATIONS

Clause
No.
1. | Engineer's Authority to issue 21 2% of the Contract price stated in the Letter of
Variation in emergency Acceptance.
2. | Law applicable 51 The law to be applied is the Law of Islamic Republic
(b) of Pakistan

3. | Amount of Performance Security 10.1 | 10% of Contract Price stated in the Letter of
Acceptance in the form of (a) bank guarantee from
any Scheduled Bank in Pakistan or (b) bank
guarantee from a bank located outside Pakistan duly
counter-guaranteed by a Scheduled Bank in Pakistan
or (c) Bank Draft/Pay Order.

4. | Time for Furnishing Program 14.1 | Within 42 days from the date of receipt of Letter of
Acceptance.

5. | Minimum amount of Third Party | 23.2 | Rupees one million (Rs. 1,000,000) per occurrence

Insurance with number of occurrences unlimited.

6. | Time for Commencement 41.1 | Within Fourteen (14) days from the date of receipt of
Engineers Letter to commence which shall be issued
within Fourteen (14) days after signing of Contract
Agreement

7. | Time for Completion 43.1 | 18 Months from the date of receipt of

48.2 | Engineer’s Notice to Commence

8. | Amount of Liquidated Damages 47.1 | 0.1 % of contract price for each day of delay in
completion of works subject to a maximum of 10% of
contract price stated in the Letter of Acceptance

9. | Defects Liability Period 49.1 | The Defect Liability Period is 364 days.

10. | Percentage of Retention Money 60.2 | 10% of the amount of Interim Payment Certificate.

11. | Limit of Retention Money 60.2 | 5% of Contract Price stated in the Letter of

Acceptance.

12. | Minimum  amount of Interim [ 60.2 | Total Contract Price stated in the Letter of
Payment Certificates (Running Bills) Acceptance / (time for completion in months x 3)

13. | Time of Payment from delivery of | 60.10 | 30 days
Engineer’s Interim Payment
Certificate to the Employer.

14. | Mobilization ~ Advance  (Interest | 60.12 | An interest-free Mobilization Advance up to 10% of
Free) the Contract Price stated in the Letter of Acceptance

shall be paid by the Employer to the Contractor in
two equal parts upon submission by the Contractor of
a Mobilization Advance Guarantee/Bond for the full
amount of the Advance in the specified form from a
Scheduled Bank in Pakistan as per SPPRA rules and
regulations.

Initials of Signatory of Bid
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BB-1
APPENDIX-B TO BID

FOREIGN CURRENCY REQUIREMENTS

1. The Bidder may indicate here in below his requirements of foreign currency (if any), W|th
reference to various inputs to the Works.

2. Foreign Currency Requirement as percentage |of the|Bid Price excluding Provisional-Sums
%.
3. Table of Exchange Rates
Unit of Currency Equivalent in Pak. Rupees

Australian Dollar

Euro

Japanese Yen
U.K. Pound
U.S. Dollars
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BC-1
APPENDIX-C TO BID

PRICE ADJUSTMENT UNDER CLAUSE 70
OF CONDITIONS OF CONTRACT

The source of indices and the weightages or coefficients for use in the adjustment formula
under Clause 70 shall be as follows:

EICe:rcr)fetnt Description Welggtage Applicable index
1 2 3 4
0] Fixed Portion 0.67
(i) Local Labor 0.02 Government of Pakistan (GP)
Federal Bureau of Statistics (FBS)
Monthly Statistical Bulletin.
(iii) Cement in bags 0.07 ‘ ‘ ‘
(iv) Reinforcing Steel 0.16 ‘ ‘ ‘
(V) High Speed Diesel (HSD) 0.04 “ “ “
(VI) BrICkS 003 “ “ “
(vii) Bitumen 0.01
Total 1.00

Notes:

1) Indices for (ii) to (iv) are taken from the Government of Pakistan Federal Bureau of
Statistics, Monthly Statistical Bulletin and (v) is taken from Oil & Gas Regulatory
Authority (OGRA) rates. The base cost indices or prices shall be those applying 28 days
prior to the latest day for submission of bids. Current indices or prices shall be those
applying 28 days prior to the last day of the billing period.

2) Any fluctuation in the indices or prices of materials other than those given above shall
not be subject to adjustment of the Contract Price.

3) Weightages have been determined for fixed portion considering cost elements having

cost impact of 5% or more in this specific project.
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BD-1
Appendix-D to Bid

BILL OF QUANTITIES

Preamble

The Bill of Quantities shall be read in conjunction with the Conditions of Contract,
Specifications and Drawings.

The quantities given in the Bill of Quantities are estimated and provisional, and are
given to provide a common basis for bidding. The basis of payment will be the actual
guantities of work executed and measured by the Contractor and verified by the
Engineer and valued at the rates and prices entered in the priced Bill of Quantities,
where applicable, and otherwise at such rates and prices as the Engineer may fix in
accordance with provisions of the Contract.

The rates and prices entered in the priced Bill of Quantities shall, except insofar as it is
otherwise provided under the Contract include all costs of Contractor’s plant, labour,
supervision, materials, execution, insurance, profit, taxes and duties, together with all
general risks, liabilities and obligations set out or implied in the Contract. Furthermore,
all duties, taxes and other levies payable by the Contractor under the Contract, or for
any other cause, as on the date 28 days prior to deadline for submission of Bids, shall
be included in the rates and prices and the total Bid Price submitted by the Bidder.

A rate or price shall be entered against each item in the priced Bill of Quantities,
whether quantities are stated or not. The cost of items against which the Contractor will
have failed to enter a rate or price shall be deemed to be covered by other rates and
prices entered in the Bill of Quantities.

The whole cost of complying with the provisions of the Contract shall be included in the
items provided in the priced Bill of Quantities, and where no items are provided, the cost
shall be deemed to be distributed among the rates and prices entered for the related
items of the Works.

General directions and description of work and materials are not necessarily repeated
nor summarised in the Bill of Quantities. References to the relevant sections of the
Bidding Documents shall be made before entering prices against each item in the priced
Bill of Quantities.

Provisional sums included and so designated in the Bill of Quantities shall be expended
in whole or in part at the direction and discretion of the Engineer in accordance with
Sub-Clause 58.2 of Part I, General Conditions of Contract.
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BD-8
Appendix-D to Bi

BILL OF QUANTITIES
C. Daywork Schedule
General

1. Reference is made to Sub-Clause 52.4 of the General Conditions ofaCont

Daywork ordered by the Engineer. Nominal quantities
Daywork, and the extended total for Daywork shall be ¢

Daywork Labour
2. In calculating payments due to the G

competent to perform will be
gangers (charge hands) actually
of foreman or other supervisory

edule of Daywork Rates for
asic rates representing the

Pakistan law. The basic rates will be payable in local

nal percentage payment to be quoted by the Bidder and applied to costs
der (a) above shall be deemed to cover the Contractor’s profit, overheads,
erintendence, liabilities and insurances and allowances to labour timekeeping and
ical and office work; the use of consumable stores, water, lighting and power; the use
repair of stagings, scaffolding, workshops and stores, portable power tools, manual
ant and tools; supervision by the Contractor’s staff, foremen and other supervisory
personnel; and charges incidental to the foregoing.

BD-08 to BD-15 of Standard Form of Bidding Documents for
Procurement of Civil Works are deleted being Not
Applicable.
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BE-1
Appendix-E to Bid

PROPOSED CONSTRUCTION SCHEDULE

Pursuant to Sub-Clause 43.1 of the General Conditions of Contract, the Works shall be
completed on or before the date stated in Appendix-A to Bid. The Bidder shall provide as
Appendix-E to Bid, the Construction Schedule in the bar chart and Primavera (Level-lll)
showing the sequence of work items and the period of time during which he proposes to
complete each work item in such a manner that his proposed programme for completion of the
whole of the Works and parts of the Works may meet Employer's completion targets in days
noted below and counted from the date of receipt of Engineer’'s Notice to Commence (Attach
sheets as required for the specified form of Construction Schedule)

A separate Bar Chart Showing monthly percentage progress showing major activities related to
Cost of Project be attached which will be considered as "Scheduled Progress” throughout the
currency of Contract unless revised with the approval of Client.

Description Time for Completion

a) Whole Works days

b) Part-A days (If applicable)
c) Part-B days (If applicable)
d) days

e) days
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BF-1
Appendix-F to Bid

METHOD OF PERFORMING THE WORK

The Bidder is required to submit a narrative outlining the method of performing the Work. The
narrative should indicate in detail and include but not be limited to:

1. Organization Chart indicating head office and field office personnel involved in
management and supervision, engineering, equipment maintenance and purchasing.

2. Mobilization in Pakistan, the type of facilities including personnel accommaodation, office
accommodation, provision for maintenance and for storage, communications, security
and other services to be used.

3. The method of executing the Works, the procedures for installation of equipment and
machinery and transportation of equipment and materials to the site.

4, Quiality control / Quality assurance measures to be adopted including procedures to be
followed for carrying out all tests required under specifications.
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BG-1

Appendix-G to Bid

LIST OF MAJOR EQUIPMENT — RELATED ITEMS

The Bidder will provide a list of all major equipment and related items, under separate heading
for items owned, to be purchased or to be arranged on lease by him to carry out the Works.
The information shall include make, type, capacity, and anticipated period of utilization for all
equipment which shall be in sufficient detail to demonstrate fully that the equipment will meet all
requirements of the Specifications.

LIST OF MAJOR EQUIPMENT

Owned
Purchased
or Leased

Description of
Unit (Make,
Model, Year)

Capacity
HP
Rating

Condition

Present
Location
or Source

Date of
Delivery at
Site

Period of
Work on
Project

1

2

3

5

6

7

a. Owned

b. To be
Purchased

c. To be
arranged
on Lease
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Equipment:

BG-2

Appendix-G to Bid

The Bidder must demonstrate that it has the key equipment listed hereafter:

PLANT/ EQUIPMENT

I Nos. waiting ;
_ Total Under Utilization : Min. Number
No. Equipment typ.e and NOS on other projects to be shifted Required for
characteristics available if applicable to new this Project
pp project(s) J
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BH-1
Appendix-H to Bid

CONSTRUCTION CAMP AND HOUSING FACILITIES

The Contractor in accordance with Clause 34 of the Conditions of Contract shall provide
description of his construction camp’s facilities and staff housing requirements.

The Contractor shall be responsible for pumps, electrical power, water and electrical distribution
systems, and sewerage system including all fittings, pipes and other items necessary for
servicing the Contractor’s construction camp.

The Bidder shall list or explain his plans for providing these facilities for the service of the
Contract as follows:

1. Site Preparation (clearing, land preparation, etc.).
2. Provision of Services.
a) Power (expected power load, etc.).
b) Water (required amount and system proposed).
c) Sanitation (sewage disposal system, etc.).
3. Construction of Facilities
a) Contractor’s Office. Workshop and Work Areas (areas required and proposed
layout, type of construction of buildings, etc.).
b) Warehouses and Storage Areas (area required, type of construction and layout).
c) Housing and Staff Facilities (Plans for housing for proposed staff, layout, type of

construction, etc.).

4, Construction Equipment Assembly and Preparation (detailed plans for carrying out this
activity).
5. Other Items Proposed (Security services, etc.). The Contractor should mention here

what are his proposed environmental measures for the project as per EPA rules like
treatment of wastewater and water quality etc. The Contractor shall submit a detailed
EMP (Environmental Management Plan) to describe how materials are removed from
site and disposed off at a safe location, prevention for the contamination of ground and
surface water in neighboring areas etc. including remedial measures for adoption.

6. Detail of testing Lab with testing equipment etc.
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BI-1
Appendix-I to Bid

LIST OF SUBCONTRACTORS

I/'We intend to subcontract the following parts of the Work to subcontractors. In my/our opinion,
the subcontractors named hereunder are reliable and competent to perform that part of the
work for which each is listed.

Enclosed are documentation outlining experience of subcontractors, the curriculum vitae and
experience of their key personnel who will be assigned to the Contract, equipment to be
supplied by them, size, location and type of contracts carried out in the past.

Part of Works Subcontractor
(Give Details) (With Complete Address)
1 2
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Appendix-J to Bid

ESTIMATED PROGRESS PAYMENTS

Bidder's estimate of the value of work which would be executed by him during each of the
periods stated below, based on his Programme of the Works and the Rates in the Bill of
Quantities, expressed in thousands of Pakistani Rupees:

Month Amounts
(1,000Rs.)
1 2

15t Quarter

2" Quarter

3" Quarter

4™ Quarter

Bid Price
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Package — 3, Type C— 12 Units consisting of an area of about 1500 square - GROUND FLOOR

GRAND SUMMARY

S.No

Description

Amount
(Rs.)

fii

Villa Type - C 1500 Sft (Ground Floor)

External Development Works

Grand Total =
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Package — 3, Type C — 12 Units consisting of an area ofabout 1500 square - GROUND FLOOR

SUMMARY OF COST
Sr. No. Description Amount (Rs.)
1 Civil Works
a Cost of Schedule Items 6,233,295.82
Add Premium Above or Below on Schedule
b Items as per Notification
(No.CE(B)/PB/B-1 1071 Dated 28-12-2022 (Sukkur)
c Cost of Non-Schedule Items
Sub-Total Cost of Civil Work- a =
ADDITIONAL WORKS
2 Electrical Works
d Cost of Schedule Items 199,394.49
Add Premium Above or Below on Schedule
e Items as per Notification
(No.CE(B)/PB/B-1 1071 Dated 28-12-2022 (Sukkur)
f Cost of Non-Schedule Items- Ground Floor
Sub-Total Cost of Electrical Works- b =
Sub-Total Cost (c=a+b)
Add Sindh Sales Tax (SST) @ __% = (d)
Total Cost of Villa (e=c*d)
Total Number of Villas 12
Grand Total =
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BILL OF QUANTITES
Package - 3, Type C — 12 Units consisting of an area of about 1500 square - GROUND FLOOR
Rates Based on Composite Schedule of Rate (General-2012) Sindh

Unit Rate

Sr. No. [ ItemRef# Particulars Unit (Rs.) Qty. Amount (Rs.)
A- Schedule Items
1 Clearing and Grubbing
Clearing and grubbing the site by cutting, uprooting and
C-1/1 (EW)|removing all rubbish and shrubs including disposal to (outside Sft 0.97 2,650.00 2,572.36
limits) designated places
2 Dismantling of Cement Concrete
C-2/19(c) | Dismantling of cement concrete plain 1:2:4, Cft 33.28 125.00 4,159.38
3 Dismantling of Reinforcement Cement Concrete
Dismantling RCC work with skilled labor in foundation,
C-2/20 |[basement, plinth & ground floor including stacking at site as Cft 54.45 75.00 4,083.75
directed by the Engineer Incharge.
4 Excavation
Excavation in foundation of Building Bridges and other
structures including degbelling dressing, refilling around
C-1/18(b) structure with excavated earth watering and ramming lead Cht 318 4,178.54 13,272.08
upto 5 ft.
(b) In Ordinary Soil
Upto 5 ft. depth.
5 Plain Cement Concrete 1:4:8
Cement concrete plain including placing, compacting,
c-4/5(i) finish.ing and curing compl-ete including- screening and Cht 112.89 626.00 70,667.58
washing of stone aggregate without shuttering,
Ratio 1:4:8
6 STONE SOILING
Providing and laying 150mm thick stone soling of approved
quality under manholes including hand packing vertically and
C-4/2 [filling voids with spawels, consolidating and compacting with|  Cft 33.28 984.19 32,749.03
mechanical means as per drawings, specifications and
instruction of Consultant and approval Client (Site Engineer).
7 Plain Cement Concrete 1:3:6
Cement concrete plain including placing, compacting,
C-4/5(h) finish.ing and curing compl_ete incIuding_ screening and Cht 125.95 5,023.00 632,646.85
washing of stone aggregate without shuttering,
Ratio 1:3:6
8 Reinforcement Cement Concrete
Reinforced Cement Concrete work including all labour and
material except the cost of steel reinforcement and its labour|
for bending and binding which will be paid seperately. This
rate also includes all kinds of forms, moulds, lifting,
shuttering, curing, rendering and finishing the exposed
C-4/6al(i) |surface (including screening and washing of shingle.) Cft 337.00 4,117.00 1,387,429.00
R.C.C work in roof slab, beams, column, rafts, lintels and
other structural members laid in situ or precast laid in
position complete in all respects.
(i) Ratio (1 : 2 : 4) 90 Lbs of cement, 2 Cft sand and 4 Cft
shingle 1/8" to 1/4" gauge.
9 Steel Reinforcement
Fabrication of mild steel reinforcement for cement concrete
including cutting,bending, laying in position, making joints
C-4/8(b) |and fastenings including cost of binding wire (also includes| Cwt 5,001.70 202.72 1,013,944.62
removeal of rust from bars.)
(b) Using Tor bars.
10 Damp Proof Course




Sr.No. | ItemRef# Particulars Unit Un(l::;:te Qty. Amount (Rs.)
Providing and laying 50mm thick 1:2:4 (1 cement 2 sand & 4
coarse aggregate) DPC under walls and entrance over plinth
C-4/28(b) |beams using pudlo as per drawings, instruction and| Sft 39.13 722.00 28,250.78
specification of the Consultant and approval of Client ( Site
Engineer).
11 Block Masonry
Providing and laying 1:3:6 Cement concrete solid block
C.4/24 masonrY wall 6" and below in thicknes's set in 1:6 <':ement Cft 157.71 1,012.00 159,602.62
mortar in ground floor Super Structure including raking out
joints & curring etc,
12 Brick Masonary
Providing and laying good quality burnt brick having standard
size set in 1:6 (1 cement & 6 sand) and as per drawings,
specification and instruction of Consultant and provided by
the approval of Client.
C-5/5(i)e |Partition Walls Cft 126.74 2,405.85 304,926.19
13 Plain Cement Plaster
Cement plaster 1:4 upto 12" height.
a C-9/11(b) | %" Thick Sft 22.84 5,070.19 115,799.59
b C-9/11 © |3/4" thick. Sft 30.16 9,343.00 281,762.46
14 Door Shutter
-10/58 F’rovic!ing a.md fixing 1%" thick wood commercial ply Shutter St 1,077.06 368.72 397,133.56
including hinges tower bolts etc.
15 Door Lock
C-10/21 |Providing and fixing Door lock of approved quality. Nos. 1,786.13 12.00 21,433.56
16 Distemper
Providing and applying three coats of distemper in approved
C.9/24¢ color and sf}a.\de.on cement plas'fered and cor?c.rete surfaces St 10.80 1,190.00 12,847.84
of wall & ceiling including preparing surfaces filling the holes,
cracks etc complete as directed by the Engineer.
17 Matt Finish
Preparing the surface and painting with matt finish i/c rubbing|
the surface with bathy (silicon carbide rubbing brick) filling
C-9/36-A [the voids with zinc / chalk / plaster of paris mixture, applying|  Sft 19.89 4,741.00 94,298.49
first coat then painting 3 coats with matt finish of approved
make etc. complete (new surface)
C-9/36-B |2nd & subsequent coat Sft 7.27 4,741.00 34,485.09
18 Enamel Paint
Providing and applying three coats of paint in approved color|
C-9/30(b) and shade o.f.ICI_Dequ.e or Berge.r Robbialic o.n.any surfaces St 14.22 941.94 13,392.03
on wall & ceiling including preparing surfaces filling the holes,
cracks etc complete as directed by the Engineer.
19 PCC Floor 1:2:4
C-8/16 Providing and laying thick topping of cement concrete (1:2:4)
including Surface finishing and dividiing into panels
(d) 3" Thick Sft 44.12 1,530.00 67,500.85
(c) 2" Thick for Roof Sft 32.75 1,530.00 50,107.50
20 CC Tiles
Coloured cement tiles (Pattern 12" x 12" x 1" of approved
C-8/42 |shade and pattern laid flat in 1:2 grey cement mortar over a Sft 109.65 572.00 62,719.74
bed of 3/4" thick grey cement mortar 1:2.
21 Pavers
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Unit Rate

Sr.No. | ItemRef# Particulars Unit (Rs.) Qty. Amount (Rs.)
Providing & fixing cement paving blocks flooring having size of
197 x 97 x 60 (mm) of city / quddra / cobble shape with
C-8/71 |pigmented, having strength b/w 5000 psi to 8500 psi I/c filling|  Sft 199.70 225.00 44,932.50
the joints with hill sand and laying in specified manner/
pattern and design etc: complete.
22 KERB STONES
Providing & fixing Precast Edge Block 3750 PSI Industrial
Made Size 6 inches thick x 12 inches long x 18 inches high
C-12/14 including the cost of Cartage, excavation, form Work for Rft 297.01 140.00 41,581.40
haunching, 1450 PSI lean concrete, 2250 PSI concrete for
23 Earth Filling
Filling watering and ramming earth under floor with new
C-1/22 |earth (Excavated from outside) lead upto one chain and lift| Cft 3.63 15,890.76 57,683.46
upto Sfeet
24 Weather Shield Paint
Preparing the surface and painting with weather coat I/c
C-9/38a ruI?bing jche surface with rubbing.bricks/sand paer, f.iIIing t.he St 13.28 9,343.00 124,098.40
voids with chalk/plaster of paris and then painting with
weather coat of approved make. (S1.38a/56)
C-9/38-B |2nd & subsequent coat Sft 6.20 9,343.00 57,912.59
25 Bitumen Coating
C-11/9 |Bitumen coating to plastered or cement concrete surface. Sft 7.78 15,010.00 116,791.31
26 Door Frame
Providing and fixing G.I frames /Choukhats of size 7" x 2" or 4
1/2" x 3" for windows using 20 gauge G.I sheet I/c welded
c-17/28 hinges and fixing at site with necessary hold fasts, filling with
cement sand slurry of ratio 1:6 and repairing the jambs. The
cost also i/c all carriage, tools and plants used in making and
fixing.
- Frames (7'-2") Rft 240.00 401.25 96,300.00
27 Termite Proofing
Providing Antitermite treatment by spraying / sprinkling /
s[reading neptachler 0.5% Emulsion as an overal pre
C-18/91 |construction along external foundation trenches of the| Sft 9.74 1,520.00 14,804.80
building over complete primer of the foundation trench etc,
as per directions of Engineer Incharge
28 Aluminium Door & Window
Supplying & fixing inposition Aluminium channels framing for
C-18/85(a)|slidding windows & ventilators of Alcop made with 5 mm Sft 1,394.00 184.90 257,750.60
thick tinted etc.Complete.
29 Formwork
C-19b/18 Erection and removal of centering for RCC (.)r Plain cement St 31.27 9,354.00 292,499.58
concrete works of partal wood 2nd class vertical.
30 Bathroom Dado Tiles
Glazed tile dado 1/4" thick laid in pigment over 1:2 cement
C-8/38 sand mortar 3/4" thick including finishing sft 282.99 418.00 118,291.07
31 European W.C

Page -4 0f 10




Unit Rate

Sr.No. | ItemRef# Particulars Unit (Rs.) Qty. Amount (Rs.)
Providing and fixing European type white glazed earthen
ware wash down W.C. pan complete with and I/c the cost of
white/black plastic seat (Best quality) and lid with C.P.brass
hineges and buffers, 3 gallons white glazed earthen ware low
C-4/5 level foushing cistern with siphon fitting 1-1/2" dia white| Each 11,477.40 3.00 34,432.20
porcelain enamelled fluish bend 3/4" dia and making requiste
number of holes in walls, plinth and floor for pipe
connections and making good in cement concrete 1:2:4.
(Foreign Quality)
32 Wash Basin
Providing and fixing 24" x 18" lavatory basin in white glazed
earthen ware complete with & i/c the cost of W.I or C.I
cantilever brackets 6 inches built into walls, painted white in
two coats after a primary coat of read lead paint a pair of|
C-4/10 |[1/2" dia rubber plug & chrome plated brass chain 1-1/4" dia,| Each 4,928.00 3.00 14,784.00
malleable iron or brass unions and making requisite number
of holes in walls, plinth & floor for Pipe connections and
making good in cement concrete 1:2:4 (Foreign or
Equivalent).
33 Wash Basin Pedestal
ca/11 Add Extra Itabour for providing & fi>.<ing of ea.rthen ware Each 2533.47 3.00 7,600.41
pedestal white or coloured glazed (Foreign or Equivalent)
34 Shower
c6/15 S.upplying & fixinglljgt shower with rod of superior quality Each 1,142.24 200 2,284.48
single c.p head 1/2" dia
35 Muslim Shower
c-6/19(a) Supp!ying.& fixing C.P muslim shower with double bib cock Each 3,432.00 3.00 10,296.00
and ring pipe etc. complete
36 Bib Cock
Supplying & Fixing in Position brass bib cock, 1/2" dia brass
C-6/1(b) Bibpfo‘ék ?stan dar:’; Sattern) Each | 337.92 1.00 337.92
37 Mixture
C-6/14(a) zu;)pr:\é;ndgf}zﬁ'r;r:ag wash basin mixture of superior quality with Each 2,882.00 3.00 8,646.00
38 Mirror
C-2/4b |Providing & fixing Mirror 24" x 18" Belgium Each 2,047.76 3.00 6,143.28
39 Manhole
Constructing manhole orinspection chamber for the required
diameter of circular sewer and 3'-6" (1067 mm)
depth waith walls of BB in cement sand mortar 1:3 cement
plastered 1:3, 1/2" thick. Inside of walls and 1" (25 mm) thick
VI-B (i) P [over benching and c.hannel i/c fixing C.I manhole cover with Each 14,748.00 5.00 73,740.00
(1) frame of clear opening 1-1/2' x 1-1/2' (457 x 457mm) of 1.75
cwt. (88.9 Kg) embaded in plain C.C 1:2:4 and fixing 1"(25mm)
dia MS steps 6" (150 mm) wide projecting 4" (102mm) from
the face of wall at 12" (305mm) C/C duly painted etc.
Complete as per Standard specification and drawing.
40 RCC Pipe
Providing, Laying RCC Pipes & Collars of Class 'C' and fixing in
VI-B/A-3 trench i/c cutting, fitting and jointing with maxphalt
composition and cement mortar (1:1) i/c tetsing with water
to a head of 45 meter or 150 ft.
i) 6" dia Rft 189.00 20.00 3,780.00
41 G.l Pipe
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Unit Rate

Sr.No. | ItemRef# Particulars Unit (Rs.) Qty. Amount (Rs.)
Providing G.| pipes, specials and clamps etc, complete with
and I/c the cost of breaking through walls and roof, making
C-5/1 |good etc. painting two coats after cleaning the pipe etc. with
(Wsl) white zinc paint with pigment to match the colours of the
building and testing with water to a pressure head of 200 feet
and handling
i) 1/2" dia Rft 73.21 20.00 1,464.20
ii) 3/4" dia Rft 95.79 50.00 4,789.50
42 Tanks Manhole Cover
VI-B/A-3 |Providing C.I Manhole Cover & Frame i/c Cost of Material etc. Kg 140.00 40.00 5,600.00
43 Bathroom Accessories
C6/23 Supplying & fixing Bath room accessories set (7 Piece) I/c
(Ws) towel rod, brush holder, soap tray shelf of approved design| Each 10,322.40 3.00 30,967.20
I/c cost of screws, nuts etc Complete (Master Brand)
Total Amount = 6,233,295.82
Sr.No. | ItemRef# Particulars Unit |Unit Rate (Rs. Qty. Amount (Rs.)
B- Non Schedule Items
1 Cartage
Disposal of surplus material, excavated stuff, dismantled
NSI material, debris, building rubbish, including loading unloading,| Cft 600.00
transporting from site to dumping yards. (Lead 10 Miles)
2 Beading
NSI Provlldlng & flx.mg wood beading complete as per drawings, Rt 476.18
details and Engineer Incharge.
3 Iron Grill & Gate
Providing / fabricating / loading / unloading & Erecting of
NSI steel fence ljlsing solid square bars all safety measure t(.) be cwt 17.16
adopted during the course of work complete as per drawings
details and Engineer Incharge.
4 Thermopore Sheet
Providing and fixing thermopole (foamed polythene) sheet in
NS| horizontal and vertical expansion joints. (a) -1" (25 mn.'n) thick St 1,690.00
thermopore sheet complete as per drawings details and
Engineer Incharge.
6 Kitchen Burner With Marble Slab
Providing and lying of kitchen Marble Slab made up of
d ble includi iding & fixi f kitch
NS approved mar e_lnc uding providing |_xmg o .| chen Job 1.00
burner. Complete in all respects as per drawings, details and
Engineer Incharge.
7 Kitchen / Room Cabinet
Providing and fixing of Kitchen / Room Cabinet made up of|
NSI ZRK sheet of Lasani or approved. Complete in all respects as| Job 1.00
per drawings details and Engineer Inhcarge.
8 Stair Case Marble
Providing and lying of Stair case steps of Granite Marble
NSI including approved tiles on Risers. Complete in all respects as| Nos. 18.00
per drawings details and Engineer Incharge.
9 Porcelain Tiles
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Unit Rate

Sr.No. | ItemRef# Particulars Unit (Rs.) Qty. Amount (Rs.)
Providing and fixing Porcelain tiles ( Sample as approved by
the Architects) to be fixed with 20mm thick scratched cement
NS sand plaster (1:4) mortar including levelling, finishing, curing, St 1,220.00
scaffolding etc. Complete in all respects as per drawings,
details and Engineer Incharge.
Base Rate: 235 Rs/Sft
10 Porcelain Tiles Skirting
Providing and Fixing 600mm x 75mm x 20mm thick Porcelain
Tile Skirting to be fixed with 6mm thick tile adhesive including
NSI ) ) o . . Rft 486.00
grouting, levelling, finishing, curing etc. Complete in all
respects as per drawings details and Engineer Incharge.
11 MOTOR
NS Provi.ding & fi?dng 1 HP rtnotor complete in all respects as per Each 1.00
drawings details and Engineer Incharge.
12 Sweet Earth
Supplying, Stacking and spreading of Sweet earth approved
NS| garden soil from c.)utsllde sou.rces including all leads and lifts Cft 553.50
i/c cost of spreading in required slopes etc complete as per
drawings, detials and Engineer Incharge.
13 Cow Dung Manure
Supplying, stacking and spreading cow dung manure /
Slaughter House manure and mixing the same up to any
NSI depth in th_e alr'eady laid swz?et :.aarth inclufiing. breaking St 62.73
clods, dressing fine for Trees in pits and sprinkling water,
raking and rolling complete as per drawings details and
Engineer Incharge.
14 Grass
Supplying and stacking live (Dacca) grass in slabs with earth
NSI intact including all lead and lifts as per drawings, detials &| Sft 369.00
Engineer Incharge.
15 UPVC Pipes
Providing & fixing UPVC Pipes & fittings complete, as per
NSI ) . .
drawings, details and Engineer Incharge.
i) 11/2" dia. Rft 4.00
ii) 3" dia Rft 120.00
iii) 4" dia Rft 116.50
16 PPRC Pipes
NS Providing & fixing PPRC Pipes including fittings etc complete,
as per drawings, details and Engineer Incharge.
i) 3/4" dia. Rft 142.00
ii) 1" dia Rft 133.00
iii) 11/2" dia Rft 104.50
iv) 2" dia Rft 8.00
17 Pipe Insulation
Providing & fixing thermal insulation foam for exposed pipes
NSI including accessories etc. complete, as per approved
drawings, specifications and Engineer Incharge.
i) 1" dia. Rft 133.00
ii) 11/2" dia Rft 104.50
iiii) 2" dia Rft 8.00
18 Float Valve for Tanks
Providing & fixing float valve complete as per drawings,
NSI . .
details and Engineer Incharge
i) 1" dia. Nos. 2.00
19 Manhole Cover Fixing
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Sr.No. | ItemRef# Particulars Unit Un(‘;:?te Qty. Amount (Rs.)
NSI Fixing of C.I Manhole Cover complete in all respects as per Ke 50.00
Engineer Incharge.
20 M.S Step Rungs in U.G.W.T
Providing and Fixing M.S Step Rungs in U.G.W.T complete
NSI with all respects as per drawings, details and Engineer| Nos. 5.00
Inhcarge
21 Kitchen Sink
Providing & Fixing Kitchen Sink including sink mixer, bottle
NSI trap complete in all respects as per drawings, details and| Nos. 1.00
Engineer Incharge
22 M.S Staircase
NS Providing, Fabricating and Fixing MS Staircase complete inall | Per 18.00
respects as per drawings, details and Engineer Incharge. Step
Total Amount =
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BILL OF QUANTITES

Package — 3, Type C — 12 Units consisting of an area of about 1500 square - GROUND FLOOR

Rates Based on Composite Schedule of Rate (General-2012) Sindh

Sr. Unit Rate
| Ref # Particul Unit ty. A Rs.
No. tem Re articulars ni (Rs.) Qty mount (Rs.)
A- Schedule Items
Electrical Works
Providing & and laying (MAIN or SUB MAIN) PVC insulated Per
1 C-1/22 with size 3-3/.029 copper conductor in 3/4" dia PVC conduit Mitr 220.00 128.01 28,162.15
recessed in the wall or column as required. '
Providing & laying (MAIN or SUB MAIN) PVC insulated with Per
2 C-1/24 size 3-7/.029 copper conductor in 3/4" dia PVC conduit Mitr 294.00 198.11 58,244.44
recessed in the wall or column as required. '
Providing & laying (MAIN or SUB MAIN) PVC insulated with Per
3 C-1/26 size 3-7/.044 (6mm?2) copper conductor in 1" dia PVC conduit Mitr 468.00 30.48 14,263.94
recessed in the wall or column as required. '
Providing & laying (MAIN or SUB MAIN) PVC insulated with Per
4 C-1/49 single core copper conducter 250/440 volts size (2-7/0.64) Mitr 524.00 39.62 20,761.96
16mm?2 '
Wiring for light or fan point with 3/.029 PVC insulated wire in Per
5 C-2/124 |20mm (3/4") PVC conduit on surface recessed in the wall of Point 1,130.00 40.00 45,200.00
column as required
6 C-11/217 |Providing & fixing two way SP 5amp switch surface type Nos. 60.00 5.00 300.00
7 C-11/218 |Providing & fixing one way SP 10/15amp switch surface type. Nos. 58.00 45.00 2,610.00
8 C-11/222 |Providing & fixing two pin 5amp plug & socket. Per No. 90.00 7.00 630.00
9 C-11/223 |Providing & fixing three pin 5amp plug & socket. Per No. 151.00 7.00 1,057.00
10 C-11/224 |Providing & fixing three pin 10/15amp plug & socket. Nos. 151.00 23.00 3,473.00
11 C-11/235 |Providing & fixing Brass Ceiling fan 56" (good quality). Nos. 3,185.00 6.00 19,110.00
12 C-11/236 |Providing & fixing Brass Bracket fan 18" (good quality). Nos. 2,791.00 2.00 5,582.00
Total Amount = 199,394.49
Sr. . . Unit Rate
No. Item Ref # Particulars Unit (Rs.) Qty. Amount (Rs.)
B- Non Schedule Items
Electrical Works
Supply, Installation, Testing & Commisioning of following
items as per drawings, details and Engineer Incharge
1 NSI Mirror Light 20watt for bath rooms Nos. 3
2 NSI Profile 40watts below kitchen cabients lights Nos. 3.00
3 NSI Linear Pendant Lights 36W Nos. 2.00
4 NSI LED Bulb Eco 16W for Kitchen Nos. 3.00
5 NSI Led Downlights 18w Nos. 5.00
6 NSI Spot 18 watt lights for dressing Nos. 6
7 NSl 12Watt Eco Downlight Nos.




Sr. . . Unit Rate
No. Item Ref # Particulars Unit (Rs.) Qty. Amount (Rs.)
8 NSI Value Downlight Pro 10W 4" for Bedrooms Nos. 20.00
9 NSI Value Downlight Pro 20W 8" for Boundary Wall Nos. 10.00
10 NSI 4 Pair CAT-6 Cable for data/telephone outlet Rft 110.00
11 NSI RG-6 Cable for TV outlets. Rft 120.00
12 NSI Pvc Conduit for power/extra low vpltage cables 25mm dia (power Rft 620.00
wiring) concealed / underfloor laying.
13 NSI Pvc Conduit fo_r light wiring 38mm dia (A/C power wiring) concealed Rft 110.00
/ underfloor laying.
14 NSI Concealed 16swg with 5/8 hanging steel powder coated fan boxes. Nos 6.00
15 NSI 5step dimmer with on/off switch Nos 6.00
16 NSI TV outlet Nos 4.00
17 NSI Data outlet Nos 3.00
18 NSI Telephone outlet Nos 2.00
19 NSI Bell Nos 1.00
20 NSI Bell push button Nos 1.00
21 NSI Wifi device Nos 1.00
22 NSI Spiliter 6way for TV connections. Nos 1.00
23 NSI 50mm dia PVC conduit. Rft 150.00
16mm dia 3meter long Earth bar with copper rod with cable clamps
24 NSl & earth pit (12x12x12) Nos 1.00
25 NSI 18SWG Powder coated concealed pull box 12"x8"x4" with linch dia Nos 1.00
knock out
26 NSI 24Wx241L.x24D Hand hole for main cable pulling Nos 2.00
27 NSI 12" dia Exhaust Fan with Louver Nos 8.00
28 NSI 20A DP Isolator for AC Nos 3.00
29 NSI 3 Phase Electrical Meter Nos 1.00
30 NSI GFDB (Conce_aled type) Wlt_h backbox,changeover, ciruit breakers NoS 1.00
and accessories complete in all respects.
Total Amount =
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Package 3 - EXTERNAL DEVELOPMENT WORKS

SUMMARY OF COST
Sr. No. Description Amount (Rs.)
A Schedule Items
1 Road Works 8,806,719.26
2 Foot Path Works 4,725,699.11
3 Water Supply Network 630,997.00
4 Sewerage System 1,160,509.00
Cost of Schedule Items- Total 15,323,924.37
Add Premium Above or Below on Schedule
a Items as per Notification
(No.CE(B)/PB/B-1 1071 Dated 28-12-2022 (Sukkur)
B Non-Schedule Items
1 Foot Path Works
2 Water Supply Network
Sub-Total Cost of Civil Works- a =
ADDITIONAL WORKS
C Electrical Works
b Cost of Schedule Items 958,834.62
Add Premium Above or Below on Schedule
c Items as per Notification
(No.CE(B)/PB/B-1 1071 Dated 28-12-2022 (Sukkur)
d Cost of Non Schedule Items

Sub-Total Cost of Electrical Works- b =

Sub-Total Cost of Electrical Works- (c=a+b)

Sindh Sales Tax (SST) @ 5%- d =

Grand Total- (e=c+d)

Page -1



BILL OF QUANTITES
ROAD WORKS
Rates Based on Com,

posite Schedule of Rate (General-2012) Sindh

'\SI:;'_ Item Ref # Particulars Unit Un(';:)a te Qty. Amount (Rs.)
A- Schedule Items
1 Earth Filling for Embankment
Filling, watering and ramming earth in floors with new earth
c-1/22 (Excavated from outside) lead upto one chain and lift upto 5 Cft 3.63 318,600.00 1,156,518.00
feet.
2 Clearing & Grubbing
Clearing and grubbing the site by cutting, uprooting and
C-0/1 (HGW) |removing all rubbish and shrubs including disposal to Sft 0.97 53,100.00 51,544.17
(outside limits) designated places.
3 Compaction
Compaction of Natural Ground upto a depth of 20cm (8"inch)
C-0/2 (HGW) [below the natural ground level compacted upto 90% density Sft 1.78 53,100.00 94,284.36
modified AASHTO.
4 Sub-Grade
Preparing sub-grade including earth excavation or filling to an
C-0/9 (HGW) |average depth of 9" dressing to camber and consolidation Sft 5.26 53,100.00 279,454.68
with power rollers.
5 Sub-Base Course
Preparing sub-base course by supplying and spreading stone
metal 1-1/2" - 2" gauge from approved quarry in required
thickness to proper camber and grade including hand packing
; C-0/11-a 'f|II|ng voids with 20 cft of pit /‘canal sand} having p'|aStICIty Cht 43.82 38,350.00 1,680,404.96
(HGW) index not more than 6% of suitable quality, watering and
compacting to achieve 98-100%density as per modified
AASHTO specifications (Rate include all cost of materials T&P
and carriage upto 3 chains).
Preparing Sub-base by supplying and spreading well graded
pit or bed run gravel having a liquit limit not greater than 25
and plasticity index not grater than 6 in proper camber and
. C-0/11-d |grade including watering rolling and compaction in layers,
i (Héw) thickness of each compacted layer not exceeding 6" cit 33.42 38,350.00 1,281,545.79
compacted upto 98-100% density as per modified AASHTO
density (rate i/c all cost of material T&P and carriage upto 3
chains)
7 Priming Coat
Applying priming coat or tack coat with approved binder at|
C-0/31 the required Arate |nc|ud|ngA cleaning the road suﬁéce St 0.65 38,350.00 24,912.16
(HGW) throughly, heating to the required temperature and spraying
the binder with pressure as directed etc. complete.
8 2" (50mm) Thick Asphalt Concrete Wearing Course
Plant Mix
Laying to Proper line and grade plant mixed Asphalt concrete
paver finished (Hydraulic / Electronic control) Prepared to
C-0/24-b  |specified fomula according to job mix formula approved by St 22.75 38,350,00 3,173,358.96
(HGW) Engineer incharge including rolling and finishing to
Properline, grade level and camber etc: (Machinery with POLs
cost of material carriage).
9 Lane Marking
C-0/39-13 |Pavement marking in Reflective Tharmo Plastic Paint for Lines
(How)  |of 6" width & Rft 41.24 3,687.50 152,072.50
10 Cat Eyes
C_(%/ga;)lz iﬁiil?:rgf:czdt;::ng of reflectorize Road studs Double Face, Each 506.23 1,003.00 598,018.69
11 Traffic Signs
co/18-a Providing and Fixing traffic sign 3" dia G.l Pipe post and sign
of equilaterial triangle shape each side 3' long i/c Painting, Each 14,600.00 5.00 73,000.00
(HGW) . -
Marking as directed each.
C-0/18-b P‘rowdlng and F|x!ng‘ traﬁflc .5|gn 3" q|a G.l ?|pe post sign of Each 14,600.00 5.00 73,000,00
(HGW) circular shape 3' dia i/c Painting, Marking as directed each.
C-0/18-c-i Providing and Fixing Rectangular shape 3'xx2" comprizing 2
(HGW) Nos.: 3" Dia G.I pipe Post i/c Painting, writing as directed Each 16,765.00 5.00 83,825.00
each.
C0/18-cii Providing and Fixing Informatory Sign Rectangular shape
(HGW) 4'xx3" comprizing 2 Nos.: 3" Dia G.| pipe Post i/c Painting, | Each 16,956.00 5.00 84,780.00
writing as directed each.

Total Amount =

8,806,719.26
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BILL OF QUANTITES
FOOT PATH WORKS

Rates Based on Composite Schedule of Rate (General-2012) Sindh

Sr. . . Unit Rate
No. Item Ref # Particulars Unit (Rs.) Qty. Amount (Rs.)
A- Schedule Items
1 Dismantling of Cement Concrete
C-2/19¢ Dismantling of cement concrete plain 1:2:4 Cft 33.28 1,106.25 36,810.47
2 Kerb Block

Providing & fixing Precast Edge Block 3750 PSI Industrial
Made Size 6 inches thick x 12 inches long x 18 inches high
including the cost of Cartage, excavation, form Work for| Rft 297.01 2,950.00 876,179.50
haunching, 1450 PSI lean concrete, 2250 PSI concrete for
haunching, 1:4 cement sand mortor.

C-12/14
(HW)

3 Plain Cement Concrete 1:4:8

Cement concrete plain including placing, compacting,
finishing and curing complete including screening and

C-4/5(i) . ) . Cft 112.89 4,867.50 549,492.08
washing of stone aggregate without shuttering,
Ratio 1:3:6
4 Plain Cement Concrete 1:3:6
Cement concrete plain including placing, compacting,
c-4/5(h) finish-ing and curing complete includirTg screening and Cht 125.95 1,475.00 185,776.25
washing of stone aggregate without shuttering,
Ratio 1:4:8
5 Formwork
C-19b/18 Erection and removal of centering for RCC or Plain cement St 3127 2,950.00 92,246.50

concrete works of partal wood 2nd class vertical.

6 Pavers

Providing & fixing cement paving blocks flooring having size
of 197 x 97 x 60 (mm) of city /quddra / cobble shape with
Cc-8/71 natural colours , having strength b/w 5000 PSI to 8500 PSI i/c|  Sft 199.70 14,750.00 2,945,575.00
filling the joints with hill sand and laying in specified manner/
pattern and design etc complete.

7 Weather Shield Piant

Preparing the surface and painting with weather coat I/c
rubbing the surface with rubbing bricks/sand paper, filling the

C-9/38-A ) . . o . Sft 13.28 3,923.50 52,104.08
voids with chalk/plaster of paris and then painting with
weather coat of approved make.
C-9/38-B |2nd & subsequent coat Sft 6.20 3,923.50 24,325.70
Total Amount =| 4,725,699.11
Sr. . . Unit Rate
No. Item Ref # Particulars Unit (Rs.) Qty. Amount (Rs.)
B- Non Schedule Items
1 PLANTATION
Providing and Planting following Trees / Shurbs / Palm
NSI with making Pits and filling Sweet Earth as approved by the
Architect or Consultant.
i) Neem 10ft Height Nos. 25.00
ii)| Date Palm 10ft Height Nos. 25.00
iii)| GulMohar 10ft Height Nos. 25.00
iv)| Fruit Tree 10ft Height Nos. 25.00

Total Amount =
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BILL OF QUANTITES

WATER SUPPLY
Rates Based on Composite Schedule of Rate (General-2012) Sindh
[\S|:;_ Item Ref # Particulars Unit Un(';:;te Qty. Amount (Rs.)
A- Schedule Items
1 Excavation
Excavation for pipe line in trechnes and pits in all kind of soil
murum i/c triming and dressing sides to true alingment and
shape leveling of beds of trecnches to correct level and grade,
C-1l/S-T-5 cutctmg 10|.nts holes and (?Ilspos.al of surplus e?rth within a one Cft 465 17,700.00 82,305.00
(PHW) chian as directed by engineer incharge. Provind fence guards,
lights flags and temporary crossing for non vehicular traffic
where ever required lift upto 5ft (1.52m) and lead upto one
chain (30.5m).
2 Refilling
PartB/A-24 |Refilling the excavated stuff in trenches 6" thick layer
. ) ] ) . Cft 2.76 17,700.00 48,852.00
(PHW) including watering ramming to full compaction etc. complete.
3 P.E Pipe
Providing Laying & Fixing of Polyethylene pipe in trench i/c
PartB/F-1 |fitting jointing and testing etc. Complete in all respect the high
(PHW) density Polythylene PE pipes (HDPE-100) FOR w/s confirming
ISO 4427/DIN8074/8075 B.S 3580 & PSI 3051. (PN-10)
PN10
a) 25mm dia. Rft 29.00 360.00 10,440.00
h) 110mm dia. Rft 268.00 1,475.00 395,300.00
4 Chamber
Providing Valve chamber 3' x 2' (915 x 615 mm) inside
dimension 4'-1/2" (1372 mm) deep as per approved design for
sluice valve 3" to 12" dia with 18" (457 mm) dia inside cast
iron cover & frame (wt= 1 cwt 3qr) fix in RCC 1:2:4 (102 mm)
Part8/Q-1 thick (with 5 Ibs steel p/cft) 9" (299 mm) thick brick masonry
(PHW) wall set in 1:6 cement mortar 6" (1152 mm) thick c.c 1:3:6 in [ Each 18,820.00 5.00 94,100.00
foundation 1" (25 mm) c.c 1:2:4 flooring 1/2" (12.5 mm) thick
cement plaster 1:3 to all in side wall surface to top in wall i/c
P/F M.S foot rest at every one foot beyond 2-1/2 ft depth
curing, excavation, backfilling & disposal of surplus earth etc.
complete.
Total Amount = 630,997.00
St Item Ref # Particulars Unit Unit Rate Qty. Amount (Rs.)
No. (Rs.)
B- Non Schedule Items
1 HDPE Connection
Connection of new PE Line with existing with existing PE line
NSI complete with all respects, as per details and Engineer
Incharge.
a) 4" dia. Job 1.00
2 Valve
Providing and fixing C.| Gate Valves complete in all respects, as
NS per drawings, details and Engineer Incharge
a) 4" dia. Nos. 5.00

Total Amount =
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BILL OF QUANTITES
SEWERAGE SYSTEM
Rates Based on Composite Schedule of Rate (General-2012) Sindh

Sr.

No.

Item Ref #

Particulars

Unit

Unit Rate
(Rs.)

Qty.

Amount (Rs.)

A- Schedule Items

1

Excavation

C-1/S-T-5
(PHW)

Excavation for pipe line in trechnes and pits in all kind of soil
murum i/c triming and dressing sides to true alingment and
shape leveling of beds of trecnches to correct level and grade,
cutting joints holes and disposal of surplus earth within a one
chian as directed by engineer incharge. Provind fence guards,
lights flags and temporary crossing for non vehicular traffic
where ever required lift upto 5ft (1.52m) and lead upto one
chain (30.5m).

Cft

4.65

35,400.00

164,610.00

Refilling

PartB/A-24
(PHW)

Refilling the excavated stuff in trenches 6" thick layer including
watering ramming to full compaction etc. complete.

Cft

2.76

35,400.00

97,704.00

RCC Pipe

PartB/A-3
(PHW)

Providing, Laying RCC pipes & Collars of Class 'C' and fixing in
trench i/c cutting, fitting and jointing with maxphalt
composition and cemet mortar (1:1) i/c testing with water to a
head of 45 meter or 150 ft.

a)

6" dia.

Rft

189.00

737.50

139,387.50

PartB/B-1
(PHW)

Providing, Laying RCC pipes of ASTM C-76-62 T/C-76-70 of
Class-Il wall B and fixing in trench including cutting, fitting and
jointing with rubber ring including testing with water to
specified pressure.

b)

8" dia.

Rft

229.00

737.50

168,887.50

Manhole

PartB/P-1
(PHW)

Construction manhole or inspection chamber for required
diameter of circular sewer and 3'-6" (1067mm) depth with
wall of B.B in cement mortar 1:3 cement plaster 1:3, 1/2" thick
inside wall 1" (25mm) thick over benching and channel i/c
fixing C.I main hole cover with frame of clear opening 1/2' x 1+
1/2 (457x457mm) of 1.75 cwt. (88.9 K.g) embeded in plain C.C
1:2:4 and fixing 1" dia M.S steps 6" (150 mm) wide projecting
4" (102 mm) from the face of wall at 12" (305 mm) C/C duly
painted etc. Complete as per standard, specification and

drawing.
a) 4" to 12" dia 2'x2'x3'-6"

Each

14,748.00

40.00

589,920.00

Total Amount =

1,160,509.00
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BILL OF QUANTITES
ELECTRICAL WORKS

Rates Based on Composite Schedule of Rate (General-2012) Sindh

I::;. Item Ref # Particulars Unit Un(l;;:;‘te Qty. Amount (Rs.)
A-Schedule Items
1 Cables
SH-I/N-99 Providing &Ilaying (MAIN or SUB MAIN) PVC insulated &PVC Per
a) sheeted with 4 core copper conductor 300/500 volts size 361.00 192.01 69,317.28
(EW) Mtr.
4mm?2
SH-I/P-102 Providing &Ilaying (MAIN or SUB MAIN) PVC insulated &PVC Per
b) sheeted with 4 core copper conductor 600/1000 volts size 1,300.00 521.18 677,537.34
(EW) Mtr.
16mm?2
2 Bracket
Manufacturing, providing & fixing Gl single Arm double arch as
SH-V/144 per site requirement with the help of hydraulic crane.
i) (EW) Instruction of El with following Specification Per No. 2,866.00 30.00 85,980.00
Gl pipe 2" dia 10 SWG 5' long
2 no's MS clamps with nuts & bolts
Manufacturing, providing & fixing Gl double Arm double arch
SH-V/149 as per site requirement with the help of hyrdaulic crane.
ii) (EW) Instruction of El with following Specification Per No.| 3,745.00 6.00 22,470.00
Gl pipe 2" dia 10 SWG 5' long
2 no's MS clamps with nuts & bolts
3 Jointing Work
Jointing Work of 10mm/16mm unarmoured cable with
complete jointing kit (RAYCHEM) excavation in hard/soft soil
SH-XI1/237 |3ft deep & 1.5ft wide etc complete in all respect as per site| PerJob| 3,451.00 30.00 103,530.00
requirement & instruction of El.
Total Amount = 958,834.62
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BILL OF QUANTITES
ELECTRICAL WORKS

Rates Based on Composite Schedule of Rate (General-2012) Sindh

I::;. Item Ref # Particulars Unit Un(l;;:;te Qty. Amount (Rs.)
I::;. Item Ref # Particulars Unit Un(l:;:;te Qty. Amount (Rs.)
B- Non Schedule Items
WASP Conductor
Providing &laying (MAIN or SUB MAIN) WASP Conductor
1 NSI 100mm?2 wires and other accessories complete in all respects Rft 7,375.00
as per drawings, details and Engineer Incharge.
LT Poles
Providing & Fixing of LT Poles 31ft height including d type
2 NSI insulators with holders complete with all respects as per | Each 30.00
drawings, details and Engineer Incharge.
Pole Foundation
Providing & laying of plain cement concrete foundation for LT]
3 NS poles having 3000PSI (ready m.ixed con.crete) incll-Jding Nos. 30.00
formwork complete as per drawings details and Engineer
Inhcarge.
Junction Box
Providing & Fixing of Main Junction Box including breakers,
4 NSI subbreakers, enclosure etc. complete as per drawings, details| Nos. 1.00
and Engineer Incharge.
Lighting Fixtures
Providing & Fixing of street lights 80-90 watts having IP-65
5 NSI classification complete in all respect as per drawings, details| Nos. 42.00
and Engineer Incharge.
Earthing
Supply and Installation of 3m copper rod 16mm dia including
6 NSI lugs, thimble, earthpit wiring and other accessories complete| Job 6.00
with all respects and Engineer Incharge
Transformer
Supply, Installation, Testing and Commisioning of 200 KVA
7 NSI pole type transformer complete as per drawings, details and| Job 1.00

Engineer Incharge.

Total Amount =
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CGD Consulting (Pvt.) Limited
Engineering - Architecture - Planning - Mapping — Technology TD-Vol -1
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CGD Consulting (Pvt.) Limited
Engineering - Architecture - Planning - Mapping — Technology TD-Vol -1

BL-1
Appendix-L to Bid
(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN
CONTRACTS WORTH RS. 10.00 MILLION OR MORE

Contract No. Dated
Contract Value:
Contract Title:

....................................... [Name of Supplier] hereby declares that it has not obtained or
induced the procurement of any contract, right, interest, privilege or other obligation or benefit
from Government of Pakistan (GOP) or any administrative subdivision or agency thereof or any
other entity owned or controlled by GOP through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Supplier] represents and
warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to
anyone and not given or agreed to give and shall not give or agree to give to anyone within or
outside Pakistan either directly or indirectly through any natural or juridical person, including its
affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or
subsidiary, any commission, gratification, bribe, finder’'s fee or kickback, whether described as
consultation fee or otherwise, with the object of obtaining or inducing the procurement of a
contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoP,
except that which has been expressly declared pursuant hereto.

[Name of Supplier] certifies that it has made and will make full disclosure of all
agreements and arrangements with all persons in respect of or related to the transaction with
GOP and has not taken any action or will not take any action to circumvent the above
declaration, representation or warranty.

[Name of Supplier] accepts full responsibility and strict liability for making any false
declaration, not making full disclosure, misrepresenting facts or taking any action likely to
defeat the purpose of this declaration, representation and warranty. It agrees that any contract,
right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall,
without prejudice to any other rights and remedies available to GoP under any law, contract or
other instrument, be voidable at the option of GoP.

Notwithstanding any rights and remedies exercised by GoP in this regard, [name of
Supplier] agrees to indemnify GoP for any loss or damage incurred by it on account of its
corrupt business practices and further pay compensation to GoP in an amount equivalent to ten
time the sum of any commission, gratification, bribe, finder’s fee or kickback given by [name of
Supplier] as aforesaid for the purpose of obtaining or inducing the procurement of any contract,
right, interest, privilege or other obligation or benefit in whatsoever form from GoP.

Name of Buyer: .................. Name of Seller/Supplier: ............
Signature: .........oooiiinnn. Signature: ...
[Seal] [Seal]
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FINANCIAL COMPETENCE AND ACCESS TO FINANCIAL RESOURCES

The financial position of the bidder shall be checked as per following details:

1.

SOUNDNESS AND ACCESS TO FINANCIAL RESOURCES:

“The Bidder must demonstrate access to, or availability of, financial resources such as
liquid assets, unencumbered real assets, lines of credits, and other financial means,
other than any contractual advance payments, to meet the financial requirements of the
contract in the amount of his bid. As a minimum the Bidder must show that his
resources, in term of at least his latest year's working capital and line of credits, will be
adequate to cover an amount equivalent to his bid price and current work commitments
i.e.

[5 x working capital + Project specific lines of credit*~ 40% of current contract
commitments] > Bid price.

Working capital is the difference between current assets and current liabilities and
measures the firm’s ability to generate cash in the short term.”

*Any line of credit indicated for this (tendered) project needs to have been certified by
the Bank and the said certificate is enclosed with this Appendix.

AVERAGE ANNUAL CONSTRUCTION TURNOVER

Criteria Bidders’ to list their certified yearly
turnover for last 3 years

Minimum average annual construction
turnover of Pak Rs.

calculated as total certified payments
received for contracts in progress or
completed, within the last 03 years.
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PAST PERFORMANCE, CURRENT COMMITMENT, QUALIFICATION AND
EXPERIENCE

1) General Construction Experience

Requirement Bidder to provide details Role

Experience under construction
contracts in the role of
contractor, subcontractor, or
management contractor for at
least the last 5 years prior to
the bid submission deadline

2) Contracts of Similar Size and Nature

Bidder to provide specific

details Role

Requirement

Participation as contractor,
management contractor, or
subcontractor, in at least 3
Contracts within the last 5
years, each with a value of at
least Rs . . ... ... That has
been successfully or is
substantially completed and
that are similar to the
proposed works. The similarity
shall be based on the physical
size, complexity, methods,
technology or other
characteristics as indicated in
these Bidding Documents.
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Appendix-N to Bid
3) Personnel

No. | Position | Total Minimum | Total work | Nos. Nos. |Professional
No.in | requireme |experience | already| being | credit point

the nt for the (years) posted | allocated

firm project on other| for this

projects| project

The Bidder must demonstrate that it has the personnel for the key positions that meet

the following requirements:

Appendix




CGD Consulting (Pvt.) Limited
Engineering - Architecture - Planning - Mapping — Technology

TD-Vol-1|

4)

BN-3

Appendix-N to Bid

Dataregarding past performance and present commitment of the Bidders:

Present Commitment

Sr. | Name of | Name of Date of Start Progress Remark | Satisfactory
No. | ongoing Employer regarding |performance
projects delays if cerftn‘lcate

H rom

applicable Employer
(Minimum

requirement)

Number of projects that a bidder can undertake to construct as per PEC works by laws
is aggregate Professional Credit Points (PCPs) authorized for a category of licensee
divided by the PCP of construction and capital cost of single project under
consideration.

For example C-3 category contractor should have a minimum of 15 PCPs as per table
LA" below from the Bye Laws/S.R.O. 568(1)/87 at all times and the PCP of individual
project (costing say 100 million rupees) is 5 calculated on the basis of 1 PCP for every
20 million project cost. It means the contractor can have ongoing projects up to 3
(15 + 5) number of this size.

Table A:-
Contractor’ Limit of Average Largest Paid up Minimum
Category Construction annual project capital or | requirement
Cost of value of value net/capital of
Project work for during last worth professional
(Million last 3 5years (million credit
rupees) years (Million rupees) points (PCP
(million rupees) credit)
rupees)
C-3 Upto 100 10 20 5 15

The evaluation of the personnel shall be carried out as per PEC Engineering Bye Laws
1987 and review his qualification accordingly. PCP/ minimum requirement of staff
required for the contractor’'s works in hand should be in accordance with the provisions
of PEC’s works byelaws. For example, subject to the other conditional points and limits,
a single registered Engineer is given 1 PCP for each year of experience in the
construction and operation of engineering works (subject to a minimum of 10 PCPs and
maximum of 30 PCPs). The contractor setup has to meet the minimum PCP
requirements all time during the currency of the contract for engineering staff to be
deployed/ already deployed.
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BID SECURITY

Security Executed on

(Date)
Name of Surety (Bank) with Address:

(Scheduled Bank in Pakistan)
Name of Principal (Bidder) with Address

Penal Sum of Security Rupees (Rs. )
Bid Reference No.

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at the
request of the said Principal (Bidder) we, the Surety above named, are held and firmly bound unto
(hereinafter called the 'Employer') in the
sum stated above for the payment of which sum well and truly to be made, we bind ourselves, our
heirs, executors, administrators and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has submitted the
accompanying Bid dated for Bid No. for (Particulars of Bid) to the said
Employer; and

WHEREAS, the Employer has required as a condition for considering said Bid that the Bidder
furnishes a Bid Security in the above said sum from a Scheduled Bank in Pakistan or from a
foreign bank duly counter-guaranteed by a Scheduled Bank in Pakistan, to the Employer,
conditioned as under:

8} that the Bid Security shall remain in force up to and including the date 28 days after the
deadline for validity of bids as stated in the Instructions to Bidders or as it may be extended
by the Employer, notice of which extension(s) to the Surety is hereby waived,;

2 that the Bid Security of unsuccessful Bidders will be returned by the Employer after expiry
of its validity or upon signing of the Contract Agreement; and

3) that in the event of failure of the successful Bidder to execute the proposed Contract
Agreement for such work and furnish the required Performance Security, the entire said
sum be paid immediately to the said Employer pursuant to Clause 15.6 of the Instruction to
Bidders for the successful Bidder's failure to perform.

NOW THEREFORE, if the successful Bidder shall, within the period specified therefor, on the
prescribed form presented to him for signature enter into a formal Contract with the said Employer
in accordance with his Bid as accepted and furnish within twenty eight (28) days of his being
requested to do so, a Performance Security with good and sufficient surety, as may be required,
upon the form prescribed by the said Employer for the faithful performance and proper fulfilment of
the said Contract or in the event of non-withdrawal of the said Bid within the time specified for its
validity then this obligation shall be void and of no effect, but otherwise to remain in full force and
effect.

PROVIDED THAT the Surety shall forthwith pay the Employer the said sum upon first written
demand of the Employer (without cavil or argument) and without requiring the Employer to prove
or to show grounds or reasons for such demand, notice of which shall be sent by the Employer by
registered post duly addressed to the Surety at its address given above.
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PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether the
Principal (Bidder) has duly performed his obligations to sign the Contract Agreement and to furnish
the requisite Performance Security within the time stated above, or has defaulted in fulfilling said
requirements and the Surety shall pay without objection the said sum upon demand from the
Employer forthwith and without any reference to the Principal (Bidder) or any other person.

IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under its seal
on the date indicated above, the name and seal of the Surety being hereto affixed and these
presents duly signed by its undersigned representative pursuant to authority of its governing body.

SURETY
WITNESS: Signature
1. Name
Title
Corporate Secretary (Seal) Corporate Guarantor (Seal)

Name, Title & Address
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FORM OF PERFORMANCE SECURITY
Guarantee No.

Executed on
Expiry date

[Letter by the Guarantor to the Employer]

Name of Guarantor (Bank) with address:

(Scheduled Bank in Pakistan)

Name of Principal (Contractor) with address:
Penal Sum of Security (express in words and figures)

Letter of Acceptance No. Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding
Documents and above said Letter of Acceptance (hereinafter called the Documents) and at the
request of the said Principal we, the Guarantor above named, are held and firmly bound unto the
(hereinafter called the Employer) in
the penal sum of the amount stated above for the payment of which sum well and truly to be made
to the said Employer, we bind ourselves, our heirs, executors, administrators and successors,
jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted the
Employer's above said Letter of Acceptance for
(Name of Contract) for the (Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the
undertakings, covenants, terms and conditions of the said Documents during the original terms of
the said Documents and any extensions thereof that may be granted by the Employer, with or
without notice to the Guarantor, which notice is, hereby, waived and shall also well and truly
perform and fulfill all the undertakings, covenants terms and conditions of the Contract and of any
and all modifications of said Documents that may hereafter be made, notice of which modifications
to the Guarantor being hereby waived, then, this obligation to be void; otherwise to remain in full
force and virtue till all requirements of Clause 49, Defects Liability, of Conditions of Contract are
fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a condition of
any liability attaching to us under this Guarantee that the claim for payment in writing shall be
received by us within the validity period of this Guarantee, failing which we shall be discharged of
our liability, if any, under this Guarantee.

We, (the Guarantor), waiving all objections and
defences under the Contract, do hereby irrevocably and independently guarantee to pay to the
Employer without delay upon the Employer's first written demand without cavil or arguments and
without requiring the Employer to prove or to show grounds or reasons for such demand any sum
or sums up to the amount stated above, against the Employer's written declaration that the
Principal has refused or failed to perform the obligations under the Contract which payment will be
effected by the Guarantor to Employer’s designated Bank & Account Number.

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether the
Principal (Contractor) has duly performed his obligations under the Contract or has defaulted in
fulfilling said obligations and the Guarantor shall pay without objection any sum or sums up to the
amount stated above upon first written demand from the Employer forthwith and without any
reference to the Principal or any other person.
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IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under its
seal on the date indicated above, the name and corporate seal of the Guarantor being hereto
affixed and these presents duly signed by its undersigned representative, pursuant to authority of
its governing body.

Guarantor
Witness:
1. Signature
Name
Corporate Secretary (Seal)
Title

Name, Title & Address Corporate Guarantor (Seal)
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FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the day
of (month) 2024 between

(hereafter called the “Employer”) of the one part and

(hereafter called the “Contractor”) of the other part.

WHEREAS the Employer is desirous that certain Works, viz should be
executed by the Contractor and has accepted a Bid by the Contractor for the execution and
completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents after incorporating addenda / Clarification as agreed or otherwise,
if any, except those parts relating to Instructions to Bidders shall be deemed to form and be
read and construed as part of this Contract, viz::

a). The Contract Agreement;
b). The Letter of Acceptance;
C). The completed Form of Bid;

d). Specification - Special Provision
e). Special Stipulations (Appendix-A to Bid);
f). The Particular Conditions of Contract - Part II;
Q). The General Conditions - Part I;
h). Tender Drawings;
i). Specifications - Technical Provisions
i)- The completed Appendices to Bid (B, C, Eto N);
K). The priced Bill of Quantities (Appendix-D to Bid);
l). (any other)
3. In consideration of the payments to be made by the Employer to the Contractor as

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and
complete the Works and remedy defects therein in conformity and in all respects with the
provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution
and completion of the Works as per provisions of the Contract, the Contract Price or such
other sum as may become payable under the provisions of the Contract at the times and in
the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the
day, month and year first before written in accordance with their respective laws.

Signature of the Contactor Signature of Employer

(Seal) (Seal)
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Signed, Sealed and Delivered in the presence of:

Witness: Witness:

(Name, Title and Address) (Name, Title and Address)
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MOBILIZATION ADVANCE GUARANTEE/ BOND

Guarantee No. Date

WHEREAS (hereinafter called the 'Employer’) has entered into a Contract for
(Particulars of Contract) with

(hereinafter called the "Contractor").

AND WHEREAS, the Employer has agreed to advance to the Contractor, at the Contractor's
request, an amount of Rupees (Rs ) which
amount shall be advanced to the Contractor as per provisions of the Contract.

AND WHEREAS, the Employer has asked the Contractor to furnish Guarantee to secure the
mobilization advance for the performance of his obligations under the said Contract.

AND WHEREAS, (Scheduled Bank in Pakistan) (hereinafter
called the “Guarantor”) at the request of the Contractor and in consideration of the Employer
agreeing to make the above advance to the Contractor, has agreed to furnish the said Guarantee.

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the advance
for the purpose of above mentioned Contract and if he fails and commits default in fulfillment of
any of his obligations for which the advance payment is made, the Guarantor shall be liable to the
Employer for payment not exceeding the aforementioned amount.

Notice in writing of any default, of which the Employer shall be the sole and final judge, on the part
of the Contractor, shall be given by the Employer to the Guarantor, and on such first written
demand, payment shall be made by the Guarantor of all sums then due under this Guarantee
without any reference to the Contractor and without any objection.

This Guarantee shall remain in force until the advance is fully adjusted against payments from the
Interim Payment Certificates of the Contractor or until (Date) whichever is earlier.

The Guarantor's liability under this Guarantee shall not in any case exceed the sum of Rupees
(Rs ).

This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the
aforesaid date or earlier if the advance made to the Contractor is fully adjusted against payments
from Interim Payment Certificates of the Contractor provided that the Guarantor agrees that the
aforesaid period of validity shall be deemed to be extended if on the above mentioned date the
advance payment is not fully adjusted.

GUARANTOR
1. Signature
2. Name
3. Title
WITNESS
1.

Corporate Secretary (Seal)

(Name Title & Address) Corporate Guarantor (Seal)
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INDEMINITY BOND
FOR SECURED ADVANCE
AGAINST MATERIALS BROUGHT AT SITE
(ON RS.40 NONJUDICIAL STAMP PAPER)

This Deed of Indemnity is issued by M/s. (Name of the Contractor)
in favour of M/s. (Name of the Employer)
Whereas (hereinafter called the Employer) has

paid the Secured Advance against the cost of material through any Bankgor [like agency by any
other method by virtue of the terms of the contract existing between the parties. The details)ef the
material and their price for which secured advance |is being /sought for the | period
till consumption of the material is as under:

1. at Rs. per = Rs:
2. at Rs. per = Rs.
3. at Rs. per = Rs.
4, at Rs. per = Rs.

THEREFORE THIS DEED OF INDEMNITY WITHNESSETH AS FOLLOWS:

I/We of M/s.

do hereby indemnify M/s for all losses due to thefts, arson, pilferage,
loss due to flood and inundation, shortage, deterioration and depreciation etc. through any act of
Man or God or slump indhe Market of any or all the materials financed or paid by the Employer on
our request for financing payment against material.

IMe shall indemnify againstany or
all claims, action damages arising out of or resulting to the said material.

IWe further declare that we will faithfully abide by the above
declaration and solemnly affirm that we will not remove, sell, pilferage any of the materials against
which M/s has paid us such a secured advance and will not pledge the

same with any Bank, Finance Corporation, Firm, Company, Individual or the like agency or create
any change whereon in any from what so ever.

INWe do hereby also declare that in the event of my/our
infringement of the declaration made above will be entitled to forfeit all such
material and also proceed against me/us according to the relevant clause pertaining to breach of
contract and further invoke the power or seek any remedies secured of
under the contract Agreement signed with us or otherwise available under law.

Place Dated

Contractor
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13
14
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2.1
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3.1
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5.1
5.2
6.1
6.2
6.3
6.4
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9.1
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CONTENTS
PART I: GENERAL CONDITIONS
Definitions and Interpretation

Definitions

Headings and Marginal Notes

Interpretation

Singular and Plural

Notices, Consents, Approvals, Certificates and Determinations

Engineer and Engineer’s Representative

Engineer’s Duties and Authority
Engineer’s Representative
Engineer’s Authority to Delegate
Appointment of Assistants
Instructions in Writing

Engineer to Act Impartially

Assignment and Subcontracting

Assignment of Contract
Subcontracting
Assignment of Subcontractors’ Obligations

Contract Documents

Language/s and Law

Priority of Contract Documents

Custody and Supply of Drawings and Documents
One Copy of Drawings to be Kept on Site
Disruption of Progress

Delays and Cost of Delay of Drawings

Failure by Contractor to Submit Drawings
Supplementary Drawings and Instructions
Permanent Works Designed by Contractor
Responsibility Unaffected by Approval

General Obligations

Contractor’s General Responsibilities

Site Operations and Methods of Construction
Contract Agreement

Performance Security

Period of Validity of Performance Security

Claims under Performance Security

Inspection of Site

Sufficiency of Tender

Not Foreseeable Physical Obstructions or Conditions

(iv)
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16.1
16.2
17.1
18.1
19.1
19.2
20.1
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20.3
20.4
21.1
21.2
21.3
21.4
22.1
22.2
22.3
23.1
23.2
23.3
24.1
24.2
25.1
25.2
25.3
25.4
26.1
27.1
28.1
28.2
29.1
30.1
30.2
30.3
30.4
31.1
31.2
32.1
33.1

34.1
35.1

Work to be in Accordance with Contract
Programme to be Submitted

Revised Programme

Cash Flow Estimate to be Submitted

Contractor not Relieved of Duties or Responsibilities
Contractor’s Superintendence

Contractor’s Employees

Engineer at Liberty to Object

Setting-out

Boreholes and Exploratory Excavation

Safety, Security and Protection of the Environment
Employer’s Responsibilities

Care of Works

Responsibility to Rectify Loss or Damage

Loss or Damage Due to Employer’s Risks
Employer’s Risks

Insurance of Works and Contractor’s Equipment
Scope of Cover

Responsibility for Amounts not Recovered
Exclusions

Damage to Persons and Property

Exceptions

Indemnity by Employer

Third Party Insurance (including Employer’s Property)
Minimum Amount of Insurance

Cross Liabilities

Accident or Injury to Workmen

Insurance Against Accident to Workmen

Evidence and Terms of Insurances

Adequacy of Insurances

Remedy on Contractor’s Failure to Insure
Compliance with Policy Conditions

Compliance with Statutes, Regulations

Fossils

Patent Rights

Royalties

Interference With Traffic and Adjoining Properties
Avoidance of Damage to Roads

Transport of Contractor’s Equipment or Temporary Works
Transport of Materials or Plant

Waterborne Traffic

Opportunities for Other Contractors

Facilities for Other Contractors

Contractor to Keep Site Clear

Clearance of Site on Completion

Labour

Engagement of Staff and Labour
Returns of Labour and Contractor’s Equipment

(i)




36.1
36.2
36.3
36.4
36.5
37.1
37.2
37.3
374
37.5
38.1
38.2
39.1
39.2

40.1
40.2
40.3

41.1
42.1
42.2
42.3
43.1
44.1
44.2
44.3
45.1
46.1
47.1
47.2
48.1
48.2
48.3
48.4

49.1
49.2
49.3
49.4
50.1

Materials, Plant and Workmanship

Quality of Materials, Plant and Workmanship
Cost of Samples

Cost of Tests

Cost of Tests not Provided for

Engineer’s Determination where Tests not Provided for
Inspection of Operations

Inspection and Testing

Dates for Inspection and Testing

Rejection

Independent Inspection

Examination of Work before Covering up
Uncovering and Making Openings

Removal of Improper Work, Materials or Plant
Default of Contractor in Compliance

Suspension

Suspension of Work
Engineer’s Determination following Suspension
Suspension lasting more than 84 Days

Commencement and Delays

Commencement of Works

Possession of Site and Access Thereto
Failure to Give Possession

Rights of Way and Facilities

Time for Completion

Extension of Time for Completion
Contractor to Provide Notification and Detailed Particulars
Interim Determination of Extension
Restriction on Working Hours

Rate of Progress

Liquidated Damages for Delay
Reduction of Liquidated Damages
Taking-Over Certificate

Taking-Over of Sections or Parts
Substantial Completion of Parts
Surfaces Requiring Reinstatement

Defects Liability

Defects Liability Period

Completion of Outstanding Work and Remedying Defects
Cost of Remedying Defects

Contractor’s Failure to Carry Out Instructions

Contractor to Search

(iv)
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51.2
52.1
52.2
52.3
52.4

53.1
53.2
53.3
53.4
53.5

54.1

54.2
54.3
54.4
54.5
54.6
54.7
54.8

55.1
56.1
57.1
57.2

58.1
58.2
58.3

59.1
59.2
59.3
59.4
59.5

Alterations, Additions and Omissions

Variations

Instructions for Variations
Valuation of Variations

Power of Engineer to Fix Rates
Variations Exceeding 15 percent
Daywork

Procedure for Claims

Notice of Claims
Contemporary Records
Substantiation of Claims
Failure to Comply
Payment of Claims

Contractor’s Equipment, Temporary Works and Materials

Contractor’s Equipment, Temporary Works and Materials; Exclusive
Use for the Works.

Employer not Liable for Damage

Customs Clearance

Re-export of Contractor’s Equipment

Conditions of Hire of Contractor’s Equipment

Costs for the Purpose of Clause 63

Incorporation of Clause in Subcontracts

Approval of Materials not Implied

Measurement

Quantities

Works to be Measured

Method of Measurement
Breakdown of Lump Sum Items

Provisional Sums

Definition of “Provisional Sum”
Use of Provisional Sums
Production of VVouchers

Nominated Subcontractors

Definition of “Nominated Subcontractors”

Nominated Subcontractors; Objection to Nomination
Design Requirements to be Expressly Stated

Payments to Nominated Subcontractors

Certification of Payments to Nominated Subcontractors




60.1
60.2
60.3
60.4
60.5
60.6
60.7
60.8
60.9
60.10
61.1
62.1
62.2

63.1
63.2
63.3
63.4
64.1

65.1
65.2
65.3
65.4
65.5
65.6
65.7
65.8

66.1

67.1
67.2
67.3
67.4

68.1
68.2
68.3

Certificates and Payment

Monthly Statements

Monthly Payments

Payment of Retention Money
Correction of Certificates
Statement at Completion

Final Statement

Discharge

Final Payment Certificate
Cessation of Employer’s Liability
Time for Payment
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PART | - GENERAL CONDITIONS
Definitions and Interpretation
11 Definitions

In the Contract (as hereinafter defined) the following words and expressions shall have
the meanings hereby assigned to them, except where the context otherwise requires:

(@ (i) "Employer" means the person named as such in Part Il of these Conditions and
the legal successors in title to such person, but not (except with the consent of
the Contractor) any assignee of such person.

(i) "Contractor" means the person whose tender has been accepted by the
Employer and the legal successors in title to such person, but not (except with
the consent of the Employer) any assignee of such person.

(i) "Subcontractor" means any person named in the Contract as a Subcontractor for
a part of the Works or any person to whom a part of the Works has been
subcontracted with the consent of the Engineer and the legal successors in title
to such person, but not any assignee of any such person.

(iv) "Engineer" means the person appointed by the Employer to act as Engineer for
the purposes of the Contract and named as such in Part 1l of these Conditions.

(v) "Engineer's Representative™ means a person appointed from time to time by the
Engineer under Sub-Clause 2.2.

(b) (i) "Contract" means these Conditions (Parts | and IlI), the Specification, the
Drawings, the Bill of Quantities, the Tender, the Letter of Acceptance, the
Contract Agreement (if completed) and such further documents as may be
expressly incorporated in the Letter of Acceptance or Contract Agreement (if
completed).

(i)  "Specification” means the specification of the Works included in the Contract
and any maodification thereof or addition thereto made under Clause 51 or
submitted by the Contractor and approved by the Engineer.

(i) "Drawings" means all drawings, calculations and technical information of a like
nature provided by the Engineer to the Contractor under the Contract and all
drawings, calculations, samples, patterns, models, operation and maintenance
manuals and other technical information of a like nature submitted by the
Contractor and approved by the Engineer.

(iv) "Bill of Quantities" means the priced and completed bill of quantities forming
part of the Tender.

(v) "Tender" means the Contractor's priced offer to the Employer for the execution
and completion of the Works and the remedying of any defects therein in
accordance with the provisions of the Contract, as accepted by the Letter of
Acceptance.
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(vi) "Letter of Acceptance™ means the formal acceptance by the Employer of the
Tender.

(vii) "Contract Agreement” means the contract agreement (if any) referred to in Sub-
Clause 9.1.

(viii) "Appendix to Tender" means the appendix comprised in the form of Tender
annexed to these Conditions.

(c) (i) "Commencement Date" means the date upon which the Contractor receives the
notice to commence issued by the Engineer pursuant to Clause 41.

(i) "Time for Completion™ means the time for completing the execution of and
passing the Tests on Completion of the Works or any Section or part thereof as
stated in the Contract (or as extended under Clause 44) calculated from the
Commencement Date.

(d) (i) "Tests on Completion" means the tests specified in the Contract or otherwise
agreed by the Engineer and the Contractor which are to be made by the
Contractor before the Works of any Section or part thereof are taken over by the
Employer.

(i) "Taking-Over Certificate™ means a certificate issued pursuant to Clause 48.

(e) (i) "Contract Price” means the sum stated in the Letter of Acceptance as payable to
the Contractor for the execution and completion of the Works and the
remedying of any defects therein in accordance with the provisions of the
Contract.

(i) "Retention Money" means the aggregate of all monies retained by the Employer
pursuant to Sub-Clause 60.2(a).

(ili) “Interim Payment Certificate” means any certificate of payment issued by the
Engineer other than the Final Payment Certificate.

(iv) “Final Payment Certificate” means the certificate of payment issued by the
Engineer pursuant to Sub-Clause 60.8.

() (1) "Works" means the Permanent Works and the Temporary Works or either of
them as appropriate.

(i) "Permanent Works" means the permanent works to be executed (including
Plant) in accordance with the Contract.

(ii) "Temporary Works" means all temporary works of every kind (other than
Contractor's Equipment) required in or about the execution and completion of
the Works and the remedying of any defects therein.

(iv) "Plant" means machinery, apparatus and the like intended to form or forming
part of the Permanent Works.

(v) "Contractor's Equipment™ means all appliances and things of whatsoever nature
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1.2

13

14

15

2.1

(other than Temporary Works) required for the execution and completion of the
Works and the remedying of any defects therein, but does not include Plant,
materials or other things intended to form or forming part of the Permanent
Works.

(vi) "Section" means a part of the Works specifically identified in the Contract as a
Section.

(vii) "Site" means the places provided by the Employer where the Works are to be
executed and any other places as may be specifically designated in the Contract
as forming part of the Site.

(9) (i) "cost" means all expenditure properly incurred or to be incurred, whether, on or
off the Site, including overhead and other charges properly allocable thereto but
does not include any allowance for profit.

(i) "day" means calendar day.

(iti) "foreign currency” means a currency of a country other than that in which the
Works are to be located.

(iv) "writing" means any hand-written, type-written, or printed communication,
including telex, cable and facsimile transmission.

Headings and Marginal Notes

The headings and marginal notes in these Conditions shall not be deemed part thereof or
be taken into consideration in the interpretation or construction thereof or of the
Contract.

Interpretation

Words importing persons or parties shall include firms and corporations and any
organization having legal capacity.

Singular and Plural

Words importing the singular only also include the plural and vice versa where the
context requires.

Notices, Consents, Approvals, Certificates and Determinations

Wherever in the Contract provision is made for the giving or issue of any notice, consent,
approval, certificate or determination by any person, unless otherwise specified such
notice, consent, approval, certificate or determination shall be in writing and the words

"notify"”, "certify or "determine™ shall be construed accordingly. Any such consent,
approval, certificate or determination shall not unreasonably be withheld or delayed.

Engineer and Engineer's Representative
Engineer's Duties and Authority

(@) The Engineer shall carry out the duties specified in the Contract.
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2.2

2.3

2.4

2.5

(b) The Engineer may exercise the authority specified in or necessarily to be implied
from the Contract, provided, however, that if the Engineer is required, under the
terms of his appointment by the Employer, to obtain the specific approval of the
Employer before exercising any such authority, particulars of such requirements
shall be set out in Part 1l of these Conditions. Provided further that any requisite
approval shall be deemed to have been given by the Employer for any such
authority exercised by the Engineer.

(c) Except as expressly stated in the Contract, the Engineer shall have no authority to
relieve the Contractor of any of his obligations under the Contract.

Engineer's Representative

The Engineer's Representative shall be appointed by and be responsible to the Engineer
and shall carry out such duties and exercise such authority as may be delegated to him by
the Engineer under Sub-Clause 2.3.

Engineer's Authority to Delegate

The Engineer may from time to time delegate to the Engineer's Representative any of the
duties and authorities vested in the Engineer and he may at any time revoke such
delegation. Any such delegation or revocation shall be in writing and shall not take effect
until a copy thereof has been delivered to the Employer and the Contractor.

Any communication given by the Engineer's Representative to the Contractor in
accordance with such delegation shall have the same effect as though it had been given
by the Engineer. Provided that:

(@) any failure of the Engineer's Representative to disapprove any work, materials or
Plant shall not prejudice the authority of the Engineer to disapprove such work,
materials or Plant and to give instructions for the rectification thereof; and

(b) if the Contractor questions any communication of the Engineer's Representative he
may refer the matter to the Engineer who shall confirm, reverse or vary the contents
of such communication.

Appointment of Assistants

The Engineer or the Engineer's Representative may appoint any number of persons to
assist the Engineer's Representative in the carrying out of his duties under Sub-Clause
2.2. He shall notify to the Contractor the names, duties and scope of authority of such
persons. Such assistants shall have no authority to issue any instructions to the Contractor
save in so far as such instructions may be necessary to enable them to carry out their
duties and to secure their acceptance of materials, Plant or workmanship as being in
accordance with the Contract, and any instructions given by any of them for those
purposes shall be deemed to have been given by the Engineer's Representative.
Instructions in Writing

Instructions given by the Engineer shall be in writing, provided that if for any reason the
Engineer considers it necessary to give any such instruction orally, the Contractor shall
comply with such instruction. Confirmation in writing of such oral instruction given by
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2.6

3.1

4.1

the Engineer, whether before or after the carrying out of the instruction, shall be deemed
to be an instruction within the meaning of this Sub-Clause. Provided further that if the
Contractor, within 7 days, confirms in writing to the Engineer any oral instruction of the
Engineer and such confirmation is not contradicted in writing within 7 days by the
Engineer, it shall be deemed to be an instructions of the Engineer.

The provisions of this Sub-Clause shall equally apply to instructions given by the
Engineer's Representative and any assistants of the Engineer or the Engineer's
Representative appointed pursuant to Sub-Clause 2.4.

Engineer to Act Impartially

Wherever, under the Contract, the Engineer is required to exercise his discretion by:
(@ giving his decision, opinion or consent,

(b) expressing his satisfaction or approval,

(c) determining value, or

(d) otherwise acting which may affect the rights and obligations of the Employer or
the Contractor

he shall exercise such discretion impartially within the terms of the Contract and having
regard to all the circumstances. Any such decision, opinion, consent expression of
satisfaction, or approval, determination of value or action may be opened up, reviewed or
revised as provided in Clause 67.

Assignment and Subcontracting
Assignment of Contract

The Contractor shall not, without the prior consent of the Employer (which consent,
notwithstanding the provisions of Sub-Clause 1.5, shall be at the sole discretion of the
Employer), assign the Contract or any part thereof, or any benefit or interest therein or
thereunder, otherwise than by:

(@) a charge in favour of the Contractor's bankers of any monies due or to become due
under the Contract, or

(b) assignment to the Contractor's insurers (in cases where the insurers have discharged
the Contractor’s loss or liability) of the Contractor's right to obtain relief against any
other party liable.

Subcontracting

The Contractor shall not subcontract the whole of the Works. Except where otherwise
provided by the Contract, the Contractor shall not subcontract any part of the Works
without the prior consent of the Engineer. Any such consent shall not relieve the
Contractor from any liability or obligation under the Contract and he shall be responsible
for the acts, defaults and neglects of any Subcontractor, his agents, servants or workmen
as fully as if they were the acts, defaults or neglects of the Contractor, his agents servants
or workmen.
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4.2

5.1

5.2

6.1

Provided that the Contractor shall not be required to obtain such consent for:

(@) the provision of labour,

(b) the purchase of materials which are in accordance with the standards specified in the
Contract,

(c) the subcontracting of any part of the Works for which the Subcontractor is named in
the Contract.

Assignment of Subcontractors' Obligations

In the event of a Subcontractor having undertaken towards the Contractor in respect of
the work executed, or the goods, materials, Plant or services supplied by such
Subcontractor, any continuing obligation extending for a period exceeding that of the
Defects Liability Period under the Contract, the Contractor shall at any time, after the
expiration of such Period, assign to the Employer, at the Employer's request and cost, the
benefit of such obligation for the unexpired duration thereof.

Contract Documents

Language/s and Law

There is stated in Part 1l of these Conditions:

(@) the language or languages in which the Contract documents shall be drawn up, and

(b) the country or state the law of which shall apply to the Contract and according to
which the Contract shall be construed.

If the said documents are written in more than one language, the language according
to which the Contract shall be construed and interpreted is also stated in Part Il of
these Conditions, being therein designated the "Ruling Language".

Priority of Contract Documents

The several documents forming the Contract are to be taken as mutually explanatory of
one another, but in case of ambiguities or discrepancies the same shall be explained and
adjusted by the Engineer who shall thereupon issue to the Contractor instructions thereon
and in such event, unless otherwise provided in the Contract, the priority of the
documents forming the Contract shall be as follows:

(1) The Contract Agreement (if completed);

(2 The Letter of Acceptance;

(3) The Tender;

4) Part 11 of these Conditions;

(5) Part | of these Conditions; and

Any other document forming part of the Contract.

Custody and Supply of Drawings and Documents
The Drawings shall remain in the sole custody of the Engineer, but two copies thereof

shall be provided to the Contractor free of charge. The Contractor shall make at his own
cost any further copies required by him. Unless it is strictly necessary for the purposes of
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6.2

6.3

6.4

6.5

7.1

the Contract, the Drawings, Specification and other documents provided by the Employer
or the Engineer shall not, without the consent of the Engineer, be used or communicated
to a third party by the Contractor. Upon issue of the Defects Liability Certificate, the
Contractor shall return to the Engineer all Drawings, Specification and other documents
provided under the Contract.

The Contractor shall supply to the Engineer four copies of all Drawings, specification
and other documents submitted by the Contractor and approved by the Engineer in
accordance with Clause 7, together with a reproducible copy of any material which
cannot be reproduced to an equal standard by photocopying. In addition, the Contractor
shall supply such further copies of such Drawings, Specification and other documents as
the Engineer may request in writing for the use of the Employer, who shall pay the cost
thereof.

One Copy of Drawings to be Kept on Site

One copy of the Drawings, provided to or supplied by the Contractor as aforesaid, shall
be kept by the Contractor on the Site and the same shall at all reasonable times be
available for inspection and use by the Engineer and by any other person authorised by
the Engineer in writing.

Disruption of Progress

The Contractor shall give notice to the Engineer, with a copy to the Employer, whenever
planning or execution of the Works is likely to be delayed or disrupted unless any further
drawing or instruction is issued by the Engineer within a reasonable time. The notice
shall include details of the drawing or instruction required and of why and by when it is
required and of any delay or disruption likely to be suffered if it is late.

Delay and Cost of Delay of Drawings

If, by reason of any failure or inability of the Engineer to issue, within a time reasonable
in all the circumstances, any drawing or instruction for which notice has been given by
the Contractor in accordance with Sub-Clause 6.3, the Contractor suffers delay and/or
incurs costs then the Engineer shall, after due consultation with the Employer and the
Contractor, determine:

(@) any extension of time to which the Contractor is entitled under Clause 44, and

(b) the amount of such costs, which shall be added to the Contract Price, and shall notify
the Contractor accordingly, with a copy to the Employer.

Failure by Contractor to Submit Drawings

If the failure or inability of the Engineer to issue any drawings or instructions is caused in
whole or in part by the failure of the Contractor to submit Drawings, Specification or
other documents which he is required to submit under the Contract, the Engineer shall
take such failure by the Contractor into account when making his determination pursuant
to Sub-Clause 6.4.

Supplementary Drawings and Instructions
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1.2

7.3

8.1

8.2

9.1

The Engineer shall have authority to issue to the Contractor, from time to time, such
supplementary Drawings and instructions as shall be necessary for the purpose of the
proper and adequate execution and completion of the Works and the remedying of any
defects therein. The Contractor shall carry out and be bound by the same.

Permanent Works Designed by Contractor

Where the Contract expressly provides that part of the Permanent Works shall be
designed by the Contractor, he shall submit to the Engineer, for approval:

(@) such drawings, specifications, calculations and other information as shall be
necessary to satisfy the Engineer as to the suitability and adequacy of that design, and

(b) operation and maintenance manuals together with drawings of the Permanent Works
as completed, in sufficient detail to enable the Employer to operate, maintain,
dismantle, reassemble and adjust the Permanent Works incorporating that design.
The Works shall not be considered to be completed for the purposes of taking over in
accordance with Clause 48 until such operation and maintenance manuals together
with drawings on completion have been submitted to and approved by the Engineer.

Responsibility Unaffected by Approval

Approval by the Engineer, in accordance with Sub-Clause 7.2, shall not relieve the
Contractor of any of his responsibilities under the Contract.

General Obligations
Contractor's General Responsibilities

The Contractor shall, with due care and diligence, design (to the extent provided for by
the Contract), execute and complete the Works and remedy any defects therein in
accordance with the provisions of the Contract. The Contractor shall provide all
superintendence, labour, material, Plant, Contractor's Equipment and all other things,
whether of a temporary or permanent nature, required in and for such design, execution,
completion and remedying of any defects, so far as the necessity for providing the same
is specified in or is reasonably to be inferred from the Contract.

Site Operations and Methods of Construction

The Contractor shall take full responsibility for the adequacy, stability and safety of all
Site operations and methods of construction. Provided that the Contractor shall not be
responsible (except as stated hereunder or as may be otherwise agreed) for the design or
specification of Permanent Works, or for the design or specification of any Temporary
Works not prepared by the Contractor. Where the Contract expressly provides that part of
the Permanent Works shall be designed by the Contractor, he shall be fully responsible
for that part of such Works, notwithstanding any approval by the Engineer.

Contract Agreement
The Contractor shall, if called upon so to do, enter into and execute the Contract

Agreement, to be prepared and completed at the cost of the Employer, in the form
annexed to these Conditions with such modification as may be necessary.
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10.1

10.2

10.3

111

Performance Security

If the Contract requires the Contractor to obtain security for his proper performance of
the Contract, he shall obtain and provide to the Employer, such security within 28 days
after the receipt of the Letter of Acceptance, in the sum stated in the Appendix to Tender.
When providing such security to the Employer, the Contractor shall notify the Engineer
of so doing. Such security shall be in the form annexed to these Conditions or in such
other form as may be agreed between the Employer and the Contractor. The institution
providing such security shall be subject to the approval of the Employer. The cost of
complying with the requirements of this Clause shall be borne by the Contractor, unless
the Contract otherwise provides.

Period of Validity of Performance Security

The performance security shall be valid until the Contractor has executed and completed
the Works and remedied any defects therein in accordance with the Contract. No claim
shall be made against such security after the issue of the Defects Liability Certificate in
accordance with Sub-Clause 62.1 and such security shall be returned to the Contractor
within 14 days of the issue of the said Defects Liability Certificate.

Claims under Performance Security

Prior to making a claim under the performance security the Employer shall, in every case,
notify the Contractor stating the nature of the default in respect of which the claim is to
be made.

Inspection of Site

The Employer shall have made available to the Contractor, before the submission by the
Contractor of the Tender, such data on hydrological and sub-surface conditions as have
been obtained by or on behalf of the Employer from investigations undertaken relevant to
the Works but the Contractor shall be responsible for his own interpretation thereof.

The Contractor shall be deemed to have inspected and examined the Site and its
surroundings and information available in connection therewith and to have satisfied
himself (so far as is practicable, having regard to considerations of cost and time) before
submitting his Tender, as to:

(@) the form and nature thereof, including the sub-surface conditions,

(b) the hydrological and climatic conditions,

(c) the extent and nature of work and materials necessary for the execution and
completion of the Works and the remedying of any defects therein, and

(d) the means of access to the Site and the accommodation he may require,
and, in general, shall be deemed to have obtained all necessary information, subject as

above mentioned, as to risks, contingencies and all other circumstances which may
influence or affect his Tender.
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12.1

12.2

13.1

14.1

The Contractor shall be deemed to have based his Tender on the data made available by
the Employer and on his own inspection and examination, all as aforementioned.

Sufficiency of Tender

The Contractor shall be deemed to have satisfied himself as to the correctness and
sufficiency of the Tender and of the rates and prices stated in the Bill of Quantities, all of
which shall, except insofar as it is otherwise provided in the Contract, cover all his
obligations under the Contract (including those in respect of the supply of goods,
materials, Plant or services or of contingencies for which there is a Provisional Sum) and
all matters and things necessary for the proper execution and completion of the Works
and the remedying of any defects therein.

Not Foreseeable Physical Obstructions or Conditions

If, however, during the execution of the Works the Contractor encounters physical
obstructions or physical conditions, other than climatic conditions on the Site, which
obstructions or conditions were, in his opinion, not foreseeable by an experienced
contractor, the Contractor shall forthwith give notice thereof to the Engineer, with a copy
to the Employer. On receipt of such notice, the Engineer shall if in his opinion such
obstructions or conditions could not have been reasonably foreseen by an experienced
contractor, after due consultation with the Employer and the Contractor, determine:

(@) any extension of time to which the Contractor is entitled under Clause 44, and

(b) the amount of any costs which may have been incurred by the Contractor by reason of
such obstructions or conditions having been encountered, which shall be added to the
Contract Price,

and shall notify the Contractor accordingly, with a copy to the Employer. Such
determination shall take account of any instruction which the Engineer may issue to
the Contractor in connection therewith, and any proper and reasonable measures
acceptable to the Engineer which the Contractor may take in the absence of specific
instructions from the Engineer.

Work to be in Accordance with Contract

Unless it is legally or physically impossible, the Contractor shall execute and complete
the Works and remedy any defects therein in strict accordance with the Contract to the
satisfaction of the Engineer. The Contractor shall comply with and adhere strictly to the
Engineer's instructions on any matter, whether mentioned in the Contract or not, touching
or concerning the Works. The Contractor shall take instructions only from the Engineer
(or his delegate).

Programme to be Submitted

The Contractor shall, within the time stated in Part 11 of these Conditions after the date of
the Letter of Acceptance, submit to the Engineer for his consent a programme, in such
form and detail as the Engineer shall reasonably prescribe, for the execution of the
Works. The Contractor shall, whenever required by the Engineer, also provide in writing
for his information a general description of the arrangements and methods which the
Contractor proposes to adopt for the execution of the Works.
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14.2

14.3

144

151

16.1

16.2

Revised Programme

If at any time it should appear to the Engineer that the actual progress of the Works does
not conform to the programme to which consent has been given under Sub-Clause 14.1,
the Contractor shall produce, at the request of the Engineer, a revised programme
showing the modifications to such programme necessary to ensure completion of the
Works within the Time for Completion.

Cash Flow Estimate to be Submitted

The Contractor shall, within the time stated in Part 11 of these Conditions after the date of
the Letter of Acceptance, provide to the Engineer for his information a detailed cash flow
estimate, in quarterly periods, of all payments to which the Contractor will be entitled
under the Contract and the Contractor shall subsequently supply revised cash flow
estimates at quarterly intervals, if required to do so by the Engineer.

Contractor not Relieved of Duties or Responsibilities

The submission to and consent by the Engineer of such programmes or the provision of
such general descriptions or cash flow estimates shall not relieve the Contractor of any of
his duties or responsibilities under the Contract.

Contractor's Superintendence

The Contractor shall provide all necessary superintendence during the execution of the
Works and as long thereafter as the Engineer may consider necessary for the proper
fulfilling of the Contractor's obligations under the Contract. The Contractor, or a
competent and authorised representative approved of by the Engineer, which approval
may at any time be withdrawn, shall give his whole time to the superintendence of the
Works. Such authorised representative shall receive, on behalf of the Contractor,
instructions from the Engineer.

If approval of the representative is withdrawn by the Engineer, the Contractor shall, as
soon as is practicable, having regard to the requirement of replacing him as hereinafter
mentioned, after receiving notice of such withdrawal, remove the representative from the
Works and shall not thereafter employ him again on the Works in any capacity and shall
replace him by another representative approved by the Engineer.

Contractor's Employees

The Contractor shall provide on the Site in connection with the execution and completion
of the Works and the remedying of any defects therein:

(@) only such technical assistants as are skilled and experienced in their respective
callings and such foremen and leading hands as are competent to give proper
superintendence of the Works, and

(b) such skilled, semi skilled and unskilled labour as is necessary for the proper and
timely fulfilling of the Contractor's obligations under the Contract.

Engineer at Liberty to Object
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17.1

18.1

19.1

The Engineer shall be at liberty to object to and require the Contractor to remove
forthwith from the Works any person provided by the Contractor who, in the opinion of
the Engineer, misconducts himself, or is incompetent or negligent in the proper
performance of his duties, or whose presence on Site is otherwise considered by the
Engineer to be undesirable, and such person shall not be again allowed upon the Works
without the consent of the Engineer. Any person so removed from the Works shall be
replaced as soon as possible.

Setting-out
The Contractor shall be responsible for:

(a) the accurate setting-out of the Works in relation to original points, lines and levels of
reference given by the Engineer in writing,

(b) the correctness, subject as above mentioned of the position, levels dimensions and
alignment of all parts of the Works, and

(c) the provision of all necessary instruments, appliances and labour in connection with
the foregoing responsibilities.

If, at any time during the execution of the Works, any error appears in the position,
levels, dimensions or alignment of any part of the Works, the Contractor, on being
required so to do by the Engineer, shall, at his own cost, rectify such error to the
satisfaction of the Engineer, unless such error is based on incorrect data supplied in
writing by the Engineer, in which case the Engineer shall determine an addition to the
Contract Price in accordance with Clause 52 and shall notify the Contractor accordingly,
with a copy to the Employer.

The checking of any setting-out or of any line or level by the Engineer shall not in any
way relieve the Contractor of his responsibility for the accuracy thereof and the
Contractor shall carefully protect and preserve all bench-marks, sight-rails, pegs and
other things used in setting-out the Works.

Boreholes and Exploratory Excavation

If, at any time during the execution of the Works, the Engineer requires the Contractor to
make boreholes or to carry out exploratory excavation, such requirement shall be the
subject of an instruction in accordance with Clause 51, unless an item or a Provisional
Sum in respect of such work is included in the Bill of Quantities.

Safety, Security and Protection of the Environment

The Contractor shall, throughout the execution and completion of the Works and the
remedying of any defects therein:

(@) have full regard for the safety of all persons entitled to be upon the Site and keep the
Site (so far as the same is under his control) and the Works (so far as the same are not
completed or occupied by the Employer) in an orderly state appropriate to the
avoidance of danger to such persons,

(b) provide and maintain at his own cost all lights, guards, fencing, warning signs and
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19.2

20.1

20.2

20.3

watching, when and where necessary or required by the Engineer or by any duly
constituted authority, for the protection of the Works or for the safety and
convenience of the public or others, and

(c) take all reasonable steps to protect the environment on and off the Site and to avoid
damage or nuisance to persons or to property of the public or others resulting from
pollution, noise or other causes arising as a consequence of his methods of operation.

Employer's Responsibilities

If under Clause 31 the Employer shall carry out work on the Site with his own workmen
he shall, in respect of such work:

(@) have full regard to the safety of all persons entitled to be upon the Site, and

(b) keep the Site in an orderly state appropriate to the avoidance of danger to such
persons.

If under Clause 31 the Employer shall employ other contractors on the Site he shall
require them to have the same regard for safety and avoidance of danger.

Care of Works

The Contractor shall take full responsibility for the care of the Works and materials and
Plant for incorporation therein from the Commencement Date until the date of issue of
the Taking-Over Certificate for the whole of the Works, when the responsibility for the
said care shall pass to the Employer. Provided that:

(@) if the Engineer issues a Taking-Over Certificate for any Section or part of the
Permanent Works the Contractor shall cease to be liable for the care of that Section
or part from the date of issue of the Taking-Over Certificate, when the responsibility
for the care of that Section or part shall pass to the Employer, and

(b) the Contractor shall take full responsibility for the care of any outstanding Works and
materials and Plant for incorporation therein which he undertakes to finish during the
Defects Liability Period until such outstanding Works have been completed pursuant
to Clause 49.

Responsibility to Rectify Loss or Damage

If any loss or damage happens to the Works, or any part thereof, or materials or Plant for
incorporation therein, during the period for which the Contractor is responsible for the
care thereof, from any cause whatsoever, other than the risks defined in Sub-Clause 20.4,
the Contractor shall, at his own cost, rectify such loss or damage so that the Permanent
Works conform in every respect with the provisions of the Contract to the satisfaction of
the Engineer. The Contractor shall also be liable for any loss or damage to the Works
occasioned by him in the course of any operations carried out by him for the purpose of
complying with his obligations under Clauses 49 and 50.

Loss or Damage Due to Employer’s Risks

In the event of any such loss or damage happening from any of the risks defined in Sub-
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20.4

211

Clause 20.4, or in combination with other risks, the Contractor shall, if and to the extent
required by the Engineer, rectify the loss or damage and the Engineer shall determine an
addition to the Contract Price in accordance with Clause 52 and shall notify the
Contractor accordingly, with a copy to the Employer. In the case of a combination or
risks causing loss or damage any such determination shall take into account the
proportional responsibility of the Contractor and the Employer.

Employer’s Risks

The Employer's risks are:

(@) war, hostilities (whether war be declared or not), invasion, act of foreign enemies,
(b) rebellion, revolution, insurrection, or military or usurped power, or civil war,

(c) lonizing radiations, or contamination by radio-activity from any nuclear fuel, or from
any nuclear waste from the combustion of nuclear fuel, radio-active toxic explosive,
or other hazardous properties of any explosive nuclear assembly or nuclear
component thereof,

(d) pressure waves caused by aircraft or other aerial devices travelling at sonic or
supersonic speeds,

(e) riot, commotion or disorder, unless solely restricted to employees of the Contractor or
of his Subcontractor and arising from the conduct of the Works,

(f) loss or damage due to the use or occupation by the Employer of any Section or part of
the Permanent Works, except as may be provided for in the Contract,

(9) loss or damage to the extent that it is due to the design of the Works, other than any
part of the design provided by the Contractor or for which the Contractor is
responsible, and

(h) any operation of the forces of nature against which an experienced contractor could
not reasonably have been expected to take precautions.

Insurance of Works and Contractor’s Equipment

The Contractor shall, without limiting his or the Employer's obligations and
responsibilities under Clause 20, insure:

(@) the Works, together with materials and Plant for incorporation therein, to the full
replacement cost (the term “cost” in this context shall include profit),

(b) an additional sum of 15 per cent of such replacement cost, or as may be specified in
Part Il of these Conditions, to cover any additional costs of and incidental to the
rectification of loss or damage including professional fees and the cost of
demolishing and removing any part of the Works and of removing debris of
whatsoever nature, and

(c) the Contractor's Equipment and other things brought onto the Site by the Contractor,
for a sum sufficient to provide for their replacement at the Site.
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21.3

214

221

Scope of Cover

The insurance in paragraphs (a) and (b) of Sub-Clause 21.1 shall be in the joint names of
the Contractor and the Employer and shall cover:

(a) the Employer and the Contractor against all loss or damage from whatsoever cause
arising, other than as provided in Sub-Clause 21.4, form the start of work at the Site
until the date of issue of the relevant Taking-Over Certificate in respect of the Works
or any Section or part thereof as the case may be, and

(b) the Contractor for his liability:

(i) during the Defects Liability Period for loss or damage arising from a cause
occurring prior to the commencement of the Defects Liability Periods, and

(i1) for loss or damage occasioned by the Contractor in the course of any operations
carried out by him for the purpose of complying with his obligations under
Clauses 49 and 50.

Responsibility for Amounts not Recovered

Any amounts not insured or not recovered from the insurers shall be borne by the
Employer or the Contractor in accordance with their responsibilities under Clause 20.

Exclusions

There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or
damage caused by:

(@) war, hostilities (where war be declared or not), invasion, act of foreign enemies,
(b) rebellion, revolution, insurrection, or military or usurped power, or civil war,

(c) ionising, radiations, or contamination by radio-activity from any nuclear fuel, or from
any nuclear waste from the combustion of nuclear fuel, radio-active toxic explosive
or other hazardous properties of any explosive nuclear assembly or nuclear
component thereof, or

(d) pressure waves caused by aircraft or other aerial devices travelling at sonic or
supersonic speeds.
Damage to Persons and Property

The Contractor shall, except if and so far as the Contract provides otherwise, indemnify
the Employer against all losses and claims in respect of:

(a) death of or injury to any person, or
(b) loss of or damage to any property (other than the Works),

which may arise out of or in consequence of the execution and completion of the Works
and the remedying of any defects therein, and against all claims, proceedings, damages,
costs, charges and expenses whatsoever in respect thereof or in relation thereto, subject
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22.3

231

23.2

23.3

241

to the exceptions defined in Sub-Clause 22.2.

Exceptions
The "exceptions” referred to in Sub-Clause 22.1 are:
(a) the permanent use or occupation of land by the Works, or any part thereof,

(b) the right of the Employer to execute the Works, or any part thereof, on, over, under,
is or through any land,

(c) damage to property which is the unavoidable result of the execution and completion
of the Works, or the remedying of any defects therein, in accordance with the
Contract, and

(d) death of or injury to persons or loss of or damage to property resulting from any act
or neglect of the Employer, his agents servants or other contractors, not being
employed by the Contractor, or in respect of any claims, proceedings, damages, costs,
charges and expenses in respect thereof or in relation thereto or, where the injury or
damage was contributed to by the Contractor, his servants or agents, such part of the
said injury or damage as may be just and equitable having regard to the extent of the
responsibility of the Employer, his servants or agents or other contractors for the
injury or damage.

Indemnity by Employer

The Employer shall indemnify the Contractor against all claims, proceedings, damages,
costs, charges and expenses in respect of the matters referred to in the exceptions defined
in Sub-Clause 22.2

Third Party Insurance (including Employer's Property)

The Contractor shall, without limiting his or the Employer's obligation and
responsibilities under Clause 22, insure, in the joint names of the Contractor and the
Employer, against liabilities for death of or injury to any person (other than as provided
in Clause 24) or loss of or damage to any property (other than the Works) arising out of
the performance of the Contract, other than the exceptions defined in paragraphs (a), (b)
and (c) of Sub-Clause 22.2.

Minimum Amount of Insurance

Such insurance shall be for at least the amount stated in the Appendix to Tender.

Cross Liabilities

The insurance policy shall include a cross liability clause such that the insurance shall
apply to the Contractor and to the Employer as separate insured.

Accident or Injury to Workmen

The Employer shall not be liable for or in respect of any damages or compensation
payable to any workman or other person in the employment of the Contractor or any
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251

25.2

25.3

254

26.1

Subcontractor, other than death or injury resulting from any act or default of the
Employer, his agents or servants. The Contractor shall indemnify and keep indemnified
the Employer against all such damages and compensation, other than those for which the
Employer is liable as aforesaid, and against all claims, proceedings, damages, costs,
charges, and expenses whatsoever in respect thereof or in relation thereto.

Insurance Against Accident to Workmen

The Contractor shall insure against such liability and shall continue such insurance
during the whole of the time that any persons are employed by him on the Works.
Provided that, in respect of any persons employed by any Subcontractor, the Contractor's
obligations to insure as aforesaid under the Sub-Clause shall be satisfied if the
Subcontractor shall have insured against the liability in respect of such persons in such
manner that the Employer is indemnified under the policy, but the Contractor shall
require such Subcontractor to produce to the Employer, when required, such policy of
insurance and the receipt for the payment of the current premium.

Evidence and Terms of Insurances

The Contractor shall provide evidence to the Employer prior to the start of work at the
Site that the insurances required under the Contract have been effected and shall, within
84 days of the Commencement Date, provide the insurance policies to the Employer.
When providing such evidence and such policies to the Employer, the Contractor shall
notify the Engineer of so doing. Such insurance policies shall be consistent with the
general terms agreed prior to the issue of the Letter of Acceptance. The Contractor shall
effect all insurances for which he is responsible with insurers and in terms approved by
the Employer.

Adequacy of Insurances

The Contractor shall notify the insurers of changes in the nature, extent or programme for
the execution of the Works and ensure the adequacy of the insurances at all times in
accordance with the terms of the Contract and shall, when required, produce to the
Employer the insurance policies in force and the receipts for payment of the current
premiums.

Remedy on Contractor’s Failure to Insure

If the Contractor fails to effect and keep in force any of the insurances required under the
Contract, or fails to provide the policies to the Employer within the period required by
Sub-Clause 25.1, then and in any such case the Employer may effect and keep in force
any such insurances and pay any premium as may be necessary for that purpose and from
time to time deduct the amount so paid from any monies due or to become due to the
Contractor, or recover the same as a debt due from the Contractor.

Compliance with Policy Conditions
In the event that the Contractor or the Employer fails to comply with conditions imposed
by the insurance policies effected pursuant to the Contract, each shall indemnify the other

against all losses and claims arising from such failure.

Compliance with Statutes, Regulations
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28.1

28.2

29.1

The Contractor shall conform in all respects, including by the giving of all notices and
the paying of all fees, with the provisions of:

(@) any National or State Statute, Ordinance, or other Law, or any regulation, or bye-law
of any local or other duly constituted authority in relation to the execution and
completion of the Works and the remedying of any defects therein, and

(b) the rules and regulations of all public bodies and companies whose property or rights
are affected or may be affected in any way by the Works,

and the Contractor shall keep the Employer indemnified against all penalties and liability
of every kind for breach of any such provisions. Provided always that the Employer shall
be responsible for obtaining any planning, zoning or other similar permission required for
the Works to proceed and shall indemnify the Contractor in accordance with Sub-Clause
22.3.

Fossil

All fossils, coins, articles of value or antiquity and structures and other remains or things
of geological or archaeological interest discovered on the Site shall, as between the
Employer and the Contractor, be deemed to be the absolute property of the Employer.
The Contractor shall take reasonable precautions to prevent his workmen or any other
persons from removing or damaging any such article or thing and shall, immediately
upon discovery thereof and before removal, acquaint the Engineer of such discovery and
carry out the Engineer's instructions for dealing with the same. If, by reason of such
instructions, the Contractor suffers delay and/or incurs costs then the Engineer shall, after
due consultation with the Employer and the Contractor, determine:

(@) any extension of time to which the Contractor is entitled under Clause 44, and

(b) the amount of such costs, which shall be added to the Contract Price, and shall notify

the Contractor accordingly, with a copy to the Employer.

Patent Rights

The Contractor shall save harmless and indemnify the Employer from and against all
claims and proceedings for or on account of infringement of any patent rights, design
trademark or name or other protected rights in respect of any Contractor's Equipment,
materials or Plant used for or in connection with or for incorporation in the Works and
from and against all damages, costs, charges and expenses whatsoever in respect thereof
or in relation thereto, except where such infringement results from compliance with the
design or Specification provided by the Engineer.

Royalties

Except where otherwise stated, the Contractor shall pay all tonnage and other royalties,
rent and other payments or compensation, if any, for getting stone, sand, gravel, clay or
other materials required for the Works.

Interference with Traffic and Adjoining Properties

All operations necessary for the execution and completion of the Works and the
remedying of any defects therein shall, so far as compliance with the requirements of the
Contract permits, be carried on so as not to interfere unnecessarily or improperly with:
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30.2

30.3

(@) the convenience of the public, or

(b) the access to, use and occupation of public or private roads and footpaths to or of
properties whether in the possession of the Employer or of any other person.

The Contractor shall save harmless and indemnify the Employer in respect of all claims,
proceedings, damages, costs, charges and expenses whatsoever arising out of, or in
relation to, any such matters insofar as the Contractor is responsible therefor.

Avoidance of Damage to Roads

The Contractor shall use every reasonable means to prevent any of the roads or bridges
communicating with or on the routes to the Site from being damaged or injured by any
traffic of the Contractor or any of his Subcontractors and, in particular, shall select
routes, choose and use vehicles and restrict and distribute loads so that any such
extraordinary traffic as will inevitably arise from the moving of materials, Plant,
Contractor's Equipment or Temporary Works from and to the Site shall be limited, as far
as reasonably possible, and so that no unnecessary damage or injury may be occasioned
to such roads and bridges.

Transport of Contractor’'s Equipment or Temporary Works

Save insofar as the Contract otherwise provides, the Contractor shall be responsible for
and shall pay the cost of strengthening any bridges or altering or improving any road
communicating with or on the routes to the Site to facilitate the movement of
Contractor's Equipment or Temporary Works and the Contractor shall indemnify and
keep indemnified the Employer against all claims for damage to any such road or bridge
caused by such movement, including such claims as may be made directly against the
Employer, and shall negotiate and pay all claims arising solely out of such damage.
Transport of Materials or Plant

If, notwithstanding Sub-Clause 30.1, any damage occurs to any bridge or road
communicating with or on the routes to the Site arising from the transport of materials or
Plant, the Contractor shall notify the Engineer with a copy to the Employer, as soon as he
becomes aware of such damage or as soon as he receives any claim from the authority
entitled to make such claim. Where under any law or regulation the haulier of such
materials or Plant is required to indemnify the road authority against damage the
Employer shall not be liable for any costs, charges or expenses in respect thereof or in
relation thereto. In other cases the Employer shall negotiate the settlement of and pay all
sums due in respect of such claim and shall indemnify the Contractor in respect thereof
and in respect of all claims, proceedings damages, costs, charges and expenses in relation
thereto. Provided that if and so far as any such claim or part thereof is, in the opinion of
the Engineer, due to any failure on the part of the Contractor to observe and perform his
obligations under Sub-Clause 30.1, then the amount determined by the Engineer, after
due consultation with the Employer and the Contractor, to be due to such failure shall be
recoverable from the Contractor by the Employer and may be deducted by the Employer
from any monies due or to become due to the Contractor and the Engineer shall notify the
Contractor accordingly, with a copy to the Employer. Provided also that the Employer
shall notify the Contractor whenever a settlement is to be negotiated and, where any
amount may be due from the Contractor, the Employer shall consult with the Contractor
before such settlement is agreed.
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30.4

31.1

31.2

32.1

33.1

Waterborne Traffic

Where the nature of the Works is such as to require the use by the Contractor of
waterborne transport the foregoing provisions of this Clause shall be construed as though
"road" included a lock, dock, sea wall or other structure related to a waterway and
"vehicle" included craft, and shall have effect accordingly.

Opportunities for Other Contractors

The Contractor shall, in accordance with the requirements of the Engineer, afford all
reasonable opportunities for carrying out their work to:

(a) any other contractors employed by the Employer and their workmen,
(b) the workmen of the Employer, and

(c) the workmen of any duly constituted authorities who may be employed in the
execution on or near the Site of any work not included in the Contract or of any
contract which the Employer may enter into in connection with or ancillary to the
Works.

Facilities for Other Contractors

If, however, pursuant to Sub-Clause 31.1 the Contractor shall, on the written request of
the Engineer:

(@) make available to any other contractor, or to the Employer or any such authority, any
roads or ways for the maintenance of which the Contractor is responsible,

(b) permit the use, by any such, of Temporary Works or Contractor's Equipment on the
Site, or

(c) provide any other service of whatsoever nature for any such, the Engineer shall
determine an addition to the Contract Price in accordance with Clause 52 and shall
notify the Contractor accordingly, with a copy to the Employer.

Contractor to Keep Site Clear

During the execution of the Works the Contractor shall keep the Site reasonably free
from all unnecessary obstruction and shall store or dispose of any Contractor's
Equipment and surplus materials and clear away and remove from the Site any wreckage,
rubbish or Temporary Works no longer required.

Clearance of Site on Completion

Upon the issue of any Taking-Over Certificate the Contractor shall clear away and
remove from that part of the Site to which such Taking-Over Certificate relates all
Contractor's Equipment, surplus materials, rubbish and Temporary Works of every kind,
and leave such part of the Site and Works clean and in a workmanlike condition to the
satisfaction of the Engineer. Provided that the Contractor shall be entitled to retain on
Site, until the end of the Defects Liability Period, such materials, Contractor's Equipment
and Temporary Works as are required by him for the purpose of fulfilling his obligations
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35.1

36.1

36.2

36.3

during the Defects Liability Period.

Labour

Engagement of Staffs and Labour

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.

Returns of Labour and Contractor's Equipment

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in
detail, in such form and at such intervals as the Engineer may prescribe, showing the staff
and the numbers of the several classes of labour from time to time employed by the

Contractor on the Site and such information respecting Contractor's Equipment as the
Engineer may require.

Materials, Plant and Workmanship
Quiality of Materials, Plant and Workmanship
All materials, Plant and workmanship shall be:

(@) of the respective kinds described in the Contract and in accordance with the
Engineer's instructions, and

(b) subjected from time to time to such tests as the Engineer may require at the place of
manufacture, fabrication or preparation, or on the Site or at such other place or places
as may be specified in the Contract, or at all or any of such places.

The Contractor shall provide such assistance, labour, electricity, fuels, stores, apparatus
and instruments as are normally required for examining, measuring and testing any
materials or Plant and shall supply samples of materials, before incorporation in the
Works, for testing as may be selected and required by the Engineer.

Cost of Samples

All samples shall be supplied by the Contractor at his own cost if the supply thereof is
clearly intended by or provided for in the Contract.

Cost of Tests

The cost of making any test shall be borne by the Contractor if such test is:

(@) clearlyintended by or provided for in the Contract, or

(b) particularised in the Contract (in cases only for a test under load or of a test to
ascertain whether the design of any finished or partially finished work is appropriate

for the purposes which it was intended to fulfil) in sufficient detail to enable the
Contractor to price or allow for the same in his Tender.
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36.5

37.1

37.2

37.3

Cost of Tests not Provided for

If any test required by the Engineer which is:

(@) not intended by or provided for,

(b) (in the cases above mentioned) not so particularised, or

(c) (through so intended or provided for) required by the Engineer to be carried out at
any place other than the Site or the place of manufacture, fabrication or preparation of
the materials or Plant tested,

shows the materials, Plant or workmanship not to be in accordance with the provisions of
the Contract to the satisfaction of the Engineer, then the cost of such test shall be borne
by the Contractor, but in any other case Sub-Clause 36.5 shall apply.

Engineer's Determination where Tests not Provided for

Where, pursuant to Sub-Clause 36.4, this Sub-Clause applies the Engineer shall, after
due consultation with the Employer and the Contractor, determine:

(@) any extension of time of which the Contractor is entitled under Clause 44, and

(b) the amount of such costs, which shall be added to the Contract Price, and shall notify
the Contractor accordingly, with a copy to the Employer.

Inspection of Operations

The Engineer, and any person authorised by him, shall at all reasonable times have access
to the Site and to all workshops and places where materials or Plant are being
manufactured, fabricated or prepared for the Works and the Contractor shall afford every
facility for and every assistance in obtaining the right to such access.

Inspection and Testing

The Engineer shall be entitled, during manufacture, fabrication or preparation to inspect
and test the materials and Plant to be supplied under the Contract. If materials or Plant
are being manufactured, fabricated or prepared in workshops or places other than those
of the Contractor, the Contractor shall obtain permission for the Engineer to carry out
such inspection and testing in those workshops or places. Such inspection or testing shall
not release the Contractor from any obligation under the Contract.

Dates for Inspection and Testing

The Contractor shall agree with the Engineer on the time and place for the inspection or
testing of any materials or Plant as provided in the Contract. The Engineer shall give the
Contractor not less than 24 hours notice of his intention to carry out the inspection or to
attend the tests. If the Engineer, or his duly authorised representative, does not attend on
the date agreed, the Contractor may, unless otherwise instructed by the Engineer, proceed
with the tests, which shall be deemed to have been made in the presence of the Engineer.
The Contractor shall forthwith forward to the Engineer duly certified copies of the tests
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37.5

38.1

38.2

39.1

readings. If the Engineer has not attended the tests, he shall accept the said readings as
accurate.

Rejection

If, at the time and place agreed in accordance with Sub-Clause 37.3, the materials or
Plant are not ready for inspection or testing or if, as a result of the inspection or testing
referred to in this Clause, the Engineer determines that the materials or Plant are
defective or otherwise not in accordance with the Contract, he may reject the materials or
Plant and shall notify the Contractor thereof immediately. The notice shall state the
Engineer's objections with reasons. The Contractor shall then promptly make good the
defect or ensure that rejected materials or Plant comply with the Contract. If the Engineer
S0 requests, the tests of rejected materials or Plant shall be made or repeated under the
same terms and conditions. All costs incurred by the Employer by the repetition of the
test shall after due consultation with the Employer and the Contractor, be determined by
the Engineer and shall be recoverable from the Contractor by the Employer and may be
deducted from any monies due or to become due to the Contractor and the Engineer shall
notify the Contractor accordingly, with a copy to the Employer.

Independent Inspection

The Engineer may delegate inspection and testing of materials or Plant to an independent
inspector. Any such delegation shall be effected in accordance with Sub-Clause 2.4 and
for this purpose such independent inspector shall be considered as an assistant of the
Engineer. Notice of such appointment (not being less than 14 days) shall be given by the
Engineer to the Contractor.

Examination of Work before Covering up

No part of the works shall be covered up or put out of view without the approval of the
Engineer and the Contractor shall afford full opportunity for the Engineer to examine and
measure any such part of the Works which is about to be covered up or put out of view
and to examine foundations before any part of the Works is placed thereon. The
Contractor shall give notice to the Engineer whenever any such part of the Works or
foundations is or are ready or about to be ready for examination and the Engineer shall,
without unreasonable delay, unless he considers it unnecessary and advises the
Contractor accordingly, attend for the purpose of examining and measuring such part of
the Works or of examining such foundations.

Uncovering and Making Openings

The Contractor shall uncover any part of the Works or make openings in or through the
same as the Engineer may from time to time instruct and shall reinstate and make good
such part. If any such part has been covered up or put out of view after compliance with
the requirement of Sub-Clause 38.1 and is found to be executed in accordance with the
Contract, the Engineer shall, after due consultation with the Employer and the
Contractor, determine the amount the Contractor's costs in respect of such of uncovering,
making openings in or through, reinstating and making good the same, which shall be
added to the Contract Price, and shall notify the Contractor accordingly, with a copy to
the Employer. In any other case all costs shall be borne by the Contractor.

Removal of Improper Work, Materials or Plant
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40.1

40.2

The Engineer shall have authority to issue instructions from time to time, for:

(@) the removal from the Site, within such time or times as may be specified in the
instruction, of any materials or Plant which, in the opinion of the Engineer, are not in
accordance with the Contract,

(b) the substitution of proper and suitable materials or Plant, and

(c) the removal and proper re-execution, notwithstanding any previous test thereof or
interim payment therefor, of any work which, in respect of

(i) materials, Plant or workmenship, or

(if) design by the Contractor or for which he is responsible, is not, in the opinion of
the Engineer, in accordance with the Contract.

Default of Contractor in Compliance

In case of default on the part of Contractor in carrying out such instruction within the
time specified therein or, if none, within a reasonable time, the Employer shall be entitled
to employ and pay other persons to carry out the same and all costs consequent thereon or
incidental thereto shall, after due consultation with the Employer and the Contractor, be
determined by the Engineer and shall be recoverable from the Contractor by the
Employer, and may be deducted by the Employer from any monies due or to become due
to the Contractor and the Engineer shall notify the Contractor accordingly, with a copy to
the Employer.

Suspension

Suspension of Work

The Contractor shall, on the instructions of the Engineer, suspend the progress of the
Works or any part thereof for such time and in such manner as the Engineer may consider
necessary and shall, during such suspension, properly protect and secure the Works or
such part thereof so far as is necessary in the opinion of the Engineer. Unless such
suspension is:

(@) otherwise provided for in the Contract,

(b) necessary by reason of some default of or breach of contract by the Contractor or for
which he is responsible,

(c) necessary by reason of climatic conditions of the Site, or

(d) necessary for the proper execution of the Works or for the safety of the Works or any
part thereof (save to the extent that such necessity arises from any act or default by
the Engineer or the Employer or from any of the risks defined in Sub-Clause 20.4),
Sub-Clause 40.2 shall apply.

Engineer's Determination following Suspension

Where, pursuant to Sub-Clause 40.1, this Sub-Clause applies the Engineer shall, after
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40.3

41.1

42.1

due consultation with the Employer and the Contractor, determine:
(@) any extension of time to which the Contractor is entitled under Clause 44, and

(b) the amount, which shall be added to the Contract Price, in respect of the cost incurred
by the Contractor by reason of such suspension, and shall notify the Contractor
accordingly, with a copy to the Employer.

Suspension lasting more than 84 Days

If the progress of the Works or any part thereof is suspended on the written instructions
of the Engineer and if permission to resume work is not given by the Engineer within a
period for 84 days from the date of suspension then, unless such suspension is within
paragraph (a), (b), (c) or (d) of Sub-Clause 40.1, the Contractor may give notice to the
Engineer requiring permission, within 28 days from the receipt thereof, to proceed with
the Works or that part thereof in regard to which progress is suspended. If, within the
said time, such permission is not granted, the Contractor may, but is not bound to, elect
to treat the suspension, where it affects part only of the Works, as an omission of such
part under Clause 51 by giving a further notice to the Engineer to that effect, or, where it
affects the whole of the Works, treat the suspension as an event of default by the
Employer and terminates his employment under the Contract in accordance with the
provisions of Sub-Clause 69.1, whereupon the provisions of Sub-Clause 69.2 and 69.3
shall apply.

Commencement and Delays

Commencement of Works

The Contractor shall commence the Works as soon as is reasonably possible after the
receipt by him of notice to this effect from the Engineer, which notice shall be issued
within the time stated in the Appendix to Tender after the date of the Letter of
Acceptance. Thereafter, the Contractor shall proceeded with the Works with due
expedition and without delay.

Possession of Site and Access Thereto

Save insofar as the Contract may prescribe:

(@) the extent of portions of the Site of which the Contractor is to be given possession
from time to time,

(b) the order in which such portions shall be made available to the Contractor, and,
subject to any requirement in the Contract as to the order in which the Works shall be
executed, the Employer will, with the Engineer's notice to commence the Works, give
to the Contractor possession of

(c) so much of the Site, and

(d) such access as, in accordance with the Contract, is to be provided by the Employer as
may be required to enable the Contractor to commence and proceed with the
execution of the Works in accordance with the programme referred to in Clause 14, if
any, and otherwise in accordance with such reasonable proposals as the Contractor
shall, by notice to the Engineer with a copy to the Employer, make. The Employer
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will, from time to time as the Works proceed, give to the Contractor possession of
such further portions of the Site as may be required to enable the Contractor to
proceed with the execution of the Works with due dispatch in accordance with such
programme or proposals, as the case may be.

Failure to Give Possession

If the Contractor suffers delay and/or incurs costs from failure on the part of the
Employer to give possession in accordance with the terms of Sub-Clause 42.1, the
Engineer shall, after due consultation with the Employer and the Contractor, determine:

(a) any extension of time to which the Contractor is entitled under Clause 44, and

(b) the amount of such costs, which shall be added to the Contract Price, and shall notify
the Contractor accordingly, with a copy to the Employer.

Rights of Way and Facilities

The Contractor shall bear all costs and charges for special or temporary wayleaves
required by him in connection with access to the Site. The Contractor shall also provide
at his own cost any additional facilities outside the Site required by him for the purposes
of the Works.

Time for Completion

The whole of the Works and, if applicable, any Section required to be completed within a
particular time as stated in the Appendix to Tender, shall be completed, in accordance
with the provisions of Clause 48, within the time stated in the Appendix to Tender for the
whole of the Works or the Section (as the case may be), calculated from the
Commencement Date, or such extended time as may be allowed under Clause 44.

Extension of Time for Completion
In the event of:
(@) the amount or nature of extra or additional work,

(b) any cause of delay referred to in these Conditions,
(c) exceptionally adverse climatic conditions,

(d) anydelay, impediment or prevention by the Employer, or

(e) other special circumstances which may occur, other than through a default of or
breach of contract by the Contractor or for which he is responsible, being such as
fairly to entitle the Contractor to an extension of the Time for Completion of the
Works, or any Section or part thereof, the Engineer shall, after due consultation with
the Employer and the Contractor, determine the amount of such extension and shall
notify the Contractor accordingly, with a copy to the Employer.

Contractor to Provide Notification and Detailed Particulars
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Provided that the Engineer is not bound to make any determination unless the Contractor
has

(a) within 28 days after such event has first arisen notified the Engineer with a copy to
the Employer, and

(b) within 28 days or such other reasonable time as may be agreed by the Engineer, after
such notification submitted to the Engineer detailed particulars of any extension of
time to which he may consider himself entitled in order that such submission may be
investigated at the time.

Interim Determination of Extension

Provided also that where an event has a continuing effect such that it is not practicable
for the Contractor to submit detailed particulars within the period of 28 days referred to
in Sub-Clause 44.2(b), he shall nevertheless be entitled to an extension of time provided
that he has submitted to the Engineer interim particulars at intervals of not more than 28
days and final particulars within 28 days of the end of the effects resulting from the
event. On receipt of such interim particulars, the Engineer shall, without undue delay,
make an interim determination of extension of time and, on receipt of the final
particulars, the Engineer shall review all the circumstances and shall determine an overall
extension of time in regard to the event. In both such cases the Engineer shall make his
determination after due consultation with the Employer and the Contractor and shall
notify the Contractor of the determination, with a copy to the Employer. No final review
shall result in a decrease of any extension of time already determined by the Engineer.

Restriction on Working Hours

Subject to any provision to the contrary contained in the Contract, none of the Works
shall, save as hereinafter provided, be carried on during the night or on locally recognised
days of rest without the consent of the Engineer, except when work is unavoidable or
absolutely necessary for the saving of life or property or for the safety of the Works, in
which case the Contractor shall immediately advise the Engineer. Provided that the
provisions of this Clause shall not be applicable in the case of any work which it is
customary to carry out by multiple shifts.

Rate of Progress

If for any reason, which does not entitle the Contractor to an extension of time, the rate of
progress of the Works or any Section is at any time, in the opinion of the Engineer, too
slow to comply with the Time for Completion, the Engineer shall so notify the
Contractor who shall thereupon take such steps as are necessary, subject to the consent
of the Engineer, to expedite progress so as to comply with the Time for Completion. The
Contractor shall not be entitled to any additional payment for taking such steps. If, as a
result of any notice given by the Engineer under this Clause, the Contractor considers
that it is necessary to do any work at night or on locally recognised days of rest, he shall
be entitled to seek the consent of the Engineer so to do. Provided that if any steps, taken
by the Contractor in meeting his obligations under this Clause, involve the Employer in
additional supervision costs, such cost shall, after due consultation with the Employer
and the Contractor, be determined by the Engineer and shall be recoverable from the
Contractor by the Employer, and may be deducted by the Employer from any monies due
or to become due to the Contractor and the Engineer shall notify the Contractor
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accordingly, with a copy to the Employer.
Liquidated Damages for Delay

If the Contractor fails to comply with the Time for Completion in accordance with
Clause 48, for the whole of the Works or, if applicable, any Section within the relevant
time prescribed by Clause 43, then the Contractor shall pay to the Employer the relevant
sum stated in the Appendix to Tender as liquidated damages for such default and not as a
penalty (which sum shall be the only monies due from the Contractor for such default)
for every day or part of a day which shall elapse between the relevant Time for
Completion and the date stated in a Taking-Over Certificate of the whole of the Works
or the relevant Section, subject to the applicable limit stated in the Appendix to Tender.
The Employer may, without prejudice to any other method of recovery, deduct the
amount of such damages from any monies due or to become due to the Contractor. The
payment or deduction of such damages shall not relieve the Contractor from his
obligation to complete the Works, or from any other of his obligations and liabilities
under the Contract.

Reduction of Liquidated Damages

If, before the Time for Completion of the whole of the Works or, if applicable, any
Section, a Taking-Over Certificate has been issued for any part of the Works or of a
Section, the liquidated damages for delay in completion of the remainder of the Works or
of that Section shall, for any period of delay after the date stated in such Taking-Over
Certificate, and in the absence of Alternative provisions in the Contract, be reduced in the
proportion which the value of the part so certified bears to the value of the whole of the
Works or Section, as applicable. The provisions of this Sub-Clause shall only apply to
the rate of liquidated damages and shall not affect the limit thereof.

Taking-Over Certificate

When the whole of the Works have been substantially completed and have satisfactorily
passed any Tests on Completion prescribed by the Contract, the Contractor may give a
notice to that effect to the Engineer with a copy to the Employer, accompanied by a
written undertaking to finish with due expedition any outstanding work during the
Defects Liability Period. Such notice and undertaking shall be deemed to be a request by
the Contractor for the Engineer to issue a Taking-Over Certificate in respect of the
Works. The Engineer shall within 21 days of the date of delivery of such notice, either
issue to the Contractor, with a copy to the Employer, a Taking-Over Certificate, stating
the date on which, in his opinion, the Works were substantially completed in accordance
with the Contract, or give instructions in writing to the Contractor specifying all the work
which, in the Engineer's opinion, is required to be done by the Contractor before the issue
of such Certificate. The Engineer shall also notify the Contractor of any defects in the
Works affecting substantial completion that may appear after such instructions and
before completion of the Woks specified therein. The Contractor shall be entitled to
receive such Taking-Over Certificate within 21 days of completion, to the satisfaction of
the Engineer, of the Works so specified and remedying any defects so notified.

Taking Over of Sections or Parts

Similarly, in accordance with the procedure set out in Sub-Clause 48.1, the Contractor
may request and the Engineer shall issue a Taking-Over Certificate in respect of:
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(@) any Section in respect of which a separate Time for Completion is provided in the
Appendix to Tender,

(b) any substantial part of the Permanent Works which has been both completed to the
satisfaction of the Engineer and, otherwise than as provided for in the Contract,
occupied or used by the Employer, or

(c) any part of the Permanent Works which the Employer has elected to occupy or use
prior to completion (where such prior occupation or use is not provided for in the
Contract or has not been agreed by the Contractor as a temporary measure).

Substantial Completion of Parts

If any part of the Permanent Works has been substantially completed and has
satisfactorily passed any Tests on Completion prescribed by the Contractor, the Engineer
may issue a Taking-Over Certificate in respect of that part of the Permanent Works
before completion of the whole of the Works and, upon the issue of such Certificate, the
Contractor shall be deemed to have undertaken to complete with due expedition any
outstanding work in that part of the Permanent Works during the Defects Liability
Period.

Surfaces Requiring Reinstatement
Provided that a Taking-Over Certificate given in respect of any Section or part of the
Permanent Works before completion of the whole of the Works shall not be deemed to

certify completion of any ground or surfaces requiring reinstatement, unless such Taking-
Over Certificate shall expressly so state.

Defects Liability
Defects Liability Period

In these Conditions the expression "Defects Liability Period" shall mean the defects
liability period named in the Appendix to Tender, calculated from:

(@) the date of completion of the Works certified by the Engineer in accordance with
Clause 48, or

(b) in the event of more than one certificate having issued by the Engineer under Clause
48, the respective dates so certified,

and in relation to the Defects Liability Period the expression "the Works" shall be
construed accordingly.

Completion of Outstanding Work and Remedying Defects

To the intent that the Works shall, at or as soon as practicable after the expiration of the
Defects Liability Period, be delivered to the Employer in the condition required by the
Contract, fair wear and tear excepted, to the satisfaction of the Engineer, the Contractor
shall:
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(@) complete the work, if any, outstanding on the date stated in the Taking-Over
Certificate as soon as practicable after such date, and

(b) execute all such work of amendment, reconstruction, and remedying defects,
shrinkages or other faults as the Engineer may, during the Defects Liability Period or
within 14 days after its expiration, as a result of an inspection made by or on behalf
of the Engineer prior to its expiration, instruct the Contractor to execute.

Cost of Remedying Defects

All work referred to in Sub-Clause 49.2(b) shall be executed by the Contractor at his own
cost if the necessity thereof is, in the opinion of the Engineer, due to:

(@) the use of materials, Plant or workmanship not in accordance with the Contract,

(b) where the Contractor is responsible for the design of part of the Permanent Works,
any fault i n such design, or

(c) the neglect or failure on the part of the Contractor to comply with any obligation,
expressed or implied, on the Contractor's part under the Contract.

If, in the opinion of the Engineer, such necessity is due to any other cause, he shall
determine an addition to the Contract Price in accordance with Clause 52 and shall notify
the Contractor accordingly, with a copy to the Employer.

Contractor's Failure to Carry Out Instructions

In case of default on the part of the Contractor in carrying out such instruction within a
reasonable time, the Employer shall be entitled to employ and pay other persons to carry
out the same and if such work is work which, in the opinion of the Engineer, the
Contractor was liable to do at his own cost under the Contract, then all cost consequent
thereon or incidental thereto shall, after due consultation with the Employer and the
Contractor, be determined by the Engineer and shall be recoverable from the Contractor
by the Employer, and may be deducted by the Employer from any monies due or to
become due to the Contractor and the Engineer shall notify the Contractor accordingly,
with a copy to the Employer.

Contractor to Search

If any defect, shrinkage or other fault in the Works appears at any time prior to the end of
the Defects Liability Period, the Engineer may instruct the Contractor, with a copy to the
Employer, to search under the directions of the Engineer for the cause thereof. Unless
such defect, shrinkage or other fault is one for which the Contractor is liable under the
Contract, the Engineer shall, after due consultation with the Employer and the
Contractor, determine the amount in respect of the costs of such search incurred by the
Contractor, which shall be added to the Contract Price and shall notify the Contractor
accordingly, with a copy to the Employer. If such defect, shrinkage or other fault is one
for which the Contractor is liable, the cost of the work carried out in searching as
aforesaid shall be borne by the Contractor and he shall in such case remedy such defect,
shrinkage or other fault at his own cost in accordance with the provisions of Clause 49.

Alterations, Additions and Omissions
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Variations

The Engineer shall make any variation of the form, qualify or quantity of the Works or
any part thereof that may, in his opinion, be necessary and for that purpose, or if for any
other reason it shall, in his opinion, be appropriate, he shall have the authority to instruct
the Contractor to do and the Contractor shall do any of the following:

(@) increase or decrease the quantity of any work included in the Contract,

(b) omit any such work (but not if the omitted work is to be carried out by the Employer
or by another contractor),

(c) change the character or quality or kind of any such work,

(d) change the levels, lines, position and dimensions of any part of the Works,

(e) execute additional work of any kind necessary for the completion of the Works, or

(f) change any specified sequence or timing of construction of any part of the Works.

No such variation shall in any way vitiate or invalidate the Contract, but the effect, if any,
of all such variations shall be valued in accordance with Clause 52. Provided that where
the issue of an instruction to vary the Works is necessitated by some default of or breach
of contract by the Contractor or for which he is responsible, any additional cost
attributable to such default shall be borne by the Contractor.

Instructions for Variations

The Contractor shall not make any such variation without an instruction of the Engineer.
Provided that no instruction shall be required for increase or decrease in the quantity of
any work where such increase or decrease is not the result of an instruction given under
this Clause, but is the result of the quantities exceeding or being less than those stated in
the Bill of Quantities.

Valuation of Variations

All variations referred to in Clause 51 and any additions to the Contract Price which are
required to be determined in accordance with Clause 52 (for the purposes of this Clause
referred to as "varied work™), shall be valued at the rates and prices set out in the
Contract if, in the opinion of the Engineer, the same shall be applicable. If the Contract
does not contain any rates or prices applicable to the varied work, the rates and prices in
the Contract shall be used as the basis for valuation so far as may be reasonable, failing
which, after due consultation by the Engineer with the Employer and the Contractor,
suitable rates or prices shall be agreed upon between the Engineer and the Contractor. In
the event of disagreement the Engineer shall fix such rates or prices as are, in his opinion,
appropriate and shall notify the Contractor accordingly, with a copy to the Employer.
Until such time as rates or prices are agreed or fixed, the Engineer shall determine
provisional rates or prices to enable on-account payments to be included in certificates
issued in accordance with Clause 60.

Power of Engineer to Fix Rates

Provided that if the nature or amount of any varied work relative to the nature or amount
of the whole of the Works or to any part thereof, is such that, in the opinion of the
Engineer, the rate or price contained in the Contract for any item of the Works is, by
reason of such varied work, rendered inappropriate or inapplicable, then, after due
consultation by the Engineer with the Employer and the Contractor, a suitable rate or
price shall be agreed upon between the Engineer and the Contractor. In the event of
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disagreement the Engineer shall fix such other rate or price as is, in his opinion,
appropriate and shall notify the Contractor accordingly, with a copy to the Employer.
Until such time as rates or prices are agreed or fixed, the Engineer shall determine
provisional rates or prices to enable on-account payments to be included in certificates
issued in accordance with Clause 60.

Provided also that no varied work instructed to be done by the Engineer pursuant to
Clause 51 shall be valued under Sub-Clause 52.1 or under this Sub-Clause unless, within
14 days of the date of such instruction and, other than in the case of omitted work, before
the commencement of the varied work, notice shall have been given either:

(@) by the Contractor to the Engineer of his intention to claim extra payment or a varied
rate or price, or

(b) by the Engineer to the Contractor of his intention to vary a rate or price.
Variations Exceeding 15 per cent

If, on the issue of the Taking-Over Certificate for the whole of the Works, it is found that
as a result of:

(a) all varied work valued under Sub-Clauses 52.1 and 52.2, and

(b) all adjustments upon measurement of the estimated quantities set out in the Bill of
Quantities, excluding Provisional Sums, dayworks and adjustment of price made
under Clause 70.

but not from any other cause, there have been additions to or deductions from the
Contract Price which taken together are in excess of 15 per cent of the "Effective
Contract Price” (which for the purposes of this Sub-Clause shall mean the Contract Price,
excluding Provisional Sums and allowance for dayworks, if any) then and in such event
(subject to any action already taken under any other Sub-Clause of this Clause), after due
consultation by the Engineer with the Employer and the Contractor, there shall be added
to or deducted from the Contract Price such further sums as may be agreed between the
Contractor and the Engineer or, failing agreement, determined by the Engineer having
regard to the Contractor's Site and general overhead costs of the Contract. The Engineer
shall notify the Contractor of any determination made under this Sub-Clause, with a copy
to the Employer. Such sum shall be based only on the amount by which such additions or
deductions shall be in excess of 15 per cent of the Effective Contract Price.

Daywork

The Engineer may, if in his opinion it is necessary or desirable, issue an instruction that
any varied work shall be executed on a daywork basis. The Contractor shall then be paid
for such varied work under the terms set out in the daywork schedule included in the
Contract and at the rates and prices affixed thereto by him in the Tender.

The Contractor shall furnish to the Engineer such receipts or other vouchers as may be
necessary to provide the amounts paid and, before ordering material, shall submit to the
Engineer quotations for the same for his approval.

In respect of such of the Works executed on a daywork basis , the Contractor shall during
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the continuance of such work, deliver each day to the Engineer an exact list in duplicate
of the names, occupation and time of all workmen employed on such work and a
statement, also in duplicate, showing the description and quantity of all materials and
Contractor's Equipment used thereon or therefor other than Contractor's Equipment
which is included in the percentage addition in accordance with such daywork schedule.
One copy of each list and statement will, if correct, or when agreed, be signed by the
Engineer and returned to the Contractor.

At the end of each month the Contractor shall deliver to the Engineer a priced statement
of the labour, materials and Contractor's Equipment, except as aforesaid, used and the
Contractor shall not be entitled to any payment unless such lists and statements have
been fully and punctually rendered. Provided always that if the Engineer considers that
for any reason the sending of such lists or statements by the Contractor, in accordance
with the foregoing provision, was impracticable he shall nevertheless be entitled to
authorise payment for such work, either as daywork, on being satisfied as to the time
employed and the labour, materials and Contractor’s Equipment used on such work, or at
such value therefor as shall, in his opinion, be fair and reasonable.

Procedure for Claims
Notice of Claims

Notwithstanding any other provision of the Contract, if the Contractor intends to claim
any additional payment pursuant to any Clause of these Conditions or otherwise, he shall
give notice of his intention to the Engineer with a copy to the Employer, within 28 days
after the event giving rise to the claim has first arisen.

Contemporary Records

Upon the happening of the event referred to in Sub-Clause 53.1, the Contractor shall
keep such contemporary records as may reasonably be necessary to support any claim he
may subsequently wish to make. Without necessarily admitting the Employer's liability,
the Engineer shall, on receipt of a notice under Sub-Clause 53.1, inspect such
contemporary records and may instruct the Contractor to keep any further contemporary
records as are reasonable and may be material to the claim of which notice has been
given. The Contractor shall permit the Engineer to inspect all records kept pursuant to
this Sub-Clause and shall supply him with copies thereof as and when the Engineer so
instructs.

Substantiation of Claims

Within 28 days, or such other reasonable time as may be agreed by the Engineer, of
giving notice under Sub-Clause 53.1, the Contractor shall send to the Engineer an
account giving detailed particulars of the amount claimed and the grounds upon which
the claim is based. Where the event giving rise to the claim has a continuing effect, such
account shall be considered to be an interim account and the Contractor shall, at such
intervals as the Engineer may reasonably require, send further interim accounts giving the
accumulated amount of the claim and any further grounds upon which it is based. In
cases where interim accounts are sent to the Engineer, the Contractor shall send a final
account within 28 days of the end of the effects resulting from the event. The Contractor
shall, if required by the Engineer so to do, copy to the Employer all accounts sent to the
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Engineer pursuant to this Sub-Clause.

Failure to Comply

If the Contractor fails to comply with any of the provisions of this Clause in respect of
any claim which he seeks to make, his entitlement to payment in respect thereof shall not
exceed such amount as the Engineer or any arbitrator or arbitrators appointed pursuant to
Sub-Clause 67.3 assessing the claim considers to be verified by contemporary records
(whether or not such records were brought to the Engineer's notice as required under
Sub-Clause 53.2 and 53.3).

Payment of Claims

The Contractor shall be entitled to have included in any interim payment certified by the
Engineer pursuant to Clause 60 such amount in respect of any claim as the Engineer,
after due consultation with the Employer and the Contractor, may consider due to the
Contractor provided that the Contractor has supplied sufficient particulars to enable the
Engineer to determine the amount due. If such particulars are insufficient to substantiate
the whole of the claim, the Contractor shall be entitled to payment in respect of such part
of the claim as such particulars may substantiate to the satisfaction of the Engineer. The
Engineer shall notify the Contractor of any determination made under this Sub-Clause,
with a copy to the Employer.

Contractor's Equipment, Temporary Works and Materials

Contractor's Equipment, Temporary Works and Materials; Exclusive Use for the
Works

All Contractor's Equipment, Temporary Works and materials provided by the Contractor
shall, when brought on to the Site, be deemed to be exclusively intended for the
execution of the Works and the Contractor shall not remove the same or any part thereof,
except for the purpose of moving it from one part of the Site to another, without the
consent of the Engineer. Provided that consent shall not be required for vehicles engaged
in transporting any staff, labour, Contractor's Equipment, Temporary Works, Plant or
materials to or from the Site.

Employer not Liable for Damage

The Employer shall not at any time be liable, save as mentioned in Clauses 20 and 65, for
the loss of or damage to any of the said Contractor's Equipment, Temporary Works or
materials.

Customs Clearance

The Employer will use his best endeavours in assisting the Contractor, where required, in
obtaining clearance through the Customs of Contractor's Equipment, materials and other
things required for the Works.

Re-export of Contractor's Equipment

In respect of any Contractor's Equipment which the Contractor has imported for the
purposes of the Works, the Employer will use his best endeavours to assist the
Contractor, where required, in procuring any necessary Government consent to the re-
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export of such Contractor's Equipment by the Contractor upon the removal thereof
pursuant to the terms of Contract.

Conditions of Hire of Contractor's Equipment

With a view to securing, in the event of termination under Clause 63, the continued
availability, for the purpose of executing the Works, of any hired Contractor's
Equipment, the Contractor shall not bring on to the Site any hired Contractor's
Equipment unless there is an agreement for hire thereof (which agreement shall be
deemed not to include an agreement for hire purchase) which contains a provision that
the owner thereof will, on request in writing made by the Employer within 7 days after
the date on which any termination has become effective, and on the Employer
undertaking to pay all hire charges in respect thereof from such date, hire such
Contractor's Equipment to the Employer on the same terms in all respect as the same was
hired to the Contractor save that the Employer shall be entitled to permit the use thereof
by any other contractor employed by him for the purpose of execution and completing the
Works and remedying any defects therein, under the terms of the said Clause 63.

Costs for the Purpose of Clause 63

In the event of the Employer entering into any agreement for the hire of Contractor's
Equipment pursuant to Sub-Clause 54.5, all sums properly paid by the Employer under
the provision of any such agreement and all costs incurred by him (including stamp
duties) in entering into such agreement shall be deemed, for the purpose of Clause 63, to
be part of the cost of executing and completing the Works and the remedying of any
defects therein.

Incorporation of Clause in Subcontracts

The Contractor shall, where entering into any subcontract for the execution of any part of
the Works, incorporate in such subcontract (by reference or otherwise) the provisions of
this Clause in relation to Contractor's Equipment, Temporary Works or materials brought
on to the Site by the Subcontractor.

Approval of Materials not Implied

The operation of this Clause shall not be deemed to imply any approval by the Engineer

of the materials or other matters referred to therein nor shall it prevent the rejection of
any such materials at any time by the Engineer.

Measurement

Quantities

The quantities set out in the Bill of Quantities are the estimated quantities for the Works,
and they are not to be taken as the actual and correct quantities of the Works to be
executed by the Contractor in fulfillment of his obligations under the Contract.

Works to be Measured

The Engineer shall, except as otherwise stated, ascertain and determine by measurement
the value of the Works in accordance with the Contract and the Contractor shall be paid

Part - | - General Condition

| Page 35 of 66




o57.1

57.2

58.1

58.2

that value in accordance with Clause 60. The Engineer shall, when he requires any part
of the Works to be measured, give reasonable notice to the Contractor's authorised agent,
who shall:

(a) forthwith attend or send a qualified representative to assist the Engineer in making
such measurement, and

(b) supply all particulars required by the Engineer.

Should the Contractor not attend, or neglect or omit to send such representative, then the
measurement made by the Engineer or approved by him shall be taken to be the correct
measurement of such part of the Works. For the purpose of measuring such Permanent
Works as are to be measured by records and drawings, the Engineer shall prepare records
and drawings as the work proceeds and the Contractor, as and when called upon to do so
in writing, shall, within 14 days, attend to examine and agree such records and drawings
with the Engineer and shall sign the same when so agreed. If the Contractor does not
attend to examine and agree such records and drawings, they shall be taken to be correct.
If, after examination of such records and drawings, the Contractor does not agree the
same or does not sign the same as agreed, they shall nevertheless be taken to be correct,
unless the Contractor, within 14 days of such examination, lodges with the Engineer
notice of the respects in which such records and drawings are claimed by him to be
incorrect. On receipt of such notice, the Engineer shall review the records and drawings
and either confirm or vary them.

Method of Measurement

The Works shall be measured net, notwithstanding any general or local custom, except
where otherwise provided for in the Contract.

Breakdown of Lump Sum Items

For the purposes of statements submitted in accordance with Sub-Clause 60.1, the
Contractor shall submit to the Engineer, within 28 days after the receipt of the Letter of
Acceptance, a breakdown for each of the lump sum items contained in the Tender. Such
breakdowns shall be subject to the approval of the Engineer.

Provisional Sums
Definition of ""Provisional Sum"

"Provisional Sum™ means a sum included in the Contract and so designated in the Bill of
Quantities for the execution of any part of the Works or for the supply of goods,
materials, Plant or services, or for contingencies, which sum may be used, in whole or in
part, or not at all, on the instructions of the Engineer. The Contractor shall be entitled to
only such amounts in respect of the work, supply or contingencies to which such
Provisional Sums relate as the Engineer shall determine in accordance with this Clause.
The Engineer shall notify the Contractor of any determination made under this Sub-
Clause, with a copy to the Employer.

Use of Provisional Sums

In respect of every Provisional Sum the Engineer shall have authority to issue
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instructions for the execution of work or for the supply of goods, material, Plant or
services by:

(a) the Contractor, in which case the Contractor shall be entitled to an amount equal to
the value thereof determined in accordance with Clause 52, and

(b) a nominated Subcontractor, as hereinafter defined, in which case the sum to be paid
to the Contractor therefor shall be determined and paid in accordance with Sub-
Clause 59.4.

Production of VVouchers

The Contractor shall produce to the Engineer all quotations, invoices, vouchers and
accounts or receipts in connection with expenditure in respect of Provisional Sums,
except where work is valued in accordance with rates or prices set out in the Tender.

Nominated Subcontractors
Definition of ""Nominated Subcontractors"

All specialists, merchants, tradesmen and others executing any work or supplying any
goods, materials, Plant or services for which Provisional Sums are included in the
Contract, who may have been or be nominated or selected or approved by the Employer
or the Engineer, and all persons to whom by virtue of the provisions of the Contract the
Contractor is required to subcontract shall, in the execution of such work or the supply of
such goods, materials, Plant or services, be deemed to be subcontractors to the Contractor
and are referred to in this Contract as "nominated Subcontractors"”.

Nominated Subcontractors; Objection to Nomination

The Contractor shall not be required by the Employer or the Engineer, or be deemed to
be under any obligation, to employ any nominated Subcontractor against whom the
Contractor may raise reasonable objection, or who declines to enter into subcontract with
the Contractor containing provisions:

(@) that in respect of the work, goods, materials, Plant or services the subject of the
subcontract, the nominated Subcontractor will undertake towards the Contractor such
obligations and liabilities as will enable the Contractor to discharge his own
obligations and liabilities towards the Employer under the terms of the Contract and
will save harmless and indemnify the Contractor from and against the same and from
all claims, proceedings, damages, costs, charges and expenses whatsoever arising out
of or in connection therewith, or arising out of or in connection with any failure to
perform such obligations or to fulfill such liabilities, and

(b) that the nominated Subcontractor will save harmless and indemnity the Contractor
from and against any negligence by the nominated Subcontractor, his agents,
workmen and servants and from and against any misuse by him or them of any
Temporary Works provided by the Contractor for the purposes of the Contract and
from all claims as aforesaid.

Design Requirements to be Expressly Stated
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If in connection with any Provisional Sum the services to be provided include any matter
of design or specification of any part of the Permanent Works or of any Plant to be
incorporated therein, such requirement shall be expressly stated in the Contract and shall
be included in any nominated Subcontract. The nominated Subcontract shall specify that
the nominated Subcontractor providing such services will save harmless and indemnify
the Contractor from and against the same and from all claims, proceedings, damages,
costs, charges and expenses whatsoever arising out of or in connection with any failure to
perform such obligations or to fulfill such liabilities.

Payments to Nominated Subcontractors

For all work executed or goods, materials, Plant or services supplied by any nominated
Subcontractor, the Contractor shall be entitled to:

(@) the actual price paid or due to be paid by the Contractor, on the instructions of the
Engineer, and in accordance with the subcontract;

(b) in respect of labour supplied by the Contractor, the sum, if any, entered in the Bill of
Quantities or, if instructed by the Engineer pursuant to paragraph (a) of Sub-Clause
58.2, as may be determined in accordance with Clause 52; and

(c) in respect of all other charges and profit, a sum being a percentage rate of the actual
price paid or due to be paid calculated, where provision has been made in the Bill of
Quantities for a rate to be set against the relevant Provisional Sum, at the rate
inserted by the Contractor against that item or, where no such provision has been
made, at the rate inserted by the Contractor in the Appendix to Tender and repeated
where provision for such is made in a special item provided in the Bill of Quantities
for such purpose.

Certification of Payments to Nominated Subcontractors

Before issuing, under Clause 60 any certificate, which includes any payment in respect of
work done or goods, materials, Plant or services supplied by any nominated
Subcontractor, the Engineer shall be entitled to demand from the Contractor reasonable
proof that all payments, less retentions, included in previous certificates in respect of the
work or goods, materials, Plant or services of such nominated Subcontractor have been
paid or discharged by the Contractor. If the Contractor fails to supply such proof then,
unless the Contractor:

(a) satisfies the Engineer in writing that he has reasonable cause for withholding or
refusing to make such payment, and

(b) produces to the Engineer reasonable proof that he has so informed such nominated
Subcontractor in writing,

the Employer shall be entitled to pay to such nominated Subcontractor direct, upon the
certificate of the Engineer, all payments, less retention, provided for in the nominated
Subcontract, which the Contractor has failed to make to such nominated Subcontractor
and to deduct by way of set-off the amount so paid by the Employer from any sums due
or to become due from the Employer to the Contractor.

Provided that, where the Engineer has certified and the Employer has paid direct as
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aforesaid, the Engineer shall in issuing any further certificate in favour of the Contractor,
deduct from the amount thereof the amount so paid, direct as aforesaid, but shall not
withhold or delay the issue of the certificate itself when due to be issued under the terms
of the Contract.

Certificates and Payment
Monthly Statements

The Contractor shall submit to the Engineer after the end of each month six copies, each
signed by the Contractor's representative approved by the Engineer in accordance with
the Sub-Clause 15.1, of a statement, in such form as the Engineer may from time to time
prescribe, showing the amounts to which the Contractor considers himself to be entitled
up to the end of the month in respect of:

(@) the value of the Permanent Works executed,

(b) any other items in the Bill of Quantities including those for Contractor’s Equipment,
Temporary Works, dayworks and the like,

(c) the percentage of the invoice value of listed materials, all as stated in the Appendix to
Tender, and Plant delivered by the Contractor on the Site for incorporation in the
Permanent Works but not incorporated in such Works,

(d) adjustments under Clause 70, and

(e) any other sum to which the Contractor may be entitled under the Contract or
otherwise.

Monthly Payments

The Engineer shall, within 28 days of receiving such statement, certify to the Employer
the amount of payment to the Contractor which he considers due and payable in respect
thereof, subject:

(a) firstly, to the retention of the account calculated by applying the Percentage of
Retention stated in the Appendix to Tender, to the amount to which the Contractor is
entitled under paragraph (a), (b), (c) and (e) of Sub-Clause 60.1 until the amount so
retained reaches the Limit of Retention Money stated in the Appendix to Tender, and

(b) secondly, to the deduction, other than pursuant to Clause 47, of any sums which may
have become due and payable by the Contractor to the Employer.

Provided that the Engineer shall not be bound to certify any payment under this Sub-
Clause if the net amount thereof, after all retentions and deductions, would be less than
the Minimum Amount of Interim Payment Certificates stated in the Appendix to Tender.

Notwithstanding the terms of this Clause or any other Clause of the Contract no amount
will be certified by the Engineer for payment until the performance security, if required
under the Contract, has been provided by the Contractor and approved by the Employer.
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Payment of Retention Money

(@ Upon the issue of the Taking-Over Certificate with respect to the whole of the
Works, one half of the Retention Money, or upon the issue of a Taking-Over
Certificate with respect to a Section or part of the Permanent

Works only such proportion thereof as the Engineer determines having regard to the
relative value of such Section or part of the Permanent Works, shall be certified by
the Engineer for payment to the Contractor.

(b) Upon the expiration of the Defects Liability Period for the Works the other half of the
Retention Money shall be certified by the Engineer for payment to the Contractor.
Provided that, in the event of different Defects Liability Periods having become
applicable to different Sections or part of the Permanent Works pursuant to Clause
48, the expression "expiration of the Defects Liability Period" shall, for the purposes
of this Sub-Clause, be deemed to mean the expiration of the latest of such periods.
Provided also that if at such time, there shall remain to be executed by the Contractor
any work instructed, pursuant to Clause 49 and 50, in respect of the Works, the
Engineer shall be entitled to withhold certification until completion of such work of
so much of the balance of the Retention Money as shall, in the opinion of the
Engineer, represent the cost of the work remaining to be executed.

Correction of Certificates

The Engineer may by any Interim Payment Certificate make any correction or
modification in any previous certificate which shall have been issued by him and shall
have authority, if any work is not being carried out to his satisfaction, to omit or reduce
the value of such work in any Interim Payment Certificate.

Statement at Completion

Not later than 84 days after the issue of the Taking-Over Certificate in respect of the
whole of the Works, the Contractor shall submit to the Engineer a Statement at
Completion with supporting documents showing in detail, in the form approved by the
Engineer:

(@) the final value of all work done in accordance with the Contract up to the date stated
in such Taking-Over Certificate,

(b) any further sums which the Contractor considers to be due, and

(c) an estimate of amounts which the Contractor considers will become due to him under
the Contract.

The estimated amounts shall be shown separately in such Statement at Completion. The
Engineer shall verify payment in accordance with Sub-Clause 60.2.

Final Statement

Not later than 56 days after the issue of the Defects Liability Certificate pursuant to Sub-
Clause 62.1, the Contractor shall submit to the Engineer for consideration a draft final
statement with supporting documents showing in detail, in the form approved by the
Engineer:
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(@) the value of all work done in accordance with the Contract, and
(b) any further sums which the Contractor considers to be due to him under the Contract.

If the Engineer disagrees with or cannot verify any part of the draft final statement, the
Contractor shall submit such further information as the Engineer may reasonably require
and shall make such changes in the draft as may be agreed between them. The Contractor
shall then prepare and submit to the Engineer the final statement as agreed (for the
purposes of these Conditions referred to as the "Final Statement™).

If, following discussions between the Engineer and the Contractor and any changes to the
draft final statement which may be agreed between them, it becomes evident that a
dispute exists, the Engineer shall deliver to the Employer an Interim Payment Certificate
for those parts of the draft final statement, if any, which are not in dispute. The dispute
may then be settled in accordance with Clause 67.

Discharge

Upon submission of the Final Statement, the Contractor shall give to the Employer, with
a copy to the Engineer, a written discharge confirming that the total of the Final
Statement represents full and final settlement of all monies due to the Contractor arising
out of or in respect of the Contract. Provided that such discharge shall become effective
only after payment due under the Final Payment Certificate issued pursuant to Sub-
Clause 60.8 has been made and the performance security referred to in Sub-Clause 10.1,
if any, has been returned to the Contractor.

Final Payment Certificate

Within 28 days after receipt of the Final Statement, and the written discharge, the
Engineer shall issue to the Employer (with a copy to the Contractor) a Final Payment
Certificate stating:

(a) the amount which, in the opinion of the Engineer, is finally due under the Contract or
otherwise, and

(b) after giving credit to the Employer for all amounts previously paid by the Employer
and for all sums to which the Employer is entitled other than under Clause 47, the
balance, if any, due from the Employer to the Contractor or from the Contractor to
the Employer as the case may be.

Cessation of Employer's Liability

The Employer shall not be liable to the Contractor for any matter or thing arising out of
or in connection with the Contract or execution of the Works, unless the Contractor shall
have included a claim in respect thereof in his Final Statement and (except in respect of
matters or things arising after the issue of the Taking-Over Certificate in respect of the
whole of the Works) in the Statement at Completion referred to in Sub-Clause 60.5.

Time for Payment

The amount due to the Contractor under any Interim Payment Certificate issued by the
Engineer pursuant to this Clause, or to any other term of the Contract, shall, subject to
Clause 47, be paid by the Employer to the Contractor within 28 days after such Interim
Payment Certificate has been delivered to the Employer, or, in the case of the Final
Payment Certificate referred to in Sub-Clause 60.8, within 56 days, after such Final
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Payment Certificate has been delivered to the Employer. In the event of the failure of the
Employer to make payment within the times stated, the Employer shall pay to the
Contractor interest at the rate stated in the Appendix to Tender upon all sums unpaid
from the date by which the same should have been paid. The provisions of this Sub-
Clause are without prejudice to the Contractor's entitlement under Clause 69 or
otherwise.

Approval only by Defects Liability Certificate

Only the Defects Liability Certificate, referred to in Clause 62, shall be deemed to
constitute approval of the Works.

Defects Liability Certificate

The Contract shall not be considered as completed until a Defects Liability Certificate
shall have been signed by the Engineer and delivered to the Employer, with a copy to the
Contractor, stating the date on which the Contractor shall have completed his obligations
to execute and complete the Works and remedy any defects therein to the Engineer's
satisfaction. The Defects Liability Certificate shall be given by the Engineer within 28
days after the expiration of the Defects Liability Period, or, if different defects liability
periods shall become applicable to different Sections or parts of the Permanent Works,
the expiration of the latest such period, or as soon thereafter as any works instructed,
pursuant to Clause 49 and 50, have been completed to the satisfaction of the Engineer.
Provided that the issue of the Defects Liability Certificate shall not be a condition
precedent to payment to the Contractor of the second portion of the Retention Money in
accordance with the conditions set out in Sub-Clause 60.3.

Unfulfilled Obligations

Notwithstanding the issue of the Defects Liability Certificate the Contractor and the
Employer shall remain liable for the fulfillment of any obligation incurred under the
provisions of the Contract prior to the issue of the Defects Liability Certificate which
remains unperformed at the time of such Defects Liability Certificate is issued and, for
the purposes of determining the nature and extent of any such obligation, the Contract
shall be deemed to remain in force between the parties to the Contract.

Remedies
Default of Contractor

If the Contractor is deemed by law unable to pay his debts as they fall due, or enters into
voluntary or involuntary bankruptcy, liquidation or dissolution (other than a voluntary
liquidation for the purposes of amalgamation or reconstruction), or becomes insolvent, or
makes an arrangement with, or assignment in favour of, his creditors, or agrees to carry
out the Contract under a committee of inspection of his creditors, or if a receiver,
administrator, trustee or liquidator is appointed over any substantial part of his assets, or
if, under any law or regulation relating to reorganization, arrangement or readjustment of
debts, proceedings are commenced against the Contractor or resolutions passed in
connection with dissolution or liquidation or if any steps are taken to enforce any security
interest over a substantial part of the assets of the Contractor, or if any act is done or
event occurs with respect to the Contractor or his assets which, under any applicable law
has a substantially similar effect to any of the foregoing acts or events, or if the
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Contractor has contravened Sub-Clause 3.1, or has an execution levied on his goods, or
Contract, if the Engineer certifies to the Employer, with a copy to the Contractor, that, in
his opinion, the Contractor:

(a) has repudiated the Contract, or
(b) without reasonable excuse has failed

(i) to commence the Works in accordance with Sub-Clause 41.1,
(i1) to proceed with the Works, or any Section thereof, within 28 days after receiving
notice pursuant to Sub-Clause 46.1,

(c) has failed to comply with a notice issued pursuant to Sub-Clause 37.4 or an
instruction issued pursuant to Sub-Clause 39.1 within 28 days after having received it

(d) despite previous warning from the Engineer, in writing, is otherwise persistently or
flagrantly neglecting to comply with any of his obligations under the Contract, or

(e) has contravened Sub-Clause 4.1,

then the Employer may, after giving 14 days' notice to the Contractor, enter upon the
Site and the Works and terminate the employment of the Contractor without thereby
releasing the Contractor from any of his obligations or liabilities under the Contract,
or affecting the rights and authorities conferred on the Employer or the Engineer by
the Contract, and may himself complete the Works or may employ any other
contractor to complete the Works. The Employer or such other contractor may use for
such completion so much of the Contractor's Equipment, Temporary Works and
materials as he or they may think proper.

Valuation at Date of Termination

The Engineer shall, as soon as may be practicable after any such entry and termination by
the Employer, fix and determine ex parte, or by or after reference to the parties or after
such investigation or enquiries as he may think fit to make or institute, and shall certify:

(@) what amount (if any) had, at the time of such entry and termination, been reasonably
earned by or would reasonably accrue to the Contractor in respect of work then
actually done by him under the Contract, and

(b) the value of any of the said unused or partially used materials, any Contractor's
Equipment and any Temporary Works.

Payment after Termination

If the Employer terminates the Contractor's employment under this Clause, he shall not
be liable to pay to the Contractor any further amount (including damages) in respect of
the Contract until the expiration of the Defects Liability Period and thereafter until the
costs of execution, completion and remedying of any defects, damages for delay in
completion (if any) and all other expenses incurred by the Employer have been
ascertained and the amount thereof certified by the Engineer. The Contractor shall then
be entitled to receive only such sum (if any) as the Engineer may certify would have been
payable to him upon due completion by him after deducting the said amount. If such
amount exceeds the sum which would have been payable to the Contractor on due
completion by him, then the Contractor shall, upon demand, pay to the Employer the
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amount of such excess and it shall be deemed a debt due by the Contractor to the
Employer and shall be recoverable accordingly.

Assignment of Benefit of Agreement

Unless prohibited by law, the Contractor shall, if so instructed by the Engineer within 14
days of such entry and termination referred to in Sub-Clause 63.1, assign to the Employer
the benefit of any agreement for the supply of any goods or materials or services and/or
for the execution of any work for the purposes of the Contract, which the Contractor may
have entered into.

Urgent Remedial Work

If, by reason of any accident, or failure, or other event occurring to, in, or in connection
with the Works, or any part thereof, either during the execution of the Works, or during
the Defects Liability Period, any remedial or other work is, in the opinion of the
Engineer, urgently necessary for the safety of the Works and the Contractor is unable or
unwilling at once to do such work, the Employer shall be entitled to employ and pay
other persons to carry out such work as the Engineer may consider necessary. If the work
or repair so done by the Employer is work which, in the opinion of the Engineer, the
Contractor was liable to do at his own cost under the Contract, then all costs consequent
thereon or incidental thereto shall, after due consultation with the Employer and the
Contractor, be determined by the Engineer and shall be recoverable from the Contractor
by the Employer, and may be deducted by the Employer from any monies due or to
become due to the Contractor and the Engineer shall notify the Contractor accordingly,
with a copy to the Employer. Provided that the Engineer shall, as soon after the
occurrence of any such emergency as may be reasonably practicable, notify the
Contractor thereof.

Special Risks

No Liability for Special Risks

The Contractor shall be under no liability whatsoever in consequence of any of the
special risks referred to in Sub-Clause 65.2, whether by way of indemnity or otherwise,

for or in respect of:

(@) destruction of or damage to the Works, save to work condemned under the provisions
of Clause 39 prior to the occurrence of any of the said special risks,

(b) destruction of or damage to property, whether of the Employer or third parties, or
(c) injuryor loss of life.

Special Risks

The Special Risks are:

(@) the risks defined under paragraphs (a), (c), (d) and (e) of Sub-Clause 20.4, and

(b) the risks defined under paragraph (b) of Sub-Clause 20.4 insofar as these relate to the
country in which the Works are to be executed.
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Damage to Works by Special Risks

If the Works or any materials or Plant on or near or in transit to the Site, or any of the
Contractor's Equipment, sustain destruction or damage by reason of any of the said
special risks, the Contractor shall be entitled to payment in accordance with the Contract
for any Permanent Works duly executed and for any materials or Plant so destroyed or
damaged and, so far as may be required by the Engineer or as may be necessary for the
completion of the Works, to payment for:

(@) rectifying any such destruction or damage to the Works, and
(b) replacing or rectifying such materials or Contractor's Equipment,

and the Engineer shall determine an addition to the Contract Price in accordance with
Clause 52 (which shall in the case of the cost of replacement of Contractor's Equipment
include the fair market value thereof as determined by the Engineer) and shall notify the
Contractor accordingly, with a copy to the Employer.

Projectile, Missile

Destruction, damage, injury or loss of life caused by the explosion or impact, whenever
and wherever occurring, of any mine, bomb, shell, grenade, or other projectile, missile,
munition, or explosive of war, shall be deemed to be a consequence of the said special
risks.

Increased Costs arising from Special Risks

Save to the extent that the Contractor is entitled to payment under any other provision of
the Contract, the Employer shall repay to the Contractor any costs of the execution of the
Work (other than such as may be attributable to the cost of reconstructing work
condemned under the provisions of Clause 39 prior to the occurrence of any special risk)
which are howsoever attributable to or consequent on or the result of or in any way
whatsoever connected with the said special risks, subject however to the provisions in
this Clause hereinafter contained in regard to outbreak of war, but the Contractor shall, as
soon as any such cost comes to his knowledge, forthwith notify the Engineer thereof.
The Engineer shall, after due consultation with the Employer and the Contractor,
determine the amount of the Contractor's costs in respect thereof which shall be added to
the Contract Price and shall notify the Contractor accordingly, with a copy to the
Employer.

Outbreak of War

If, during the currency of the Contract, there is an outbreak of war, whether war is
declared or not, in any part of the world which, whether financially or otherwise,
materially affects the execution of the Works, the Contractor shall, unless and untill the
Contract is terminated under the provisions of this Clause, continue to use his best
endeavour to complete the execution of the Works. Provided that the Employer shall be
entitled, at any time after such outbreak of war, to terminate the Contract by giving notice
to the Contractor and, upon such notice being given, the Contract shall, except as to the
rights of the parties under this clause and Clause 67, terminate, but without prejudice to
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the rights of either party in respect of any antecedent breach thereof.

Removal of Contractor's Equipment on Termination

If the Contract is terminated under the provisions of Sub-Clause 65.6, the Contractor
shall, with all reasonable dispatch, remove from the Site all Contractor's Equipment and
shall give similar facilities to his Subcontractors to do so.

Payment if Contract Terminated

If the Contract is terminated as aforesaid, the Contractor shall be paid by the Employer,
insofar as such amounts or items have not already been covered by payments on account
made to the Contractor, for all work executed prior to the date of termination at the rates
and prices provided in the Contract and in addition:

(@) the amounts payable in respect of any preliminary items referred to in the Bill of
Quantities, so far as the work or service comprised therein has been carried out or
performed, and a proper portion of any such items which have been partially carried
out or performed,

(b) the cost of materials, Plant or goods reasonably ordered for the Works which have
been delivered to the Contractor or of which the Contractor is legally liable to accept
delivery, such materials, Plant or goods becoming the property of the Employer upon
such payments being made by him;

(c) a sum being the amount of any expenditure reasonably incurred by the Contractor in
the expectation of completing the whole of the Works insofar as such expenditure has
not been covered by any other payments referred to in this Sub-Clause;

(d) any additional sum payable under the provisions of Sub-Clauses 65.3 and 65.5;

(e) such proportion of the cost as may be reasonable, taking into account payments made
or to be made for work executed, of removal of Contractor's Equipment under Sub-
Clause 65.7 and, if required by the Contractor, return thereof to the Contractor's main
plant yard in his country of registration or to other destination, at no greater cost; and

(f) the reasonable cost of repatriation of all the Contractor’s staff and workmen
employed on or in connection with the Works at the time of such termination.

Provided that against any payment due from the Employer under this Sub-Clause, the
Employer shall be entitled to be credited with any outstanding balances due from the
Contractor for advances in respect of Contractor's Equipment, materials and Plant and
any other sums which, at the date of termination, were recoverable by the Employer from
the Contractor under the terms of Contract. Any sums payable under this Sub-Clause
shall, after due consultation with the Employer and the Contractor, be determined by the
Engineer who shall notify the Contractor accordingly, with a copy to the Employer.

Release from Performance

Payment in Event of Release from Performance
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If any circumstance outside the control of both parties arises after the issue of the Letter
of Acceptance which renders it impossible or unlawful for either party to fulfill his or
their contractual obligations, or under the law governing the Contract the parties are
released from further performance, then the parties shall be discharged from the Contract,
except as to their rights under this Clause and Clause 67 and without prejudice to the
rights of either party in respect of any antecedent breach of the Contract, and the sum
payable by the Employer to the Contractor in respect of the work executed shall be the
same as that which would have been payable under Clause 65 if the Contract had been
terminated under the provisions of Clause 65.

Settlement of Disputes
Engineer's Decision

If a dispute of any kind whatsoever arises between the Employer and the Contractor in
connection with, or arising out of, the Contract or the execution of the Works, whether
during the execution of the Works or after their completion and whether before or after
repudiation or other termination of the Contract, including any dispute as to any opinion,
instruction, determination, certificate or valuation of the Engineer, the matter in dispute
shall, in the first place, be referred in writing to the Engineer, with a copy to the other
party. Such reference shall state that it is made pursuant to this Clause. No later than the
eighty-fourth day after the day on which he received such reference the Engineer shall
give notice of his decision to the Employer and the Contractor. Such decision shall state
that it is made pursuant to this Clause.

Unless the Contract has already been repudiated or terminated, the Contractor shall, in
every case, continue to proceed with the Works with all due diligence and the Contractor
and the Employer shall give effect forthwith to every such decision of the Engineer
unless and until the same shall be revised, as hereinafter provided, in an amicable
settlement or an arbitral award.

If either the Employer or the Contractor be dissatisfied with any decision of the Engineer,
or if the Engineer fails to give notice of his decision on or before the eighty-fourth day on
which he received the reference, then either the Employer or the Contractor may, on or
before the seventieth day after the day on which he received notice of such decision, or
on or before the seventieth day after the day on which the said period of 84 days expired,
as the case may be, give notice to the other party, with a copy for information to the
Engineer, of his intention to commence arbitration, as hereinafter provided, as to the
matter in dispute. Such notice shall establish the entitlement of the party giving the same
to commence arbitration, as hereinafter provided, as to such dispute and, subject to Sub-
Clause 67.4, no arbitration in respect thereof may be commenced unless such notice is
given.

If the Engineer has given notice of his decision as to a matter in dispute to the Employer
and the Contractor and no notice of intention to commence arbitration as to such dispute
has been given by either the Employer or the Contractor on or before the seventieth day
after the day on which the parties received notice as to such decision from the Engineer,
the said decision shall become final and binding upon the Employer and the Contractor.

Amicable Settlement
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Where notice of intention to commence arbitration as to a dispute has been given in
accordance with Sub-Clause 67.1, the parties shall attempt to settle such dispute
amicably before the commencement of arbitration. Provided that, unless the parties
otherwise agree, arbitration may be commenced on or after the fifty-sixth day after the
day on which notice of intention to commence arbitration of such dispute was given,
even if no attempt at amicable settlement thereof has been made.

Arbitration

Any dispute in respect of which:

(@) the decision, if any, of the Engineer has not become final and binding pursuant to
Sub-Clause 67.1, and

(b) amicable settlement has not been reached within the period stated in Sub-Clause 67.2,

shall be finally settled, unless otherwise specified in the Contract, under the Rules of
Conciliation and Arbitration of the International Chamber of Commerce by one or more
arbitrators appointed under such Rules. The said arbitrator/s shall have full power to
open up, review and revise any decision, opinion, instruction, determination, certificate
or valuation of the Engineer related to the dispute.

Neither party shall be limited in the proceedings before such arbitrator/s to the evidence
or arguments put before the Engineer for the purpose of obtaining his said decision
pursuant to Sub-Clause 67.1. No such decision shall disqualify the Engineer from being
called as a witness and giving evidence before the arbitrator/s on any matter whatsoever
relevant to the dispute.

Avrbitration may be commenced prior to or after completion of the Works, provided that
the obligations of the Employer, the Engineer and the Contractor shall not be altered by
reason of the arbitration being conducted during the progress of the Works.

Failure to Comply with Engineer's Decision

Where neither the Employer nor the Contractor has given notice of intention to
commence arbitration of a dispute within the period stated in Sub-Clause 67.1 and the
related decision has become final and binding, either party may, if the other party fails to
comply with such decision, and without prejudice to any other rights it may have, refer
the failure to arbitration in accordance with Sub-Clause 67.3. The provisions of Sub-
Clause 67.1 and 67.2 shall not apply to any such reference.

Notices

Notice to Contractor

All certificates, notices or instructions to be given to the Contractor by the Employer or
the Engineer under the terms of the Contract shall be sent by post, cable, telex or
facsimile transmission to or left at the Contractor's principal place of business or such
other address as the Contractor shall nominate for that purpose.

Notice to Employer and Engineer

Any notice to be given to the Employer or to the Engineer under the terms of the
Contract shall be sent by post, cable, telex or facsimile transmission to or left at the
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69.1

69.2

69.3

69.4

respective addresses nominated for that purpose in Part 11 of these Conditions.

Change of Address

Either party may change a nominated address to another address in the country where the
Works are being executed by prior notice to the other party, with a copy to the Engineer,
and the Engineer may do so by prior notice to both parties.

Default of Employer
Default of Employer
In the event of the Employer:

(a) failing to pay to the Contractor the amount due under any certificate of the Engineer
within 28 days after the expiry of the time stated in Sub-Clause 60.10 within which
payment is to be made, subject to any deduction that the Employer is entitled to make
under the Contract,

(b) interfering with or obstructing or refusing any required approval to the issue of any
such certificate,

(c) becoming bankrupt or, being a company, going into liquidation, other than for the
purpose of a scheme of reconstruction or amalgamation, or

(d) giving notice to the Contractor that for economic reasons it is impossible for him to
continue to meet his contractual obligations,

the Contractor shall be entitled to terminate his employment under the Contract by giving
notice to the Employer, with a copy to the Engineer. Such termination shall take effect 14
days after the giving of the notice.

Removal of Contractor's Equipment

Upon the expiry of the 14 days' notice referred to in Sub-Clause 69.1, the Contractor
shall, notwithstanding the provisions of Sub-Clause 54.1, with all reasonable despatch,
remove from the Site all Contractor's Equipment brought by him thereon.

Payment on Termination

In the event of such termination the Employer shall be under the same obligations to the
Contractor in regard to payment as if the Contract had been terminated under the
provisions of Clause 65, but, in addition to the payments specified in Sub-Clause 65.8,
the Employer shall pay to the Contractor the amount of any loss or damage to the
Contractor arising out of or in connection with or by consequence of such termination.

Contractor's Entitlement to Suspend Work

Without prejudice to the Contractor's entitlement to interest under Sub-Clause 60.10 and
to terminate under Sub-Clause 69.1, the Contractor may, if the Employer fails to pay the
Contractor the amount due under any certificate of the Engineer within 28 days after the
expiry of the time stated in Sub-Clause 60.10 within which payment is to be made,
subject to any deduction that the Employer is entitled to make under the Contract, after
giving 28 days' prior notice to the Employer, with a copy to the Engineer, suspend work
or reduce the rate of work.
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70.1

70.2

711

721

If the Contractor suspends work or reduces the rate of work in accordance with the
provisions of this Sub-Clause and thereby suffers delay or incurs costs the Engineer shall,
after due consultation with the Employer and the Contractor, determine:

(a) any extension of time to which the Contractor is entitled under Clause 44, and
(b) the amount of such costs, which shall be added to the Contract Price,

and shall notify the Contractor accordingly, with a copy to the Employer.
Resumption of Work

Where the Contractor suspends work or reduces the rate of work, having given notice in
accordance with Sub-Clause 69.4, and the Employer subsequently pays the amount due,
including interest pursuant to Sub-Clause 60.10, the Contractor’s entitlement under Sub-
Clause 69.1 shall, if notice of termination has not been given, lapse and the Contractor
shall resume normal working as soon as is reasonably possible.

Changes in Cost and Legislation
Increase or Decrease of Cost

There shall be added to or deducted from the Contract Price such sums in respect of rise
or fall in the cost of labour and/or materials or any other matters affecting the cost of the
execution of the Works as may be determined in accordance with part 1l of these
Conditions.

Subsequent Legislation

If, after the date 28 days prior to the latest date for submission of tenders for the Contract
there occur in the country in which the Works are being or are to be executed changes to
any National or State Statute, Ordinance, Decree or other Law or any regulation or bye-
law of any local or other duly constituted authority, or the introduction of any such State
Statute, Ordinance, Decree, Law, regulation or bye-law which causes additional or
reduced cost to the Contractor, other than under Sub-Clause 70.1, in the execution of the
Contract, such additional or reduced cost shall, after due consultation with the Employer
and the Contractor, be determined by the Engineer and shall be added to or deducted
from the Contract Price and the Engineer shall notify the Contractor accordingly, with a
copy to the Employer.

Currency and Rates of Exchange
Currency Restrictions

If, after the date 28 days prior to the latest date for submission of tenders for the Contract,
the Government or authorized agency of the Government of the country in which the
Works are being or are to be executed imposes currency restrictions and/or transfer of
currency restrictions in relation to the currency or currencies in which the Contract Price
is to be paid, the Employer shall reimburse any loss or damage to the Contractor arising
therefrom, without prejudice to the right of the Contractor to exercise any other rights or
remedies to which he is entitled in such event.

Rates of Exchange
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Where the Contract provides for payment in whole or in part to be made to the
Contractor in foreign currency or currencies, such payment shall not be subject to
variations in the rate or rates of exchange between such specified foreign currency or
currencies and the currency of the country in which the Works are to be executed.

Currency Proportions

Where the Employer has required the Tender to be expressed in a single currency but
with payment to be made in more than one currency and the Contractor has stated the
proportions or amounts of other currency or currencies in which he requires payment to
be made, the rate or rates of exchange applicable for calculating the payment of such
proportions or amounts shall, unless otherwise stated in Part Il of these Conditions, be
those prevailing, as determined by the Central Bank of the country in which the Works
are to be executed, on the date 28 days prior to the latest date for the submission of
tenders for the Contract, as has been notified to the Contractor by the Employer prior to
the submission of tenders or as provided for in the Tender.

Currencies of Payment for Provisional Sums

Where the Contract provides for payment in more than one currency, the proportions or
amounts to be paid in foreign currencies in respect of Provisional Sums shall be
determined in accordance with the principles set forth in Sub-Clauses 72.1 and 72.2 as
and when these sums are utilised in whole or in part in accordance with the provisions of
Clauses 58 and 59.

REFERENCE TO PART I
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PART Il - PARTICULAR CONDITIONS OF CONTRACT
1.1 DEFINITIONS AND INTERPRETATIONS

The Employer is People’s University of Medical & Health Sciences for Women
Shaheed Benazirabad. Wherever the term Client or Owner appears in the
Tender Document, it shall mean the “Employer”.

The Engineer is CGD Consulting Pvt Ltd, or any other competent person
appointed by the Employer, and notified to the Contractor, to act in replacement
of the Engineer. Provided always that except in cases of professional
misconduct, the outgoing Engineer to formulate his certifications /
recommendations in relation to all outstanding matter, disputes and claims
relating to the execution of the Works during his tenure.

Wherever the term Consultant or Consultants appears in the Bidding
Documents, it shall mean the “Engineer” and vice-versa.

Employer’s Representative

Any person appointed by the Employer from time to time shall be deemed the
Employer's Representative, who shall have the authority to enter in to work site,
inspect the work for insuring the quality.

Labourers/ Workmen mean such labourers/ workmen and staff as may be
employed by the Contractor for the purpose of carrying out the works specified in
the Contract.

"Bidder or Tenderer" means any person or persons, company, corporation, firm
or joint venture submitting a Bid or Tender.

Add the following at the end of the paragraph:

The word "Tender" is synonymous with "Bid" and the word "Tender Documents”
with "Bidding Document".

"Programme" means the programme to be submitted by the Contractor in
accordance with Sub-Clause 14.1 and any approved revisions thereto.

FIDIC means FEDERATION INTERNATIONAL DES INGENIEURS CONSEILS
(International Federation of Consulting Engineers)

Delete the text and substitutes:

"Contract Price" means the sum stated in the Letter of Acceptance as payable to
the Contractor for the execution and completion of the Works subject to such
additions thereto or deductions therefrom as may be made and remedying of
any defects therein in accordance with the provisions of the Contract.

Approved/ Approval means approved/ approval in writing by Engineer /
Employer or their representative specified in “Conditions of Contract”.

When the terms acceptable, satisfactory, proper or other such general
gualifying terms are used in the Contract it shall be understood that reference is
made to the sole ruling and the sole judgment of the Employer representative or
his Engineer.

The Word Equivalent or Equal where used in these documents in the general
sense shall not mean similar but shall mean “Conforming to, of Like Kind
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2.1

Quality and Function Proprietary Items” and “Trade Name” are used for the
purposes of establishing a standard of “Kind Quality and Function” and
‘Equivalent” items, articles, things or materials will be approved if held to be
“‘Equivalent” by the Engineer.

“Schedule Progress” means the monthly Percentage progress as described in
Appendix-E of Appendices to Bid.

Engineer's Duties and Authority
With reference to Sub-Clause 2.1(b), the following provisions shall also apply;

The Engineer shall obtain the specific approval of the Employer before carrying out his
duties in accordance with the following Clauses:

()  Consenting to the sub-letting of any part of the Works under Sub-Clause 4.1
“Subcontracting”.

(i) Certifying additional cost determined under Sub-Clause 12.2 “Not Foreseeable
Physical Obstructions or Conditions”.

(i) Any action under Clause 10 “Performance Security” and Clauses 21, 23, 24 & 25
“Insurance” of sorts.

(iv) Any action under Clause 40 “Suspension”.
(v)  Any action under Clause 44 “Extension of Time for Completion”.

(vi) Any action under Clause 47 “Liquidated Damages for Delay” or Payment of Bonus
for Early Completion of Works (PCC Sub-Clause 47.3).

(vii) Issuance of “Taking Over Certificate” under Clause 48.

(viii) Issuing a Variation Order under Clause 51,except:
a) inan emergency* situation, as stated herebelow, or
b) if such variation would increase the Contract Price by less than the amount
stated in the Appendix-A to Bid.

(ix) Fixing rates or prices under Clause 52.
(x) Extra payment as aresult of Contractor’s claims under Clause 53.

(xi) Release of Retention Money to the Contractor under Sub-Clause 60.3 “Payment of
Retention Money”.

(xii) Issuance of “Final Payment Certificate” under Sub-Clause 60.8.
(xiii) Issuance of “Defect Liability Certificate” under Sub-Clause 62.1.

(xiv) Any change in the ratios of Contract currency proportions and payments thereof
under Clause 72 “Currency and Rate of Exchange”.

*(If in the opinion of the Engineer an emergency occurs affecting the safety of life or of the
Works or of adjoining property, the Engineer may, without relieving the Contractor of any of
his duties and responsibilities under the Contract, instruct the Contractor to execute all such
work or to do all such things as may, in the opinion of the Engineer, be necessary to abate
or reduce the risk. The Contractor shall forthwith comply with any such instruction of the
Engineer. The Engineer shall determine an addition to the Contract Price, in respect of such
instruction, in accordance with Clause 52 and shall notify the Contractor accordingly, with a
copy to the Employer.)

The following Sub-Clauses 2.5(a) & (b), 2.7 and 2.8 are added:

Part-Il - Particular Condition of Contract
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2.5 (a) Employer’s Instructions

2.7

2.8

51

52

(b)

The Employer/ Engineer through its representative may in absolute discretion and from
time to time issue written instructions, details, directions and explanations which are
hereafter collectively referred to as “Employer’s Instructions”. The Employer/Engineer
shall have the right to reject any materials, workmanship or equipment, which does not
conform to the Contract and to suspend any work that is being improperly done. The
Engineer's decision as to the construction and meaning of the drawings and
specifications shall be final. Precedent or opinion as to what is useful or standard
practice shall not be held to affect the status of the Engineer decision in any way or to
relieve the Contractor from full responsibility and compliance with all requirements of the
specification and plans.

The Employer/ Engineer shall have the right to inspect and supervise the work. The
inspection and supervision of the work by the Engineer shall not relieve the Contractor
of his full responsibility and liability of careful and faultless execution of the work.

Engineer not Liable

Approval, reviews and inspection by the Engineer of any part of the Works does not
relieve the Contractor from his sole responsibility and liability for the supply of
materials, plant and equipment for construction of the Works and their parts in
accordance with the Contract and neither the Engineer's authority to act nor any
decision made by him in good faith as provided for under the Contract whether
to exercise or not to exercise such authority shall give rise to any duty or responsibility
of the Engineer to the Contractor, any Subcontractor, any of their representatives
or employees or any other person performing any portion of the Works.

Replacement of the Engineer

“If the Employer intends to replace the Engineer, the Employer shall, not less than 14
days before the intended date of replacement, give notice to the Contractor, of the
name, address and relevant experience of the intended replacement Engineer. The
Employer shall not replace the Engineer with a person against whom the Contractor
raises reasonable objection by notice to the Employer, with supporting particulars.”

Language(s) and Law

@ The Contract Documents, shall be drawn up in the English language
(b) The Contract shall be subject to the Laws of Islamic Republic of Pakistan.

Priority of Contract Documents

The documents listed at (1) to (6) of the Sub-Clause are deleted and substituted with
the following:

1) The Contract Agreement;

2 The Letter of Acceptance;

3 The completed Form of Bid;

4) Special Stipulations (Appendix-A to Bid);

) Specification - Special Provision

(6) The Particular Conditions of Contract - Part II;
@) The General Conditions - Part [;

(8) The priced Bill of Quantities (Appendix-D to Bid);
9 The completed Appendices to Bid (B, C, E to O);
(10)  The Drawings;

(11) Specifications - Technical Provisions

(12) (any other)

Part-Il - Particular Condition of Contract
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5.3

55

6.1

6.6

6.7

8.1

9.1

In case of discrepancies between drawings, those of larger scale shall govern unless
they are superseded by a drawing of later date regardless of scale. All Drawings and
Specifications shall be interpreted in conformity with the Contract and these Conditions.
Addendum, if any, shall be deemed to have been incorporated at the appropriate places
in the documents forming the Contract.

Contract Documents are Mutually Complementary

The Contract Documents are complementary and what is called for by any one shall be
as binding as if called for by all.

Marginal Headlines, Titles

The table of contents/ index, titles, headings, running headlines and marginal notes
contained therein and/ or in said documents are solely to facilitate reference to the
various provisions of Contract document and in no way shall affect limit or cast light
upon the interpretation of provisions to which they refer in case of doubt, conflict in
respect of interpretation of General Condition of Contract, shall prevail.

Custody and Supply of Drawings and Documents

In line seven of Clause 6.1 General Condition of Contract Part-I after word “Certificate”
add “or earlier completion / cancellation of contract”.

The Sub-Clauses 6.6 and 6.7 are added:
Shop Drawings

The Contractor shall submit to the Engineer for review 3 copies of all shop and erection
drawings applicable to this Contract as per provision of relevant Sub-Clause of the
Contract.

Review and approval by the Engineer shall not be construed as a complete check but
will indicate only that the general method of construction and detailing is satisfactory
and that the Engineer's review or approval shall not relieve the Contractor of any of his
responsibilities under the Contract.

As-Built Drawings

At the completion of the Works under the Contract, the Contractor shall furnish to the
Engineer 6 copies and one reproducible of all drawings amended to conform with the
Works as built. The price of such Drawings shall be deemed to be included in the
Contract Price.

Contractor’s General Responsibilities

In line two of Clause 8.1 General Condition of Contract Part-l after word “Works” add
‘mentioned in the contract and all other work if offered by him complimentary after
award of tender and formed part of contract agreement however design of such work
before execution shall be vetted by the Engineer”.

Contract Agreement

In line two of Clause 9.1 General Condition of Contract Part-I replace the words “at the
cost of the Employer” with “at the cost of the Contractor” and add the following sub
paragraphs at the end:

The Contract Agreement would be made on stamp paper of an appropriate value
liveable under the law. Cost of stamp duty would be born by the Contractor.

Part-Il - Particular Condition of Contract
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10.1

104

10.5

13.1

141

The Contractor shall at his own cost submit to the Employer photocopies of Four (4)
sets and to the Engineer two (2) sets of the Contract Documents in bound form, duly
initialled and stamped by the Employer, and the Contractor for the use of the Employer
and the Engineer. Such submission shall be made within seven (7) days of signing of
the Contract Agreement by the Employer and Contractor.

Performance Security
The text is deleted and substituted with the following:

The Contractor shall provide Performance Security to the Employer in the prescribed
form. The said Security shall be furnished or caused to be furnished by the Contractor
within 28 days after the receipt of the Letter of Acceptance. The Performance Security
shall be of an amount equal to 10% of the Contract Price stated in the Letter of
Acceptance. Such Security shall, at the option of the bidder, be in the form of either (a)
bank guarantee from any Scheduled Bank in Pakistan or (b) bank guarantee from a
bank located outside Pakistan duly counter-guaranteed by a Scheduled Bank in
Pakistan as per SPPRA Rules & Regulations.

The cost of complying with requirements of this Sub-Clause shall be borne by the
Contractor.

The following Sub-Clause10.4 is added:
Performance Security Binding on Variations and Changes

The Performance Security shall be binding irrespective of changes in the quantities or
variations in the Works or extensions in time for completion of the Works which are
granted or agreed upon under the provisions of the Contract.

Approved Insurance Companies for Performance Security

All Insurance Companies operating in Pakistan having atleast AA rating from PACRA/
JCR approved for submission of Performance Bond.

Works to be in accordance with contract

Add the following para in the end of this clause:-

The Employer/ Engineer shall have the right to retain and / or deduct from contractor’s
bill an adequate amount of money, if the contractor fails to perform his obligations in
terms and conditions of this clause.

Programme to be submitted

In line two of Clause 14.1 General Condition of Contract Part-| after the word “consent”
add “oblique approval of Employer” and in the third line the text “as the Engineer shall
reasonably prescribe” is substituted by “as acceptable to the Engineer”.

Add the following sub paras:-

(€)) The contractor shall submit two copies of the program prepared on Project
Management Software Primavera P3 or MS Project with in 14 days from the date
of receipt of letter of Acceptance/ commencement shown in first written work
schedule for labour employment and material procurement.

(b) The time schedule may be adjusted from time to time but the contractual/
completion date shall remain unchanged unless extension of time is approved by
the Employer in accordance with the contract conditions.

Part-Il - Particular Condition of Contract
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(c) The Contractor shall prepare and submit the programme of work in a way that
40% of his entire progress of building work shall cover Gray Structure of the
building.

The Contractor shall submit the programme of work before issuance of Letter of
Acceptance on bar chart and Primavera (Level-1ll). The Contractor must also attach
monthly progress schedule in terms of Percentage of project as described in Appendix-
E of Appendices to Bid which will be considered as Scheduled Progress.

The approval by the Engineers of the programme shall not relieve the Contractor or the
Employer from any obligation under the contract.

14.3 Cash Flow Estimate to be submitted

The detailed Cash Flow Estimate shall be submitted within 21 days from the date of
receipt of Letter of Acceptance.

Add the following Sub-Clause:
145 Detailed Programme and Monthly Progress Report

a) For purposes of Sub-Clause 14.1, the Contractor shall submit to the Engineer
detailed programme for the following:

(1) Execution of Works;

(2) Labour Employment;

(3) Local Material Procurement;

(4) Material Imports, if any; and

(5) Other details as required by the Engineer.

(b) During the period of the Contract, the Contractor shall submit to the Engineer not
later than the 8" day of the following month, 10 copies each of Monthly Progress
Reports covering:

(1) A Construction Schedule indicating the monthly progress in percentage;

(2) Description of all work carried out since the last report;

(3) Description of the work planned for the next 56 days sufficiently detailed to
enable the Engineer to determine his programme of inspection and testing;

(4) Monthly summary of daily job record,;

(5) Photographs to illustrate progress; and

(6) Information about problems and difficulties encountered, if any, and
proposals to overcome the same.

(9] During the period of the Contract, the Contractor shall keep a daily record of the
work progress, which shall be made available to the Engineer as and when
requested. The daily record shall include particulars of weather conditions,
number of men working, deliveries of materials, quantity, location and
assignment of Contractor’s equipment.

15.1 Contractor’s Superintendence
Replace Clause 15.1 of General Conditions of Contract Part-1 by following

The Contractor shall be responsible to give or provide all necessary superintendence
and efficient supervision during the execution of the work using his best skill and
attention and as long thereafter as the Engineer may consider necessary for the proper
fulfilling of the Contractor’'s obligations under the Contractor. A competent Agent /
Project Manager, registered with Pakistan Engineering Council as Professional
Engineer and duly authorized through a power of attorney (whose qualification and
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15.2

15.3

16.3

16.4

appointment shall be approved in writing by the Engineer / Employer which approval
may at any time be withdrawn) is to be constantly posted on the works and shall give his
whole time to superintendence of the same.

If such approval shall be withdrawn by the Engineer/Employer the Contractor shall as
soon as is practicable (having regard to the requirement of replacing him as hereinafter
mentioned) after receiving written notice of such withdrawal, remove the Agent from the
site and shall not thereafter employ him again on the site in any capacity and shall
promptly replace him by another agent approved by the Engineer with consent of
Employer.

The Agent shall receive on behalf of the Contractor, directions or instructions from the
Engineer or (subject to the limitations of Clause 2 hereof) the representative of the
Engineer. The approval by the Engineer of the qualifications and appointment of
Contractor, his agent or representatives for superintendence of the Work shall not relive
the Contractor of any of his duties or responsibilities under the Contract. The Engineer
shall have the right to remove from the site any of the Contractor's or his sub-
contractor's personnel because of misconduct and/ or incompetence of which the
Engineer shall be the sole judge.

In addition to the Contractor’'s Agent, the contractor shall employ reasonable number of
Engineers. The number of Engineers employed should be in accordance with quantum
of work and should be approved by the Engineer. The manpower schedule shall be
submitted by the contractor alongwith work schedule for the approval of the Engineer.
The Employer / Engineer shall have the right to retain and / or deduct from contractor’s
bills an adequate amount of money, if the contractor fails to perform his obligations in
terms and conditions of this clause.

Language Ability of Contractor's Representative

The Contractor’'s authorised representative shall be fluent in the English language.
Alternately an interpreter with ability of English language shall be provided by the
Contractor on full time basis.

Contractor’s Representative

The Contractor's authorised representative and his other professional engineers
working at site shall register themselves with the Pakistan Engineering Council.

The Contractor’'s authorized representative at site shall be authorised to exercise
adequate administrative and financial powers on behalf of the Contractor so as to
achieve completion of the Works as per the Contract.

The following Sub-Clauses 16.3 and 16.4 are added:

Language Ability of Superintending Staff of Contractor

A reasonable proportion of the Contractor's superintending staff shall have a working
knowledge of the English language. If the Contractor’s superintending staff is not fluent
in English language, the Contractor shall make competent interpreters available during
all working hours in a number deemed sufficient by the Engineer.

Employment of Local Personnel

The Contractor is encouraged, to the extent practicable and reasonable, to employ staff
and labour from sources within Pakistan.

Safety, Security and Protection of Environment

Part-Il - Particular Condition of Contract
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19.11

19.1.2

19.3

194

Add in Sub Clause (c) of clause 19.1 General Conditions of Contract Part-I, after word
“Operation” The contractor shall stand liable for any loss to property, or life and shall
indemnify the Employer against such claim, charges and proceedings if any.

Add Sub Clause (d):-

In order to minimize the negative impacts during construction stage proper planning to
mitigate adverse impacts is, therefore, imperative. The Contractor shall carry out the
mitigation measures according to the guidelines and satisfaction of the client. Mitigation
measures to be taken to minimize negative impacts due to vehicular emissions, noise,
vibrations, dust and exhaust gases. Mitigation measures against damage to utilities and
traffic arrangement during construction are the contractor’s responsibility. Contractor
should combat the problem of inadequate backfiling of trenches/ excavations.
Environmental monitoring is to be performed as per environmental Monitoring Plan.

The works carried out as above shall not be measured for payment under this section
directly and the cost of such works will be considered to be included in other items of
work given in the Bill of Quantities.

Safety of Engineers and Works

The Contractor shall throughout the execution and completion be responsible to take all
necessary precautions for the safety of Employees on the work, and shall comply with
all applicable safety laws and building codes to prevent accident or injury to persons on,
about or adjacent to the places where the work is being performed. The Contractor shall
provide at works site before commencement of work, sufficient and in good working
condition life saving equipments, first aid kit etc.

Watching and Lighting

The Contractor shall in connection with the works provide and maintain at his own cost
all lights, guards fencing and watching when and where necessary as required by the
Engineer or the Representative of the Engineer or by any duly constituted authority for
the protection of the works or for the safety and convenience of the public or others.

Safety Precautions

In order to provide for the safety, health and welfare of' persons, and for prevention of
damage of any kind, all operations for the purposes of or in connection with the Contract
shall be carried out in compliance with the Safety Requirements of the Government of
Pakistan with such modifications thereto as the Engineer may authorise or direct and
the Contractor shall take or cause to be taken such further measures and comply with
such further requirements as the Engineer may determine to be reasonably necessary
for such purpose.

The Contractor shall make, maintain and submit reports to the Engineer concerning
safety, health and welfare of persons and damage to property, as the Engineer may
from time to time prescribe.

Lighting Works at Night

In the event of work being carried out at night, the Contractor shall at his own cost,
provide and maintain such good and sufficient light as will enable the work to proceed
satisfactorily and without danger. The approaches to the Site and the Works where the
night-work is being carried out shall be sufficiently lighted. All arrangement adopted for
such lighting shall be to the satisfaction of the Engineer's Representative.

Part-Il - Particular Condition of Contract
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20.1

204

214

Care of Works
Add Sub Para (c¢) & (d) at the end

(c) The Contractor shall in addition to the requirement indicated herein protect any utility
and work of any kind against damage or interruption of services except as
specifically directed or authorized by the Engineer. In case of any damages the
same shall be repaired and or restored promptly by or at the expense of the
Contractor without cost to the Employer.

(d) The Employer/Engineer shall have the right to retain and / or deduct from
contractor’s bill an adequate amount of money due to the contractor if the contractor
fails to perform his obligations in terms and conditions of this clause.

Employer's Risks
The Employer's Risks are:
Delete the text and substitute with the following:

(@) insofar as they directly affect the execution of the Works in Pakistan:

i. War and hostilities (whether war be declared or not), invasion, act of foreign
enemies

ii. Rebellion, revolution, insurrection, or military or usurped power, or civil war;

iii. lonizing radiations, or contamination by radioactivity from any nuclear r fuel, or
from any nuclear waste from the combustion of nuclear fuel, radioactive toxic
explosive or other hazardous properties of any explosive nuclear assembly or
nuclear component thereof

iv. Pressure waves caused by aircraft or other aerial devices traveling at sonic or
supersonic speeds,

v. Riot, commotion or disorder, unless solely restricted to the employees of the
Contractor or of his Subcontractors and arising from the conduct of the Works;

(b) loss or damage due to the use or occupation by the Employer of any Section or
part of the permanent works, except as may be provided for in the Contract.

(c) loss or damage to the extent that it is due to the design of the Works, other than
any part of the design provided by the Contractor or for which the Contractor is
responsible; and

(d) any operation of the forces of nature (insofar as it occurs on the Site) which an
experienced contractor:-

i. Could not have reasonably foreseen, or
ii. Could reasonably have foreseen, but against which he could not reasonably
have taken at least one of the following measures:-
(a) prevent loss or damage to physical property from occurring by taking
appropriate measures, or
(b) Insure against.

Exclusions
The text is deleted and substituted with the following:

There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or
damage caused by the risks listed under Sub-Clause 20.4 paras (a) (i) to (iv).

Add the following after 22.1(b)
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22.1

224

251

255

The Contractor to Protect Utilities

(c) The Contractor shall conduct his operations, make necessary arrangements, take
suitable precautions and perform all required work incident to the protection of and
avoidance of interference with power transmission, telegraph, telephone and natural
gas lines, oil lines water and sewerage mains and other utilities within the areas of
his operations in connection with this Contract and the cost thereof shall be borne by
the Contractor and the Contractor shall save harmless and indemnify the Employer
in respect of all claims, demands, proceedings, costs, charges and expenses
whatsoever arising out of or in relation to any such interference.

(d) The Contractor shall make good, at his own cost, all damages to telephone,
telegraph and electric cables or wires, sewer, water or other pipes except where the
Authority , Employer or Private Party owing or responsible for the same elects to
make good the damage.

All injury to the surface of the land, to the beds of water courses, Protecting Banks,
riverbeds, etc. Where disturbed by the works (other than where specifically ordered
by the Employer), shall be repaired by the Contractor or the Authorities concerned,
at the Contractor’s expense. All such making good shall be to the satisfaction of the
Employer.

Indemnity by Contractor

The contractor shall pay and indemnify the employer against liability in respect of all
claims proceedings, damages, cost, charges, fee and expenses incurred for no fault of
employer and resulting from any act, omission or neglect of contractor, subcontractor,
his agents or servants. These indemnifications, obligations shall be limited to claims,
damages, loses and expenses which are attributable to bodily injury, sickness, disease
or death or injury to or destruction of physical property (other than work), including
consequential loss of use. Such obligation shall also be limited to the extent that such
claims, damages, loses or expenses are caused in whole or in part by a breach of duty
of care imposed by law on the contractor or any one directly or indirectly employed by
the contractor.

Evidence and Terms of Insurance

In line three of Clause 25.1 General Conditions of Contract Part-1 substitute “84 days” by
“28 days”.

The following Sub-Clause 25.5 is added:
Insurance Company

The Contractor shall be obliged to place all insurance relating to the Contract (including,
but not limited to, the insurances referred to in Clauses 21, 23 and 24) with either
National Insurance Company of Pakistan or any other insurance company operating in
Pakistan having atleast AA rating from PACRA/ JCR.

The cost of complying with requirements of this Clause shall be borne by the Contractor.
The Contractor shall be liable for deductible losses not covered by insurance. The
Insurance Policy shall state:-

(1) The Employer shall receive at least 30 calendar days written notice of Intended
Cancellation or change effect in coverage.

(2) The Contractor is fully responsible to provide full indemnity to Employer in respect
of liability against loss or damage.
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26.1

29.2

29.3

30.2

30.3

313

Compliance with Statutes Regulations, etc.
Add Sub Paras (c) and (d) at the end of 26.1 of General Conditions of Contract Part-1”

(c) The Employer presupposes that the Contractor has cognizance of all laws of
Pakistan pertaining to the execution of the work. The Contractor shall confirm in all
respects with the provisions of any such statute, ordinance or law as aforesaid and
the regulations or by-laws of any local or other duly constituted authority which may
be applicable to the works or public bodies and companies as aforesaid and shall
keep the Employer indemnified against all penalties and liability of every kind for
breach of any such statute, ordinance, law regulation or by-law. If the Contractor
observes that the drawings and specifications are at variance therewith, he shall
promptly notify the Employer/ Engineer in writing and any necessary changes shall
be adjusted as provided in the Contract for changes in the work. If the Contractor
performs any work knowing it to be contrary to such laws, ordinances, rules and
regulations and without such notice to the Employer, he shall bear all costs arising
there from.

(d) The Contractor and his sub-contractors shall convey, store and make use of all
explosives, dangerous petroleum acetylene, carbide of calcium and other similar
material provided by them for use in or on the works in strict accordance with the
provision of all laws, orders and regulations that are in force at the Site or may be
issued from time to time by the Government.

Notices to Adjoining Property Owners

The Contractor shall send or cause to be sent written notices to Owners of property
adjacent to the Site or which may be affected in any way by the performance of the work
contemplate notifying them as to the extent of the work included in so far as it affect
surrounding property and complying with local ordinance and laws.

Giving of Notices and Payment of Fees

The Contractor shall give all notices and pay all fees and charges required to be given
or paid be any national or state statute, ordinance or other law or any regulation or by-
law of any local or other duly constituted authority in relation to the execution of the work
or of any temporary works and by the rule and regulations of all public bodies and
companies whose property of rights are affected or may be affected in any way by the
works or any temporary works.

Transport of Contractor’s Equipment or Temporary Work,

In line six of Clause 30.2 General Conditions of Contract Part-Il, after word “bridge” add
“or gas line or any kind of utility lines”.

Transport of Material or Plant

In line one of Clause 30.3 General Conditions of Contract Part-1 after word “bridge” add
“gas line, or any kind of utility lines”.

Co-operation with other Contractors

During the execution of the Works, the Contractor shall co-operate fully with other
Contractors working for the Employer at and in the vicinity of the Site and also shall
provide adequate precautionary facilities not to make himself a nuisance to local
residents and other Contractors.

Part-Il - Particular Condition of Contract
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331

34.2

34.3

34.4

34.5

34.6

34.7

34.8

Clearance of Site on Completion
At the end of Clause 33.1 General Conditions of Contract Part-1 add following:-

The Employer/ Engineer shall have the right to retain an adequate amount of money
due to the Contractor until the site is cleaned up and all damages made good.

Rates of Wages and Conditions of Labour

The contractor shall pay rates of wages and observe conditions of labour not less
favorable than those established for the trade or industry where the work is carried out.
In the absence of any rates of wages or conditions of labour so established, the
Contractor shall pay rates of wages and observe conditions of labour which are not less
favorable than the general level of wages and conditions observed by other employers
whose general circumstances in the trade or in industry in which the Contractor is
engaged are similar.

Employment of Persons in the Service of Others

The Contractor shall not recruit his staff and labour from amongst the persons in the
services of the Employer or the Engineer, except with the prior written consent of the
Employer or the Engineer, as the case may be.

Housing for Labour

Save insofar as the Contract otherwise provides, the Contractor shall provide and
maintain such housing accommodation and amenities as he may consider necessary
for all his supervisory staff and labour, employed for the purposes of or in connection
with the Contract including all fencing, electricity supply, sanitation, cookhouses, fire
prevention, water supply and other requirements in connection with such housing
accommodation or amenities. On completion of the Contract, unless otherwise agreed
with the Employer, the temporary camps or housing provided by the Contractor shall be
removed and the Site reinstated, to its original condition, all to the approval of the
Engineer.

Health and Safety

Due precautions shall be taken by the Contractor, and at his own cost, to ensure the
safety of his staff and labour at all times throughout the period of the Contract. The
Contractor shall further ensure that suitable arrangements are made for the prevention
of epidemics and for all necessary welfare and hygiene requirements.

Epidemics

In the event of any outbreak of illness of an epidemic nature, the Contractor shall
comply with and carry out such regulations, orders and requirements as may be made
by the Government, or the local medical or sanitary authorities, for purpose of dealing
with and overcoming the same.

Supply of Water

The Contractor shall, so far as is reasonably practicable, having regard to local
conditions, provide on the Site, to the satisfaction of the Engineer or his representative,
adequate supply of drinking and other water for the use of his staff and labour.

Alcoholic Ligquor or Drugs

The Contractor shall not, otherwise than in accordance with the Statutes, Ordinances
and Government Regulations or Orders for the time being in force, import, sell, give,
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34.9

34.10

34.11

34.12

34.13

35.2

35.3

barter or otherwise dispose of any alcoholic liquor or drugs, or permit or suffer any such
importation, sale, gift, barter or disposal by his Subcontractors, agents, staff or labour.

Arms and Ammunition

The Contractor shall not give, or otherwise dispose of to any person or persons, any
arms or ammunition of any kind or permit or suffer the same as aforesaid.

Festivals and Religious Customs

The Contractor shall in all dealings with his staff and labour have due regard to all
recognized festivals, days of rest, religious, and other customs.

Disorderly Conduct

The Contractor shall at all times take all reasonable precautions to prevent any unlawful
riotous or disorderly conduct by or amongst staff and labour and for the preservation of
peace and protection of persons and property in the neighborhood of the Works against
the same.

Compliance by Subcontractors

The Contractor shall be responsible for compliance by his Subcontractors of the
provisions of this Clause.

Add the following Sub-Clauses:
Day and Night Work and Work on Sundays or Holidays

Unless otherwise stated in the Contract, the Works shall be executed in the day only
within normal working hours. No work shall be carried out on Site on Sundays (locally
recognised as day of rest) and on gazetted holidays, without the consent in writing of
the Engineer except if the work is unavoidable or absolutely necessary for the saving of
life or property or for the safety of the works in which case the Contractor shall
immediately advise the Engineer. The Engineer shall not unreasonably withhold any
such consent save in exceptional circumstances, nor do so if work on rest days or on
gazetted holidays is considered by the Contractor to be necessary to meet the Time for
Completion.

In case the contractor needs to work after normal working hours or on Sunday or
holidays, he shall get specific approval before hand from the Engineer giving at least 2
days advance written notice. In such case, the contractor undertakes his liability to pay
the Engineer for such extra working hours (beyond normal working hours) calculated on
the basis of actual extra hours at the rate of 1.5 times of approved man-month rate of
the Engineer’s staff on duty on overtime payable to the Engineer by the 15" day of next
month.

If the contractor works in night then he will have sufficient lighting arrangement at site of
work and at way leaves also. He will also take necessary measures to avoid any
accident.

Records of Safety and Health

The Contractor shall maintain such records and make such reports concerning safety,
health and welfare of persons and damage to property as the Engineer may from time to
time prescribe.

Reporting of Accidents

The Contractor shall report to the Engineer details of any accident as soon as possible
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36.6

41.1

46.1

47.3

48.2

51.2

52.1

after its occurrence. In the case of any fatality or serious accident, the Contractor shall,
in addition notify the Engineer immediately by the quickest available means.

The following Sub-Clause 36.6 is added:

Use of Pakistani Materials and Services

The Contractor shall, so far as may be consistent with the Contract make the maximum
use of materials, supplies, plant and equipment indigenous to or produced or fabricated
in Pakistan and services, available in Pakistan provided such materials, supplies, plant,
equipment and services shall be of required standard.

Commencement of Works
The text is deleted and substituted with the following:

The Contractor shall commence the Works on Site within the period named in
Appendix-A to Bid from the date of receipt by him from the Engineer of a written Notice
to Commence. Thereafter, the Contractor shall proceed with the Works with due
expedition and without delay.

Add the following sub-clause: -
Rate of Progress

At the end of the sub-clause add following:-

The Contractor shall ensure that rate of progress does not fall below 20% of Scheduled
Progress as reflected in the programme of work (submitted before issuance of letter of
acceptance).

If for any reason, which does not entitle the Contractor to an extension of time, the rate
of progress of the Works or any Section is at any time, in the opinion of the Engineer, is
below 20% of Schedule Progress as reflected in the programme of work, then the Client
will have prerogative to either terminate the contract or reduce/ delete portion of work if
the Contractor fails to improve the progress within 45 days of receipt of notice under this
Clause.

Bonus for Early Completion of Works

The Clause is deleted in its entirety.

Taking over of Sections or Parts.

At the end add;

‘I‘E'I;la;kiinnege:)”\-/er of sections or parts may be considered at the sole discretion of Employer /

Instructions for Variations

In second line of Clause 51.2 General Conditions of Contract, after the word "Engineer",
add the words "in writing".

Valuation of Variations

In the thirteenth line of Clause 52.1 General Conditions of Contract, after the words
“Engineer shall” the following is added:

Part-Il - Particular Condition of Contract
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52.4

53.4

54.5

56.1

594

59.5

“Within a period not exceeding one-eight of the completion time subject to a minimum of
56 days from the date of disagreement whichever is later”.
Add following;

“If the rates and prices in the contract shall not be applicable in the opinion of the
Engineer new rates shall be fixed by the Engineer on twenty percent (20%) as
contractor’s overhead and profit on the basic cost plus applicable taxes.

Day work
In line one of Clause 52.4 General Conditions of Contract Part-l after word “Engineer”
add with “consent of Employer”

Failure to Comply
Delete this Sub-Clause in its entirety and substituted with the following

“If the Contractor fails to comply with any of the provisions of this Clause i.e. 53, the
Contractor shall not be entitled to any additional payment, and the Employer shall be
discharged from any liability in connection with the claim”.

Condition of Hire of Contractor's Equipment
The following paragraph is added:

The Contractor shall, upon request by the Engineer at any time in relation to any item of
hired Contractor's Equipment, forthwith notify the Engineer in writing the name and
address of the Owner of the equipment and shall certify that the agreement for the hire
thereof contains a provision in accordance with the requirements set forth above.

Works to be Measured

In line two of Clause 56.1 General Conditions of Contract Part-l after word “Works” add
“deviations / amendments”.

Payments to Nominated Sub-Contractors

The Contractor shall pay to the nominated Subcontractor the amounts which the
Engineer certifies to be due in accordance with the subcontract. These amounts plus
other charges shall be included in the Contract Price in accordance with Clause 58
[Provisional Sums], except as stated in Sub-Clause 59.5 [Certification of Payments].

Certification of Payments & Nominated Subcontractors

Before issuing a Payment Certificate which includes an amount payable to a nominated
Subcontractor, the Engineer may request the Contractor to supply reasonable evidence
that the nominated Subcontractor has received all amounts due in accordance with
previous Payment Certificates, less applicable deductions for retention or otherwise.
Unless the Contractor:

a) submits reasonable evidence to the Engineer, or

b) i) satisfies the Engineer in writing that the Contractor is reasonably entitled to
withhold or refuse to pay these amounts, and

i) submits to the Engineer reasonable evidence that the nominated
Subcontractor has been notified of the Contractor’s entitlement,

then the Employer may (at his sole discretion) pay direct to the nominated
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60.1

60.2

60.10

Subcontractor, part or all of such amounts previously certified (less applicable
deductions) as are due to the nominated Subcontractor and for which the Contractor
has failed to submit the evidence described in sub-paragraphs (a) or (b) above. The
Contractor shall then repay, to the Employer, the amount which the nominated
Subcontractor was directly paid by the Employer.

Monthly Statement

Sub-Clause 60.1 of the General Conditions of Contract is deleted and is substituted with
the following Sub-Clause.

The Contractor shall submit on the basis of the joint measurement of work done under
clause 56.1, to the Engineer after the end of each month, Six (6) copies, each signed by
the Contractor’'s representative approved by the Engineer in accordance with Sub-
Clause 15.1, of a statement, in a tabulated form approved by the Engineer, showing the
amounts to which the Contractor considers himself to be entitled. The statement shall
include the following items, as applicable, which shall be taken into account in the
sequence listed:

€)) The value of the works executed up to the end of the month in question.

(b) The actual value certified for payment for the works executed up to the end of
the previous month.

() The value of the executed works for the month in question, obtained by
deducting (b) from (a);

(d) The value of any variation executed up to the end of the month in question, less
the amount certified in the previous Interim Payment Certificate;

(e Any amount reflecting changes in cost and legislation, pursuant to Clause 70;

® any amount to be withheld for retention, determined by applying the percentage
of retention stated in the Appendix A to Bid, to the amount due to the contractor,
until the amount so retained by the Employer reaches the limit of Retention
Money (if any) stated in the Appendix to Bid;

9) Any other additions or deductions which may have become due in accordance
with the Contract or otherwise.

After verification of monthly statement by the Engineer, the contractor shall make six (6)
copies of the same on his own cost and submit the same to the Engineer.

Monthly Payments

Following paragraph is added at the end of the Clause.

The Engineer shall not be bound to issue an Interim Payment Certificate if the
Contractor has not submitted the progress reports in accordance with paragraph (b) of
Clause 14.5 and such information as shall be mutually agreed in writing between the
Employer and the Contractor.

Time for Payment

The text is deleted and substituted with the following:

The amount due to the Contractor under any Interim Payment Certificate issued by the

Engineer pursuant to this Clause, or to any other terms of the Contract, shall , subject to

Clause 47, be paid by the Employer to the Contractor within 30 days after such Interim
V4
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60.11

63.1

65.2

Payment Certificate has been jointly verified by Employer and Contractor, or, in the case
of the Final Certificate referred to in Sub Clause 60.8, within 60 days after such Final
Payment Certificate has been jointly verified by Employer and Contractor; Provided that
the Interim Payment shall be caused in 42 days and Final Payment in 60 days in case of
foreign funded project. In the event of the failure of the Employer to make payment
within the times stated, the Employer shall pay to the Contractor compensation at the 28
days rate of KIBOR+2% per annum for local currency and LIBOR+1% for foreign
currency, upon all sums unpaid from the date by which the same should have been
paid. The provisions of this Sub-Clause are without prejudice to the Contractor’s
entitlement under Clause 69.

Financial Assistance to Contractor

Financial assistance shall be made available to the Contractor by the Employer as
following:

@ An interest-free Mobilization Advance of 15% of the Contract Price stated in the
Letter of Acceptance shall be paid by the Employer to the Contractor in two
equal parts upon submission by the Contractor of a Mobilization Advance
Guarantee for the full amount of the Advance in the specified form from a
Scheduled Bank in Pakistan as per SPPRA rules.

(@)} First part within 14 days after signing of the Contract Agreement; and

2 Second part within 42 days from the date of payment of the first part,
subject to;

i). Satisfaction of Engineer regarding mobilization of contractor on site.

ii). Provision of Engineer facilities as per clause 11 of Specifications —
Special provision.

(b) This Advance shall be recovered @ 15% of each bill of the contractor till the time
the whole of the Mobilization Advance is recovered before the date of completion
of works as per Clause 43 hereof.

On full recovery of the Mobilization Advance, the Employer will return the said
guarantee to the Contractor duly discharge. However, the Employer will be at
liberty to encash the Bank Guarantee of the Contractor, if the Contractor fails to
extend the said guarantee 15 days before the expiry date of the guarantee.
Default of Contractor
The following para is added at the end of the Sub-Clause:
Provided further that in addition to the action taken by the Employer against the
Contractor under this Clause, the Employer may also refer the case of default of the
Contractor to Pakistan Engineering Council for punitive action under the Construction
and Operation of Engineering Works Bye-Laws 1987, as amended from time to time.
Special Risks

The text is deleted and substituted with the following:

The Special Risks are the risks defined under Sub-Clause 20.4 sub paragraphs (a) (i) to
(@) (v).
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65.3

65.8.

67.3

68.1

68.2

69.3

70.1

Damage to Work by Special Risks

In first line of Clause 65.3 General Conditions of Contract Part-I after word “on” delete
the words® or near or in transit” and in line five after word “plant” add word “on site” and
delete all words after “damaged”.

Payment if Contract Terminated
Sub Para (b) of clause 65.8 is replaced with following:-

The cost of materials, plant or goods of the Contractor which has been delivered at site
for execution of work, such material, plant or goods becoming property of the Employer
upon such payment being made by him.

Arbitration

In the sixth to eighth lines of Clause 67.3 General Conditions of Contract Part-l, the
words “shall be finally settled ........ appointed under such Rules” are deleted and
substituted with the following:

“shall be finally settled under the provisions of the Arbitration Act, 1940 as amended or
any statutory modification or re-enactment thereof for the time being in force”.

Notices to Contractor
Add the following paragraph:

For the purposes of this Sub-Clause, the Contractor shall, immediately after receipt of
Letter of Acceptance, intimate in writing to the Employer and the Engineer by registered
post, the address of his principal place of business or any change in such address
during the period of the Contract.

Notices to Employer and Engineer
For the purpose of this Sub-Clause, the respective addresses are:

a) The Employer is:
People’s University of Medical & Health Sciences for Women Shaheed Benazirabad
PMC Hospital Road
Nawabshah (Shaheed Benazirabad), Sindh.

b) The Engineer is:
M/s. CGD Couslting (Pvt.) Ltd.
21-C, 5t Zamzama Commercial Lane
Phase-V, D.H.A, Karachi

Payment on Termination
In line one of Clause 69.3 General Conditions of Contract Part-l after word “termination”
add “except for clause 65 or no fault of contractor” and in line five word “any loss” is

replaced with “work completed”.

Increase or Decrease of Cost

Sub-Clause 70.1 is deleted in its entirety, and substituted with the following:
The amounts payable to the Contractor, pursuant to Sub-Clause 60.1, shall be adjusted

Part-Il - Particular Condition of Contract

-|| Page-18of21




CGD Consulting (Pvt.) Limited
Engineering - Architecture - Planning - Mapping — Technology TD-Vol -1

in respect of the rise or fall in the cost of labor, materials, and other inputs to the Works,
by applying to such amount the formula prescribed in this Sub-Clause.

(@)

(b)

()

(d)

(€)

Other Changes in Cost

To the extent that full compensation for any rise or fall in costs to the Contractor
is not covered by the provisions of this or other Clauses in the Contract, the unit
rates and prices included in the Contract shall be deemed to include amounts to
cover the contingency of such other rise or fall of costs.

Adjustment Formula

The adjustment to the monthly statements in respect of changes in cost shall be
determined from the following formula:-

Ln
Pn=A+b ycMn gEn

Lo Mo Eo

Where:

Pn is a price adjustment factor to be applied to the amount for the payment of
the work carried out in the subject month, determined in accordance with
Paragraph 60.1 (a), and with Paragraphs 60.1 (b) and (e), where any variations
and daywork are not otherwise subject to adjustment;

A is a constant, specified in Appendix-C to Bid, representing the nonadjustable
portion in contractual payments;

b, ¢, d, etc., are weightages or coefficients representing the estimated proportion
of each cost element (labour, cement and reinforcing steel etc.) in the Works or
Sections thereof, net of Provisional Sums and Prime Cost; the sum of A, b, c, d,
etc., shall be one;

Ln, Mn, En, etc., are the current cost indices or reference prices of the cost
elements for month “n”, determined pursuant to Sub-Clause 70.1(d), applicable
to each cost element; and

Lo, Mo, Eo, etc., are the base cost indices or reference prices corresponding to
the above cost elements at the date specified in Sub-Clause 70.1(d).

Sources of Indices and Weightages

The sources of indices shall be those listed in Appendix-C to Bid, as approved by
the Engineer. As the proposed basis for price adjustment, the Contractor shall
have submitted with his bid the tabulation of Weightages and Source of Indices if
different than those given in Appendix-C to Bid, which shall be subject to
approval by the Engineer.

Base, Current, and Provisional Indices

The base cost indices or prices shall be those prevailing on the day 28 days prior
to the latest date for submission of bids. Current indices or prices shall be those
prevailing on the day 28 days prior to the last day of the period to which a
particular monthly statement is related. If at any time the current indices are not
available, provisional indices as determined by the Engineer will be used, subject
to subsequent correction of the amounts paid to the Contractor when the current
indices become available.

Adjustment after Completion

Part-Il - Particular Condition of Contract
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711

72.1

73.1

73.4

74.1

If the Contractor fails to complete the Works within the Time for Completion
prescribed under Clause 43, adjustment of prices thereafter until the date of
completion of the Works shall be made using either the indices or prices relating
to the prescribed time for completion, or the current indices or prices, whichever
is more favorable to the Employer, provided that if an extension of time is granted
pursuant to Clause 44, the above provision shall apply only to adjustments made
after the expiry of such extension of time.

® Weightages

The weightages for each of the factors of cost given in Appendix-C to Bid shall
be adjusted if, in the opinion of the Engineer, they have been rendered
unreasonable, unbalanced, or inapplicable as a result of varied or additional
work executed or instructed under Clause 51. Such adjustment(s) shall have to
be agreed in the variation order.

Currency Restrictions

Delete this Sub-Clause in its entirety:

Add the following Sub-Clause:

Rates of Exchange

Sub-Clause 72.1 is deleted in its entirety.

Payment of Income Tax

The Contractor, Subcontractors and their employees shall be responsible for payment
of all their income tax, super tax and other taxes on income arising out of the Contract
and the rates and prices stated in the Contract shall be deemed to cover all such taxes.

Add the following Sub-Clause:
Adherence to Labour Laws

The contractor shall be responsible to adhere to all labour laws whether central or
provincial and get themselves registered with the relevant department including but not
limited to department of Sindh Employees Social Security Institution (S.E.S.S.l.) and
EOBI department and shall be responsible to pay all dues in this regard to the
concerned department. The employer reserves the right to ask the contractor to provide
evidence of registration and payments if and when required. Further more the contractor
shall indemnify the employer and the engineer for any claim/payments etc. in this
regard.

Integrity Pact

If the Contractor or any of his Subcontractors, agents or servants is found to have

violated or involved in violation of the Integrity Pact signed by the Contractor as

Appendix-L to his Bid, then the Employer shall be entitled to:

@ recover from the Contractor an amount equivalent to ten times the sum of any
commission, gratification, bribe, finder’'s fee or kickback given by the Contractor
or any of his Subcontractors, agents or servants;

(b) terminate the Contract; and
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75.1

76.1

77.1

78.1

(c) recover from the Contractor any loss or damage to the Employer as a result of
such termination or of any other corrupt business practices of the Contractor or
any of his Subcontractors, agents or servants.

The termination under Sub-Para (b) of this Sub-Clause shall proceed in the manner
prescribed under Sub-Clauses 63.1 to 63.4 and the payment under Sub-Clause 63.3
shall be made after having deducted the amounts due to the Employer under Sub-Para
(a) and (c) of this Sub-Clause.

Termination of Contract for Employer’s Convenience

The Employer shall be entitled to terminate the Contract at any time for the Employer's
convenience after giving 56 days prior notice to the Contractor, with a copy to the
Engineer. In the event of such termination, the Contractor;

@ Shall proceed as provided in Sub-Clause 65.7 hereof; and
(b) Shall be paid by the Employer as provided in Sub-Clause 65.8 hereof

Add the following Sub-Clause:
Liability of Contractor

The Contractor or his Subcontractors or assigns shall follow strictly, all relevant labour
laws including the Workmen’s Compensation Act and the Employer shall be fully
indemnified for all claims, damages etc. arising out of any dispute between the
Contractor, his Subcontractors or assigns and the labour employed by them.

Add the following Sub-Clause:
Joint and Several Liabilities

If the Contractor is a joint venture of two or more persons, all such persons shall be
jointly and severally bound to the Employer for the fulfilment of the terms of the
Contract and shall designate one of such persons to act as leader with authority to bind
the joint venture. The composition or the constitution of the joint venture shall not be
altered without the prior consent of the Employer.

Add the following Sub-Clause:

Details to be Confidential

The Contractor shall treat the details of the Contract as private and confidential, save in
so far as may be necessary for the purposes thereof, and shall not publish or disclose
the same or any particulars thereof in any trade or technical paper or elsewhere without
the prior consent in writing of the Employer or the Engineer. If any dispute arises as to
the necessity of any publication or disclosure for the purpose of the Contract, the same
shall be referred to the decision of the Engineer whose award shall be final.
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DESCRIPTION OF PROJECT

General
The Employer intends to construct residential units at Peoples University of Medical &
Health Sciences for Women Shaheed Benazirabad.

THE SITE
Site of Works

The Site of the Works is the area for construction lying within the right-of-way lines,
boundaries and limits shown on the Drawings and any such additional areas adjacent
thereto as may be designated by the Engineer subject to approval of Employer from time to
time for the construction to be performed under the Contract, and all such areas and
additional areas shall be comprised in the Site as defined in Clause 1 of the Conditions of
Contract.

The Employer will give to the Contractor possession of the area designated and defined as
the Site and shown on the drawing as may be required to implement as much of the
Works, when the Engineer’s Notice to Commence the Works is given.

THE WORKS UNDER THE CONTRACT

General Description

The Contract comprises to construct the work in all respect with the provision of
plant/equipment, labor and material required for the execution and completion of the
Works, remedying of any defects therein, maintenance of utility services and everything
whether of a temporary or permanent nature required in and for such execution,

completion, remedying and maintenance so far as the necessity for providing the same is
specified or can reasonably be inferred from the Contract.

The following description of the Works to be performed under this Contract is general in
nature and is not intended to describe all of the facilities to be provided under this Contract.

GENERAL RULES OF SPECIFICATIONS

Specification or as Specified

Specification” or “as specified" refers to the specifications outlined in these Documents and
where no specifications are available for any work or where the same are found not
applicable then the relevant applicable ASTM or BSS specifications or equivalent
standards shall apply in the same order.
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Any item for which no specifications are outlined but which are identified on drawings, shall
be completed according to the standards as per ASTM / BSS, these include items that may
be added in the future. The Employer / Employer's Representative may supplement such
specifications during the progress of work. All materials and processes used for these
items shall be subjected to standard testing and, if found below the pertinent ASTM / BSS
standards, shall be removed from the site immediately at Contractor's expense.

Standards and Codes

Wherever reference is made in the specifications to the respective standards and codes in
accordance to which goods and materials are to be furnished, and work is to be performed
or tested, the provisions of the latest current edition or revision of the relevant standards
and codes in effect shall apply, unless otherwise expressly set forth in the Contract.

Materials and Processes

All goods and materials to be incorporated in the Works shall be new, unused, of the most
recent or current models and incorporate all recent improvements in design and materials
unless provided otherwise in the Contract.

Equivalent Materials, Processes, etc.

Where specific materials, processes, etc. are specified and the same are not available
other alternative materials and processes which ensure an equal or higher quality than
those specified will be accepted subject to the Employer / Employer's Representative's
prior review and written approval. Differences between those specified and the proposed
alternatives must be fully described in writing by the Contractor and submitted to the
Employer / Employer's Representative at least 30 days prior to the date when the
Contractor desires the Employer / Employer's Representative's approval who may give
such approval after determining that the alternative proposed ensures equal or higher
quality.

Approved, Directed, Instructed

Approved, directed, instructed means the approval, etc. of the Employer / Employer’'s
Representative unless otherwise stated.

Alternatives
Where alternative materials, processes etc., are specified the selection will depend on local
conditions and discretion rests with the Employer / Employer's Representative whose

decision shall be final and binding.

Catalogues / Standards / Manufacturer's Instructions, etc.

Wherever the manufacturer's/supplier's instructions, manuals, guarantees and ASTM/BSS
Standards are referred to in the specifications and details of Bills of Quantities; all such
literature shall be submitted by the Contractor to the Employer / Employer’'s Representative
for due checking, approval and record.
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Applicability

Unless stated or specified else-where to the contrary these General Rules shall apply to all
sections of work irrespective of their sequence, location and description.

DRAWINGS
Bid Drawings

Bid Drawings issued with the Bid Documents, called the Tender Drawings, show scope of
the work to be performed by the Contractor. The Drawings are generally in sufficient detalil
So as to be used as a basis for construction, fabrication and for placing orders for materials
subject to corrections based on the future issue of supplementary Drawings as provided
under Sub-Clause 5.2 hereof.

Construction Drawings, Supplementary Drawings

After award of Contract, the Contractor shall carry out “Joint Survey” at Site of Works in
pursuance to Sub-Clause 6.4, Specifications - Special Provisions. The Contractor shall
submit to the Engineer “Joint Survey”, duly signed, dated and stamped by the
representatives of the Employer, Consultant and Contractor.

Simultaneously, the Contractor shall submit to the Engineer detailed “Work Programme” in
terms of Sub-Clause 14.1 Conditions of Contract.

After receipt of “Joint Survey” and “Work Programme” from the Contractor, the Engineer
will start issuing Construction Drawings to the Contractor. The Engineer shall have
authority to issue to the Contractor, from time to time, such Supplementary Drawings and
instructions as shall be necessary for the purpose of the proper and adequate execution
and completion of the Works and the remedying of any defects therein. The Contractor
shall follow these Drawings.

The Contractor shall give notice to the Engineer regarding the part of the Drawings which
in his opinion contain discrepancies or are not clear. The Engineer shall issue necessary
clarifications or Supplementary Drawings in greater details as required to execute the
Works. These Supplementary Drawings showing changes from the Bid Drawings, in the
opinion of the Contractor, shall be reviewed by the Engineer for his determination of
adjustment of the Contract Price under Clause 51 and 52 of the Conditions of Contract.

Definition of Term Drawings

The term Drawings as used in the Specifications means the Drawings referred in Clauses
5.1 and 5.2 hereof.
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5.4.

5.5.

5.5.1.

5.5.2.

5.6.

Checking of Drawings

The Contractor shall check all Drawings carefully as soon as practicable after receipt
thereof, and shall promptly notify the Engineer of any errors discovered.

Copies of Drawings
Drawings will be issued to the Contractor and the Employer as described below.
Bid Drawings

One (1) set each of the Bid Drawings will be issued to the Contractor and Employer along
with Bid Documents. Additional sets will be provided at cost of reproduction upon written
request of the Contractor.

Construction Drawings / Supplementary Drawings

One (1) print of each Construction Drawings / Supplementary Drawing will be issued to the
Contractor and Employer free of charge. Additional sets will be provided at cost of
reproduction upon written request of the Contractor.

Drawings to be furnished by the Contractor / As-Built Drawings

The Contractor shall submit to the Engineer for review of such drawings as required under
the Contract, sufficiently in advance of the work intended to be executed.

The Contractor shall, at all times, keep on Site a separate set of prints on which all
significant changes between the work shown on the Drawings and that which is actually
constructed, shall be noted neatly, accurately and promptly as the work progresses. The
Subcontractor(s) for plumbing, mechanical and electrical shall, at all times, keep on Site, a
separate set of prints of the drawings (showing their parts of the Works) on which all
significant changes between the work shown on the Drawings and that which is actually
constructed, shall be noted neatly, accurately and promptly as the work progresses. Such
drawings shall show the exact physical location and configuration of the works as actually
installed.

The Contractor shall, within fourteen (14) days of issuance Taking-Over Certificate for
whole of the Works, furnish to the Engineer for his approval two (2) copies of such marked
up drawings. One (1) copy of each of the marked-up drawings approved by the Engineer
shall be returned to the Contractor by the Engineer and these shall be used for the
preparation of the As - Built Drawings.

The Contractor shall furnish to the Engineer six (6) complete sets of all As -Built Drawings
as well as AutoCAD soft copy within thirty (30) days of receipt of drawings stated above,
from the Engineer.
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5.7Shop Drawings & Design

6.1.

6.2.

6.3.

6.4.

The Contractor to prepare and provide detailed shop drawings & design, for all the required
items as per the instructions and approval of the Employer/ Engineer and as mentioned in
Bidding documents and drawings including but not limited to Architectural, Structural, Road
works, Hard & Soft Landscaping, Electrical, Water Supply, Drainage, ICT or any related
electro-mechanical works apart from Bar-bending schedule, etc. All drawings should be
prepared based on the rules, regulation and requirements of the concerned departments
and should be prepared electronically on latest venison of AutoCAD, hard copies along
with soft copies on CD’s shall be submitted for the approval of Engineer as per the Nos.
required in Scope of Work.

Any item which is neither shown on the drawing not mentioned in the Bill of Quantities or
Specification but is a pre-requisite to carryout, the contractor is required to prepare shop
drawing of the missing/ required items, distributed among the rates and prices entered for
the related items of works and shall be considered to be included in the contract price. The
decision of the Engineer shall be final and binding on the Contractor unless before the
deadline for submission of Bids, such discrepancies are to be clarified. The clarifications in
either case would be sent to all bidders as an Addendum.

SETTING OUT OF WORK AND SURVEY
Reference Points, Lines

The Contractor shall establish bench marks and / or reference line at the Site in
accordance with the instructions of the Engineer. The Contractor shall set out its work from
these bench marks and / or lines.

Verification

The Engineer and the Employer may make checks as the work progress to verify lines and
grades established by the Contractor and to determine the conformance of the work as it
progresses with the requirements of the Drawings and Specifications. Such checking by
the Engineer shall not relieve the Contractor of his responsibility to perform all work in
accordance with the Drawings and Specifications and the lines and grades given therein.

Survey Instruments

The Contractor shall maintain at the Site the requisite surveying instruments in perfect
working conditions for the use of the Engineer’s Representative to check levels and lines of
the work at all times. These instruments shall include (but not limited to) One Total Station,
Adequate nos. of Levels, theodolites, Tapes, etc.

No work without Joint Survey
The Contractor shall not start the excavation and / or embankment works until the Joint

Survey has been done to establish the existing/ original ground levels (i.e. National Surface
Level or NSL).
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APPROVAL OF MATERIALS AND PLANT
Quality of Materials

All materials, fixtures, fittings, supplies and plant furnished under the Contract shall be new
and unused, standard first grade quality and of the best workmanship and design. No
inferior or low-grade materials, supplies or articles will be either approved or accepted, and
all work of assembly and construction shall be done in a first-class and workman like
manner. In asking for prices for materials intended for delivery to the Site and incorporation
in the Works under any portion of these Specifications, the Contractor shall provide the
manufacturer or supplier with complete information as may be necessary to secure
compliance to this Clause and, in every case, he shall quote this Clause in full to each
such manufacturer or supplier.

The Employer will select the manufacturer of his choice and approval will be conveyed to
the Engineer and Contractor.

Submission of Samples and Data

As soon as practicable after award of Contract, the Contractor shall submit for the approval
of the Engineer drawings, catalogues, diagrams and other descriptive data for all
mechanical, electrical, architectural and such other materials and plant designated by the
Engineer subject to approval of Employer, which the Contractor proposes for use under
this Contract. For certain materials and plant, data may be required to be submitted in
accordance with a detail form furnished by the Engineer. Samples of materials (1 set) each
shall be submitted by the Contractor to the Engineer and the Employer at Contractor’s cost
for approval sufficiently in advance of the materials intended to be incorporated in the
Works.

Testing

Testing, except as otherwise specified herein, shall be performed by a testing agency as
proposed by the Contractor and approved by the Engineer, at no extra cost to the
Employer. The Engineer/ Employer may require all testing to be carried out under their
supervision only.

The quality control testing shall be performed by the Contractor's competent personnel in
accordance with a site testing as approved by the Engineer/ Employer.

The Contractor shall keep a complete record of all quality tests programme performed on
Site.

Testing Laboratory Certificates

The Engineer may accept a certificate from a commercial testing laboratory, satisfactory to
him, certifying that the product has been tested within a period acceptable to the Engineer
and that it conforms to the requirements of these Specifications. The Employer may
carryout testing from independent laboratory at the cost of the Contractor.
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Inspection

All material and Plant furnished and all work performed under this Contract will be subject
to inspection by the Engineer/ Employer or Employer’'s Representative at all times and in
all states of completion both off-Site and on-Site. The Contractor shall furnish promptly
without additional charge, all facilities, labor and materials reasonably needed for
performing such inspection and testing as may be required by the Engineer/ the Employer
or Employer’s Representative.

Approved Sample at Site

The Contractor shall, at all times, keep on the Site approved samples. All such samples
shall be made available to the Engineer/ Employer as and when required.
Site Laboratory

The Contractor shall establish a site laboratory for the purpose of necessary testing. The
cost of equipment and salaries of the manpower required will be borne by the Contractor.

CONSTRUCTION SCHEDULE
Submittal Date

The programme of Works submitted by the Contractor in accordance with Clause 14”
Programme to be Submitted”, of the Conditions of Contract shall be submitted in the form
of a CPM schedule based on Primavera Project Planner or Microsoft Project covering all
construction activities indicating critical activities with critical path, total and free float,
interdependencies between the construction activities and resource scheduling for
Contractor’'s Equipment, material and labor, within the period stated in the Appendix A to
Tender. All milestones shall be clearly identified.

If the Contractor fails to submit the construction schedule indicating all the details as listed
above within 30 days of Notice of Commencement a penalty of Rs 30,000/- per week will
be charged on the Contractor.

Requirements

The detailed submittal shall consist of schedules, network analysis tabulations and
narrative descriptions of the proposed construction programme.

Each summary or detailed schedule shall consist of a bar chart and a time -scaled network.
The scheduled start and finish times for all activities on the bar chart shall agree with those
on the network. All inter-relationships and inter-dependencies between structures shall be
clearly indicated on the schedules.

The network shall show the order and interdependence of activities planned by the
Contractor, and shall be time-scaled according to calendar dates.
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Monthly Reports

Each month, the Contractor shall submit a report consisting of:

- Copies of the bar charts for the current phase with both actual progress and scheduled
progress shown.

- Network analysis tabulations as in Sub-Clause 8.3 above, reflecting actual start and
finish dates where applicable.

- A narrative report discussing any significant deviations from the schedule and, if
necessary, explaining the steps proposed to be taken to maintain the approved
schedule.

Not used
SITE OFFICE AND TEMPORARY FACILITIES PROVIDED BY THE CONTRACTOR

Contractor’s Office, Facilities etc.

The Contractor shall establish and maintain a Site office. The Contractor shall provide all
facilities in connection with the execution, completion, of the Works, remedying defects
therein and maintenance of the utilities services. The facilities shall, not be limited to, the
Contractor’'s Site Office, labor camps, workyard and storage areas, temporary water
supply, waste water disposal, temporary electricity, medical unit, temporary roads, fire
protection and firefighting equipment etc. The Contractor shall be solely responsible for
arranging the facilities.

The Contractor shall arrange his labor camp, work yard, storage area, site office within the
area available at the Site.

Notice Board

The Contractor shall erect and maintain at the Site in a location to be approved by the

Engineer, 3 Sign Boards 4.45 M height and 2 M wide for writing the name of Work, name

of Employer, name of Consultants, name of Contractor and Project Cost. The notice board

shall comprise of the following;

e Frame of 3” dia Gl Pipe properly painted as per the direction of the Consultants/
Engineer and as per drawing.

e 2 Nos. Posts of 3” dia Gl Pipe 4.45M above ground and 1M below ground embedded in
1:2:4 CC 2'x2’x4’ with proper arrangements of anchorage and brasses. Pipes painted
with anti-rust as directed by the Engineer.

e 4 Nos. Steel Sheets 0.6M high and 2M wide fixed on both sides with 50mm gap
between each. The background of plates is of white color whereas the writing would be
black or red color (as approved by the Engineer)

e White imported 3M sheet used as background. The color of monogram would be,
green, red or black etc. (as approved by the Engineer)

e Alphabets of appropriate size as approved by the Engineer in 3M reflective sheet in
blue/ black color.

The Contractor shall maintain the display of the notice boards at his own cost throughout
the length of the project.
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FACILITIES FOR ENGINEER’S PERSONNEL PROVIDED BY THE CONTRACTOR

11.1 Engineer Facilities

The Contractor shall provide, operate and maintain the following facilities within 14 days of
the Engineer’s Order to Commence the Works for the Engineer:

a). Contractor shall establish a temporary office accommodation to accommodate
consultant staff atleast 3 rooms airconditioned and maintain the same facility for
Engineer, till the completion of the project, including all costs of Electricity, telephone,
water supply, sewerage, janitorial services, provision of stationery/consumable/supplies
(as per the requirement of the Engineer).

b). Contractor should provide 01 Nos office boy, 02 Nos. Security Guards etc. Contractor
shall be responsible for all salaries, benefits etc. of the appointed persons. Cost of all
the above works are deemed to be included in the contract price and no additional
payment shall be made by the Employer to the Contractor under any circumstances.

c). 02 Nos. Desktop Dell or HP Computer each configured with Intel Core i7, 3.4 Ghz or
higher (6th Generation Processor), 16 GB RAM (DDR-III) original Intel Motherboard
complete with key board, mouse, 19” color LED, DVD Writer, 1 TB HDD (SATA) along
with genuine/ licensed latest version Microsoft Windows operating system, Microsoft
Office Professional Edition latest version, 02 Nos. USB Flash Drive 3 (64 GB each) and
02 Nos. UPS with 2 hours battery backup.

d). 01 No. Digital Camera (16 MP) with built-in GPS along with 4 GB Memory Card,
rechargeable cell (4 Nos.), battery charger, pouch, tripod etc. NIKON Coolpix S800c or
equivalent.

e). Contractor should also provide all protective gear like Helmet, goggles, safety boots to
the Engineer staff at site.

f). Providing stationery and consumable items like pen, pencils, papers, binder cards,
plastics, staples, etc.

g). The Contractor shall provide an average cost of Rupees Two Thousands only
(Rs. 2,000/-) per month pertaining to mobile telephone use in shape of Prepaid Mobile
Cards.

The above equipment’s shall be in use of the Engineer and shall become property of the
Employer and as-such will be handed-over to the Engineer in good working condition on
completion of the project.

In case of non-provision of facilities mentioned above, the same shall be arranged by the
Employer / Engineer and be deducted from any monies due / becoming due to the
Contractor by the Employer along with 10% overheads till these facilities are provided
satisfactorily to the Engineer.

Cost of all above facilities are deemed to be included in the contract price and no additional
payment shall be made by the Engineer to the Contractor under any circumstances.
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11.2 Furnishing and Maintaining Transportation Facilities for the Engineer /

12.

12.1.

Engineer’s Supervision Team

The Contractor shall provide, operate and maintain the following transportation facilities
within 14 days of the Engineers Order to Commence the Works for the
Employer/Engineer:

a). The Contractor shall furnish, operate and maintain 01 No. Suzuki Wagon R VXR Car
(Air-Conditioned). The vehicle should be brand new and latest model with Driver. The
vehicles are for the exclusive use of the Engineer / Engineer’s supervision team to meet
their transportation needs. The use of such transportation facilities shall be exclusively
under the control of the Engineer and the contractor shall be wholly responsible for
furnishing at all times above said facilities. The said facility shall be provided within 14
days of Engineer’s issue of commencement letter and shall continue un-interrupted till
the completion of works. The said vehicles shall be handed-over back to the Contractor
on completion of work.

b). The Contractor shall furnish, supply and provide, without specific direction of the
Engineer all lubricants, tyres, other supplies, regular service and maintenance at all
times for the above vehicles till the issue of the Completion Certificate of the contract.

c). The Contractor shall provide an amount equivalent to 200 Liters Suzuki Wagon R of Hi-
Super Petrol per month to the Engineer by 5" of each month in advance for complete
duration of work including any extended period.

In case of non-provision of facilities mentioned above, the same shall be arranged by the
Employer / Engineer and be deducted from any monies due / becoming due to the
Contractor by the Employer along with 10% overheads till these facilities are provided
satisfactorily to the Engineer.

Cost of all above facilities are deemed to be included in the contract price and no additional
payment shall be made by the Engineer to the Contractor under any circumstances.

SAFETY

Accident Prevention, Protective Equipment

The Contractor shall comply and enforce compliance by all his Subcontractors with the
highest standards of safety and accident prevention in compliance with all applicable laws,

ordinance and statutory provisions.

Where overhead work is being carried out, warning signs shall be installed at ground level
clearly warning of the overhead work.

All warning signs shall be in two languages, English and Urdu, and shall at all times be
maintained in a clean and legible condition, to the satisfaction of the Engineer.

Trash shall be removed at frequent intervals to the satisfaction of the Engineer.

If, safety precautions/ warning signs are not installed by the Contractor, employer will
charge an amount of Rs. 10,000/- per site per day for the period.
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PAYMENT FOR WORK REQUIRED BY SPECIAL PROVISIONS

Unless otherwise specifically stated in the Contract, the price of all work required by the
Special Provisions shall be considered to be included in the Contract Price.

The Bided Rates shall be inclusive of all lead and lift

No alterations or additions shall be made by the Contractor in the Bill of Quantities and
rates must be filled in ink or typed out both in figures and words clearly and legibly in the
columns provided in the schedule of quantities. All corrections must be initialed by the
contractors. Any Tender which does not comply with this condition will be liable to be
summarily rejected and not taken into account when preparing comparative statement.

Materials obtained from excavations will be the property of the Employer. Serviceable
materials are to be stacked in places pointed out by Engineer-in-charge. The Contractor
undertakes to have the site clean and free from rubbish to the satisfaction of the Engineer.
All surplus materials, rubbish, etc., will be removed to places to be fixed by the Engineer
and nothing extra will be paid for this.

On completion of the work or earlier as directed by the Engineer, the Contractor shall
remove all temporary structure (Godowns, site offices, etc.), erected by him at the site of
work. He shall fill tanks dug out by him at site, remove all debris and other materials like
surplus sand, stone ballast, rubbish, etc.; and in short, shall leave the site in a neat and tidy
condition.

The contractors in the course of their works should understand that all material (e.g., stone
and other materials) obtained in the work or dismantling, excavation, etc., will be
considered as Employer’s property and issued to the contractors (if they require the same
for their own use) at rates approved by the Engineer. If the materials are not required by
them they will be disposed off in the interest of Employer.

The contractor shall inspect the site of works and acquaint himself with the nature and
requirements of the work, facilities of access for materials, removal of rubbish, cost of
carriage, nature of strata, etc., before submitting his Bid.

The contractor shall have to make temporary approach roads, etc., at his own cost to
facilitate movement of materials, such approach roads shall be aligned in a manner
approved by the Engineer.

The contractor shall have to make proper arrangements for road crossing barriers during
working hours in the day time as well as in the night when danger lights will have to be
provided on either ends at his own cost and no extra cost will be paid. Sufficient barricades
and red lights will be provided by the Contractor where required to avoid the chances of
accidents. In case an accident occurs for failure on the part of the contractor, he shall be
entirely responsible for the consequences.

The Contractor shall have to make arrangements for diversions for traffic wherever
necessary and shall have to provide diversion and caution boards as per directions of the
Engineer at his own cost for which no extra cost will be paid. The diversion shall be
watered and consolidated as per directions of the Engineer.

Special Provision




CGD Consulting (Pvt.) Limited
Engineering - Architecture - Planning - Mapping — Technology TD-Vol-1

23.  No material shall be removed from the site without the written permission of the Engineer.

24.  Dewatering including shoring wherever so required for any foundation area, pumping,
bailing out water, drainage of water within plot areas if any shall be deemed to have been
included in the rates quoted by the bidders and no extra payment will be made. The rates
shall be deemed inclusive of such incidental charges.

25.  The Contractors shall execute all works at their own cost for diversion of water away from
the plot as per site requirements to have full satisfaction of Engineer and no additional
payment will be made on this account.

26. The Engineer, subject to approval of the Employer, reserves the right to select all materials
and the type, grade, heating capacity and quantity of proportion of any or all materials as
required for a particular work. The decision of Employer in this respect shall be final and
binding on the Contractor. The rejects on materials must be carted at his own cost. If the
rejected materials are not re moved within one month of its rejection the materials will
become the property of the Employer or will be removed at Contractors cost.

27. ATTENDANCE OF MEETINGS

The Contractor shall attend and shall cause his Sub-Contractors to attend any or all
meetings when called by the Employer or the Engineer or his Representative to discuss
progress of the work and other matters related to the work and the Contract, without any
compensation from the Employer.

27.1. The Contractor shall bear all expenses of the Employer and his agents and representatives
and the Engineer, his agents and representatives if requested by the Contractor for any
meetings, instructions and approvals away from the Site.

27.2. The proceedings of the meetings shall be recorded by the Engineer which shall be
circulated to all the participants including those of the Contractor. All decisions taken in the
meetings shall be binding on the Contractor and shall form part of the Contract.

28. DOCUMENTS NOT TO BE ALTERED OR MUTILATED

No alteration or mutilation (other than filling in all the blanks intended to be filled in) shall be
made in the form of Bid or in any of the documents attached to it. Any comments which it is
desired to make shall not be placed on any of the documents attached hereto, but shall
take the form of a separate statement which shall be as brief as possible and referenced to
items, clauses and pages of the annexed documents.

Such statements shall not qualify the acceptance of the Bid based upon a proposed
change or changes in the annexed documents, nor shall be binding upon the Employer in
any way in making the award. Alterations of already written prices must be signed in the
place of alteration by the Bidder or his legally authorized representative.
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PERSONAL LIABILITY OF PUBLIC OFFICIALS OR ENGINEER

In carrying out any of the provisions of these specifications, or in exercising any power of
authority granted to them by or within the scope of the Contract, there shall be no liability
upon the Employer or his authorized representatives or the Engineer or his authorized
representatives their personally or in their official capacity, it being understood that in all
matters they act solely as agents and representatives of the Employer.

ACCESS AND EXISTING ROADS

If the Contractor finds it necessary or elects to use existing roads, the Contractor shall
make all necessary arrangements and obtain all permits from the relevant departments for
travel over and use of such roads. The Contractor shall observe all rules regulations of the
concerned department regarding the use of said roads. The cost of maintaining all
necessary safety measures and temporary structures and making any necessary repairs,
replacements or similar operations and all or any other costs required by reason of his use
of such roads shall be borne by the Contractor and the Contractor shall save harmless and
indemnify the Employer in respect of all claims, demands proceedings, damages, costs,
charges and expenses whatsoever arising out of or in relation to any such operation or
interference.

FIRST AID FACILITIES

The Contractor shall provide and maintain adequate First Aid Facilities at all times,
convenient to the Site to the approval of the Employer.

FINAL HAND-OVER

At the end of the Defect Liability Period stipulated in the contract, the Employer and the
Engineer on application of the Contractor, shall decide the members of the final hand over
committee and announce the same to the Contractor. The committee, after inspection of
Work, if satisfied that there are no deficiencies or defects due to work of the Contractor
shall certify the final hand-over, and the Employer will then issue a final Certificate of
Completion of Work within thirty (30) calendar days thereafter.

Once completion has been formalized and endorsed both by the contractor as well as
controlling officer, the work will be regarded as completed for all purpose as per contract
agreement although the accounts may not have been settled, no further new works will be
authorized against the sanctioned project and not further supplementary estimates or
claims may be accepted.

EMPLOYER AND ENGINEER NOT PERSONALLY LIABLE

No member or officer of the Government or the Employer or the Employer's Representative
or the Engineer or his representatives or any one of their respective staffs or their
employees shall be in anyway personally bound or liable for the acts or obligations of the
contractor under the contract or answerable for any default or omission in the observance
or performance of any of the acts, matters or things which are herein, contained.
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PROGRESS PHOTOGRAPHS

The contractor shall furnish to the Employer and to the Engineer every two weeks at least
six photographs to clearly show the progress of construction. The photographs shall be
submitted in glossy prints 20 cm x 20 cm. Each print shall be marked on the back with the
date and serial number. There shall be no writing, lettering or marking on the face of the
photographs. The set of photographs of the Engineer should accompany respective
negatives.

SITE ORDER BOOK

The Contractor shall maintain site order book {of triplicate leaves} at the Site, for taking
down instructions of the Engineer and/ or the Employers, without any obligation and
charges to the Employer / Engineer.

REPORT ON PROGRESS OF WORK AND PHOTOGRAPHS

The Contractor shall, during the execution of the work, submit to the Employer (3 copies)
and Engineer (2 copies) so as to reach them in the first week of every calendar month, a
report on the actual progress of the works attained by him during the preceding monthly
fully supported with color photographs of (5" x 7”) size, at least 15, depicting the complete
stages of the works. Each photograph should be properly pasted on A-4 size paper,
indicating the location and other relevant information of the area photographed. The report
will be submitted on the standard format to be supplied later on. In case the Supervision
Engineer are different from the Design Engineer, one copy each of photographs should be
sent to both the Engineer.

The set of photographs for the Design Engineer should be submitted with respective
negatives.
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SPECIFICATIONS - TECHNICAL PROVISIONS

All items to conform with Sindh Schedule Specifications for all other works (with their sub-sequent
amendments) except where additional specifications are provided in this section and BOQ, with the
following additional stipulations:-

Vi)

vii)

viii)

No payment for extra lead and lift will be made.

The rates being quoted by the Contractor shall include dewatering if required.
Not with-standing any item of BOQ, NO LEAD or LIFT for supply.

RCC pipes in items to conform to ASTM Specifications C-76.

Sea sand shall be used only for bedding and backfilling under PE Pipe and will not be allowed in
any other activity.

Sea water/ brackish water shall not be used in any construction activity including road construction.

In case Employer’s approved list of manufacturer’s/ suppliers for any material (s) is provided to the
Contractor, the Employer / Engineer shall have the right to select anyone of the manufacturers/
supplier out of approved list of manufacturer/ suppliers which shall be binding on the Contractor.

Any item (i) described in the Bill of Quantities or relevant Specifications but not shown on the
Drawings, or (ii) shown on the Drawings but not described in the Bill of Quantities or relevant
Specifications, shall be of like effect as it has been shown and mentioned in both. Similarly, if any
item which is neither shown on the drawing not mentioned in the Bill of Quantities or Specification
but is a pre-condition to carry out any item of the contract, it shall be considered to be included in
the contract price, distributed among the rates and prices entered for the related items of works.
The decision of the Engineer shall be final and binding on the Contractor, unless before the
deadline for submission of Bids, such discrepancies are clarified by the Design Consultant as a
result of an inquiry from bidders or on the initiative of the Design Consultant/ Employer. The
clarification in either case would be sent to all bidders as an Addendum. However it shall be clearly
understood that no extra cost whatsoever shall be paid in case such discrepancies if any, exist in
the Bid documents.

All diameters of pipes and fittings (MS, uPVC, RCC, FC etc.) as mentioned in BOQs shall be
minimum clear inner diameters.

In case of PE Pipe the diameter given in the BOQ shall refer to outer diameter.

Not withstanding anything contained in the Contract Documents, Employer/ Engineer reserves the
right to ask for justification/ rate analysis from the contractor of any rate which in the opinion of the
Employer/ Engineer is abnormally high or low. Furthermore, the quoted rates, once accepted will be
valid only for the quantities mentioned in the BOQ with a variation of + 15%. For any further
variation, the Employer/ Engineer reserves the rights to reduce any abnormally high rate quoted by
the contractor as per Clause 52.2 of the contract.

Specifications — Technical Provisions
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